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1. MANDATORY REQUIREMENTS 

All the applicants shall be subjected to initial scrutiny using the following criteria: 
 

1.1 Registration with Pakistan Engineering Council in Category C-4 or above & registered 
in relevant disciplines: CE-09, CE-10 (i, viii), CE-11 (vi, ix), ME-02 and EE-11 and have 
Government of Sindh electrical license. The contractor should enclose PEC Registration 
Certificate, valid for the current year.  

1.2 The Bidder should be registered with FBR and Sindh Revenue Board - SRB for both 
Income and Sales Tax, with company name appearing on the active taxpayer list (ATL). 
The contractor should also submit copy of Registration Certificate of NTN and SNTN 
and print from ATL. 

1.3 The bidder shall submit affidavit of no litigation history, affidavit of non-blacklisting, 
affidavit of never indulge in any corrupt, fraudulent and collusive practices. The bidder 
shall also submit affidavit that the information and documents provided with this 
document is correct. 

2. DETAILED EVALUATION 

After the initial screening of all applicants, a detailed evaluation of the applicants shall be 
undertaken using the following criteria based on the scoring system as follows: 
 

Clause Category Marks/ Points 

3.5.1 Professional Experience Record 40 

3.5.2 Financial Soundness  20 

3.5.3 Personnel Capabilities 25 
3.5.4 Equipment Capabilities 15 

     Total: 100 
 

Note: The qualifying marks for Technical Evaluation shall be 75 marks/points out of 100 
marks/points. 

 
2.1 CRITERIA FOR DETAILED EVALUATION 

The further detailed criteria for each category may be developed as given under each head 
as follows. 
 

2.1.1 PROFESSIONAL EXPERIENCE RECORD 
Experience for Projects Completed (Form A-2, A-3 and A-4) will be evaluated 
as below. 
 
General 

(Information regarding similar / comparable projects completed supported by 
documents such as Work Orders, Completion Certificate, Maintenance / Defects 
Liability Certificate and any other relevant document). 
 



Sr. No. Description Maximum 
Points 

1. 

Building Works Executed and Completed during last 10 years  
(03 Marks for each Work/Project = 100M or above) 
(1.5 Marks for each Work/Project = 50M or above) 
(0.75 Marks for each Work/Project = less then 50M) 
 

15 

2. 

Building Works Executed and Completed or Work in Progress 
during last 10 years in a University/HEI 
(03 Marks for each Work/Project = 75M or above) 
(1.5 Marks for each Work/Project = 30M or above) 
(0.75 Marks for each Work/Project = less then 30M) 
 

         
        15 

3. 

Building Works in Progress during last 10 years 
(02 Marks for each Work/Project = 100M or above) 
(01 Marks for each Work/Project = 50M or above) 
(0.5 Marks for each Work/Project = less then 50M) 
 

10 

 Sub Total: 40 
Note: In case of any negative feedback on any work/project, the marks of the said 

work/project will not be counted. 

2.1.2 FINANCIAL SOUNDNESS 
     Tendering Capability of an applicant will be taken as follows: 

2.1.2.1 The applicant should demonstrate that he has access to, or has available liquid 
assets, un-encumbered real assets, lines of credit and other financial means 
sufficient to meet the cash flow for the execution of works. 

 Applicant’s commitments for other ongoing contracts shall also be considered. 
 
2.1.2.2 The Audited Financial Statements (Form A-9) from Chartered Accountant firm 

must be submitted and should demonstrate the soundness of the applicant’s 
financial position, showing long term profitability. Where necessary, the 
Employer will make inquiries with the applicant’s bankers. 

 
2.1.2.3 Points shall be awarded under this category based on the following criteria: 
 

Sr. 
No. Description Marks 

Assigned Criteria for Marks Obtained 

a) Average Annual Turnover for 
Last Five Years (05) Years 
 
 10 

Average annual turnover of last five years from 
audited reports: 
 Rs. 100 Million  or above      = 10 Points 
 From  Rs. 75M to 99.9M       = 7 Points 
 From  Rs. 50M to 74.99M     = 5 Points 
 From  Rs. 10M to 49.99M     = 2 Points 



b) Annual Audited Financial 
Statements of last 5 Years 05 

Audited Report submitted in last five years: 
 One Mark given for each year 

c) Submission of Income Tax 
Return for last 5 Years 05 

Income tax return submitted in last five years: 
 One Mark given for each year 

 

Total Marks Allocated 20 
 

  
2.1.3 PERSONNEL CAPABILITIES 

 Brief Discussion of Personnel Capabilities 

Personnel deputed on site (Form A-6 & A-7) will be evaluated on the basis of following 
points: 

(Information regarding education qualification, total work experience and 
specific work experience is supported by documents such as Appointment 
Letter, PEC Verification, Pay Slip, copy of education/qualification certificate 
and CVs of concerned personnel proposed position, duly signed and, any other 
relevant documents). 
 

Sr. 
No. Description Maximum 

Points 

1. 
Project Manager (Qualified B.E with 15 years or 
preferably M.E with minimum 10 years experience of 
similar nature) 

6 

2. Assistant Project Manager (Qualified B.E with 
minimum 10 years experience of similar nature) 4 

3. Assistant Project Manager (Qualified B.E with 
minimum 5 years experience of similar nature) 

3 

4. 
Site Engineer (Qualified B.E with minimum 5 years 
experience or 10 years with DAE) 2 

5. Quantity Surveyor (Qualified B.E with minimum 5 
years experience or 10 years with DAE) 2 

6. Surveyor (DAE with minimum 10 years experience) 2 

7. Site Supervisor (Civil) (DAE with minimum 10 years 
experience) 

2 

8. 
Site Supervisor (Electrical) (B.E with 5 years and DAE 
with minimum 10 years experience) 2 

9. Lab Technician (Msc Geology or Chemistry with 05 
years experience) 2 

 Sub Total: 25 
                 Note: 

I. 50% Marks will be on qualification and 50% on the Experience. 
II. Procuring agency shall reserve the right to conduct interview of the mentioned 

personnel. 



III.  All Safety measures will be the responsibility of Project Manager and Site 
Engineer. 
 

2.1.4 EQUIPMENT CAPABILITIES 

The applicant should own, or have assured access to (through rented, lease, 
purchase agreement or other means), the following key equipment (limited to 
only major items of equipment) in full working order, and must demonstrate 
that, based on known commitments, these will be available for deployment on 
the proposed contract or works. (Form A-8) The applicant may also list 
alternative equipment which he would propose for the contract together with an 
explanation of the alternate proposal. 

 
Points will be given on the basis of the following criteria: 
 

Sr. No. Description Max. 
Points 

1. Ply wood fair face Formwork (Shuttering, 
Scaffolding, pipes and accessories) 
01 mark for each lot of 5,000 sqft 

5 

2. Rebar / Steel Cutting and Bending Machine  2 
3. Concrete Mixer Machine (1no. for each total =3) 3 
4. Electric Generator (Minimum capacity 15 KVA) 1 
5. Total Station, Auto Level & other Survey 

Equipment 1 

6. De-watering Pump (Minimum 4’’dia) 
0.5 mark for each 2 

7. Concrete Vibrators 0.5 mark for each  1 

 Total Maximum Points 15 
Note: Documentary Evidence (Ownership Certificate or Lease agreement) must 
be provided for Sr. 1, 2 & 3 



SCHEDULE 
ITEM

PREMIUM ON 
SCHEDULE 

ITEMS

AMOUNT OF 
PREMIUM

NON SCHEDULE 
ITEM

TOTAL 
AMOUNT

a b c = a x b d e = a+c+d
A

1 CIVIL WORKS 117,274,423 ____ %

2 PLUMBING WORKS 3,084,778 ____ %

3 ELECTRICAL WORKS 45,363,089 ____ %

4 FIRE ALARM SYSTEM, CCTV 
SYSTEM

5 FIREFIGHTING

9 BORING 962,092 ____ %

TOTAL COST 166,684,381

B

PROVISIONAL SUM (1% of 
Total Cost)
i-e: Laboratory Testing, Purchase of 
Vehicles/Maintance of Vehicle for 
RE/PM, POL & Salaries of Driver

GRAND TOTAL COST(A+B)

BOYS HOSTEL

BILL OF QUANTITIES OF REMAINING WORKS

CONSTRUCTION OF STUDENT HOSTEL FOR BOYS (Package-2A)

AT

 SHAHEED BENAZIR BUTTO UNIVERSITY SHAHEED BENAZIRABAD

COST SUMMARY

DESCRIPTIONS.No



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

S.No. 18 (c) /P-4 1.1

Excvation in foundation of building bricks and
other structure i/c dag belling dressing refilling
arround the structure with excvated earth watering
and ramming lead upto 5 ft. ( c) In hard soil or soft
murum.

4,035 P.Cft 11.88 47,932

S.No. 21/P-4 1.2
Filling, watering and ramming earth in floor with
surplus earth from foundation lead upto the one
chain and lift upto 5 ft. (for plinth)

0.35 P.Cft 6.50 2

S.No. 22/P-4 1.3
Filling, watering and ramming earth under floor
with new earth (Excavated from outside) lead upto
one chain and lift upto 5 feet. 

982 P.Cft 47.02 46,165

S.No.13 (b)/P-3 1.4

Earth work compaction (Soft ordinary or 
hard soil)(b) Laying earth in 6 layers levelling and
dressing and watering for compaction etc.
complete.

982 P.Cft 1.58 1,552

95,651

 S.No. 5(i)/P-15 2.1

Cement concrete plain including placing
compacting, finishing and curing, complete
(includingscreening and washing of stone
aggregate without shuttering).
(a) Ratio 1:4:8

433 P.Cft 348.83 151,066

S.No. 5(h) P-15 2.2

Cement concrete plain including placing
compacting, finishing and curing, complete
(including screening and washing of stone
aggregate without shuttering).
Ratio ( 1: 3:6)  

770 P.Cft 388.67 299,209

S.No 19 b (ii) / P-
17 2.3

Erection and removal of centering for R.C.C or
plain concrete works of Partal wood 
vertical 

145 PSft 106.48 15,438

S.No. 6(a) P-17 2.4

Reinforcement concrete work including all labour
and material except the cost of steel reinforcement
and its labour for bending and binding which will
be paid separately. This rate also includes all kind
of forms, moulds, lifting shuttering, curing,
rendering and finishing the exposed surface
(including Screening and washing of shingle)
R.C.C work in roof slab beams columns rafts
lintels staircases and other structural members laid
in situ or pre-cast laid in position complete in all
respects, ratio (II) Ratio 1:1-1/2  :3

19,689 P.Cft 787.71 15,509,172

S.No 2 /P-15 2.5 Dry rammed shingle brick ballast or stone ballast
1.5" to 2"guage 63 P.Cft 104.97 6,645

S.No 16 (c) /P-42 2.6
Provide & lay topping of concrete 1:2:4, including
surface finishing & dividing in panels : 2" thick
(For Under Floor)

33,415 P.Sft 108.75 3,633,865

S.No 6 /P-17 2.7
Precast reinforced cement concrete in columns,
beams lintels stair cases, shelves, etc.(I) Ratio 1 :
2: 4 

30 P.Cft 689.28 20,851

19,636,244

SCHEDULE ITEM

BILL OF QUANTITIES OF REMAINING WORKS
CONSTRUCTION OF STUDENT HOSTEL FOR BOYS

AT
 SHAHEED BENAZIR BUTTO UNIVERSITY SHAHEED BENAZIRABAD

CIVIL WORKS

SECTION - 1 EARTH WORK

TOTAL COST  
SECTION -2 PLAIN , REINFORCED CONCRETE & REINFORCEMENT WORK

TOTAL COST  



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

S.No 8 a(i) /P-26 3.1

Fabrication of deformed steel reinforcement for
cement concrete including cutting,bending, laying
in position, making joints and fastenings including
cost of binding wire (also includes removeal of
rust from bars.)
Grade-60

1,879 Cwt 18,934.02 35,582,271

35,582,271

S.No 5()/P-21 4.1 Pacca brick work in foundation in
(e) Cement sand mortar. 1:6 7,003.75 P.Cft 359.20 2,515,747

S.No 5(I)/P-21 4.2 Pacca brick work in ground floor in
(e) Cement sand mortar. 1:6 3,470.18 P.Cft 381.18 1,322,762

S.No 24 & 30 /P-
19 4.3 Pacca brick work in first floor in

(e) Cement sand mortar. 1:6 5,978.28 P.Cft 398.41 2,381,807

S.No 24 & 30 /P-
19 4.4 Pacca brick work in Second  floor in

(e) Cement sand mortar. 1:6 15,716.62 P.Cft 420.29 6,605,537

12,825,853

5.1 Cement plaster 1:6 upto 12' height
(b) 1/2" thick  (For Internal Side)

a Ground Floor 25793 P.Sft 37.01 954,602
b First Floor(Add 13% extra labour rate) 28359 P.Sft 40.69 1,153,919
c Second Floor(Add 32% extra labour rate) 32519 P.Sft 46.08 1,498,476

5.2 Cement plaster 1:4 upto 12' height
(a) 3/8" thick  (For Ceiling )

a Ground Floor 10521.10 P.Sft 37.78 397,487
b First Floor(Add 13% extra labour rate) 11335.91 P.Sft 41.56 471,121
c Second Floor(Add 32% extra labour rate) 11214.63 P.Sft 47.10 528,209

5.3 Cement plaster 1:6 upto 12' height
(b) 1/2" thick  (For External )

a Ground Floor 1265 P.Sft 37.01 46,818
b First Floor(Add 13% extra labour rate) 1265 P.Sft 40.69 51,473
c Second Floor(Add 32% extra labour rate) 1265.00 P.Sft 46.08 58,291

S.No 32 /P-55 5.4
Rough cost/stucco cement plaster 3/4" thick in
Proportion of 1:1 1/2" 1 1/2" in cement hill sand
and bajri in patterns.  (For External )

467 P.Sft 101.28 47,346

S.No 35 /P-55 5.6

Extra labour rate for making cement plaster
pattas/band around straight or carved openings and
around the edges of roof slabs, the width not less
than 6" with fine finishing as derected by Engineer
Incharge.

5115 P.Rft 57.43 293,758

5.7 Cement plaster 1:4 upto 12' height
(c) 3/4" thick  (For Internal Side)

a Ground Floor 25793 P.Sft 53.82 1,388,183
b First Floor(Add 13% extra labour rate) 28359 P.Sft 58.59 1,661,542
c Second Floor(Add 32% extra labour rate) 32519 P.Sft 65.57 2,132,272

10,683,496

S.No 9 /P-71 6.1 Bitumen coating to plastered or cement concrete
surface. 46911.14 P.Sft 21.83 1,024,070

S.No 14 /P-18 6.2 Reinforced cement concrete spout i/c fixing in
position 2-1/2"x6"x5" 16.00 No,s 2,446.26 39,140

1,063,210

TOTAL COST  

SECTION -5 SURFACE RENDERING

S.No 13(b) /P-52

S.No 11(a) /P-52

S.No 13(b) /P-52

S.No 11(c) /P-52

SECTION -4 BRICK MASONRY WORK 

SECTION -3 REINFORCEMENT WORK 

TOTAL COST  

SECTION -6 ROOFING & WATERPROOFING

TOTAL COST  
SECTION -7 PAINTING & VARNISHING

TOTAL COST  



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

S.I. No. 36(a) / P-
54 7.1

Preparing the surface and painting with matt finish
i/c rubbing the surface with bathy (Silicon carbide
rubbing brick) filling the voids with
zink/chalk/plaster of paris mixture, applying first
coat premix making the surface smooth and then
painting 3 coats with matt finish of approved make
etc: complete (3 coats ) 

86670.88 P.Sft 49.27 4,270,274

S.I. No. 23/P-53 7.2 Primary coat of Chalk under distemper (for
ceiling) 33071.65 P.Sft 3.59 118,727

S.I No. 24/P-53. 7.3 Distempering (c) three coats.(for ceiling) 33071.65 P.Sft 17.23 569,824

S.No 38(A) +(B x 
2 )/P-56 7.4

Preparing the surface and painting with weather
coat i/c rubbing the surface with rubbing brick /
sand paper filling the voids with chalk/plaster of
pairs and then painting with weather of approved
make (new surface) three coat

10688.84 P.Sft 86.58 925,440

Painting new surfaces:-
(d) Preparing surface and painting guard bars,
gates of iron bars, gratings, railings (including
standards braces, etc). And similar open work.
(a) Priming coat. 6,963.00 P.Sft 9.76 67,959
(b) Each subsequent coat  of paint. 6,963.00 P.Sft 7.12 49,577

S.No 42 /P-56 7.6

Extra labour for external surface for distemper /
paint / white wash/ colour wash/ weather coat
above 20' -0 height using long ladder or jhoola for
each coat (for every 10' -0 additional height).

7125.89 P.Sft 36.63 261,021

6,262,822

S.No 24 /P-43 8.1
Laying floor of approved with glazed tile 1/4"
thick in white cement 1:2 over 3/4" thick cement
mortar 1:2 complete.

2,890.50 P.Sft 389.36 1,125,444

S.No 28(vii) /P-46 8.2

Providing and laying full body porcelain tille in
flooring or facing of Approved Design Set in Grey
Cement Mortar 1:2 or of 3/4" Thickness I/C
Washing & Joints with White cement slury using
colour pigment for matching complete as per
Specification

31622.95 Sq.ft. 651.48 20,601,718

S.No 38 /P-45 8.2
Glazed tile dado 1/4" thick laid in pigment over
1:2 cement sand mortar 3/4" thick including
finishing.

11943.74 P.Sft 325.40 3,886,493

S.No 41 /P-13 8.3 Cement tiles (8" x 8" x 3/4") laid flat in 1:2 cement
mortar over 3/4" thick cement mortar 1:2. 217.80 P.Sft 176.15 38,365

S.No 61 /P-48 8.4

Providing and laying HALA or pattern tiles glazed
6" x 6" x 1/4" on floor or wall facing in required
colour and pattern of STILE specification jointed
in white cement and pigment over a base of 1:2
grey cement mortar 3/4" thick including washing
and filling of joints with slurry of white cement
and pigment in desired shape with finishing,
cleaning and cost of wax polish etc. complete
including cutting  tiles to proper profile.

1263.90 P.Sft 408.89 516,796

26,168,816

S.No 26 /P-93 9.1

Supplying & fixing in position iron/steel grill of
3/4" x 1/4" size flat iron of approved design
including painting 3 coats etc. complete (weight
not to be less than 3.7 Lbs./Sq . Foot of finished
grill).

3,481.50 P.Sft 1,124.10 3,913,554

SECTION -9 METAL WORK
TOTAL COST  

S.No 5(d) /P-70 7.5

TOTAL COST  
SECTION -8 FLOOR FINISHES



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

S.No 110 /P-86 9.2

Providing and fixing stainless steel nickle coated 
stair case railing of 3-1/2'' consisting of horizontal 
2-1/2''x2- 1/2'' at bottom and 1-1/2''x1-1/2'' vertical 
tube 12'' center to center and 3'' steel tube with 
round ball as directed by engineer / incharge

138 Rft     6,598.80 907,335

4,820,889TOTAL COST  



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

S.No 91 /P-108 9.1

Providing anti-termite treatment by spraying/
sprinkling / spreading Neptachlar 0.5% or
equivalent. Emulsion as an over all Pre
Construction treatment in slab type construction
along external foundation trenches of the building
over complete parimeter of the foundation trench
etc. as per directions of engineer incharge.

1,823.34  Sft 74.14 135,182

S.No 45 /P-3 9.2 Difference of SR cement. -0.27 Bags 50 -14
135,169

117,274,423

NSI 1.1

Providing and laying 4-1/2" thick fair face Special
brick Cladding (9"x4-1/2"x3") laid in (1:3)
cement / red posso mortar having 1/4" thick groove
finish i/c the cost of 8 SWG wire in shape of 8
placed horizontally and vertically at 36" and 18"
c/c respectively i/c cutting charges as per approved
drawing including carriage charges complete in all
respect as approved and directed by the Engineer
Incharge.

17,811 Sft

NSI 2.1

Supply and fixing UPVC Flush doors (Bathroom)
with 60mm wide frame 2-2.5mm wall thickness
inclusive of all accessories and galvanized iron
support i/c all accessories locks complete in all
respect as approval by the Engineer Incharge 

     1,145.10 Sft

NSI 2.2

Supply and fixing UPVC Fancy doors with 60mm 
wide frame 2-2.5mm wall thickness inclusive of all 
accessories and galvanized iron support i/c all 
accessories locks complete in all respect as 
approval by the Engineer Incharge 

     3,073.40 Sft

NSI 2.3

Supply and fixing UPVC full glazed openable 
windows with 60mm wide frame 2-2.2mm wall 
thicknesses inclusive of all accessories and 
galvanized iron support approved colour with 5mm 
thick tinted glass pans  in all respect as approval by 
the Engineer Incharge.

     3,481.50 Sft

NSI 2.4

Supply and fix, Kitchen Floor / Sink Floor
Cabinet, 600mm wide and 862mm high with First
Laminated Lasini (Karachi) frame, 19mm thick
TLaminated Lasini (Karachi) shutter, drawers incl
all necessary screws, rawal plug, polishing/
painting 3 coat to gola  complete.

52.80 Sft

NSI 3.1

Providing and laying approved Quality Granite
slab polished Required Size Steps & floor on laid
over 3/4 inch (20 mm) thick cement mortar 1:2
setting the tiles with Bound over cement mortar,
jointing the tiles with white cement slurry and
nosing including curing, etc.complete all as
specified.& Instruction by engineer in charge

876.70 Sq.ft.

SECTION -9 MISCELLANEOUS

TOTAL COST  

NON SCHEDULE ITEM

SECTION -3 FLOOR FINISHES

SECTION-1 FAIR FACE CLADDING

SECTION -2 CARPENTRY AND JOINERY

SUB TOTAL COST OF SCHEDULE ITEM



 Ref. No. / NSI Item no Description Qty Unit Rate 
 (Rs.)

Amount
 (Rs.)

NSI 3.2

Providing and laying approved Granite slab
polished Required Size on Riser laid over 1/2
inch (12 mm) thick cement mortar 1:2 setting the
tiles with Bound over cement mortar, jointing the
tiles with white cement slurry and nosing including
curing, etc.complete all as specified.& Instruction
by engineer in charge

110.00 Sq.ft.

NSI 3.3

Providing and laying approved Granite slab
Required Size on counter tops/Venity laid over
3/4 inch (20 mm) thick cement mortar 1:2 setting
the tiles with Bound over cement mortar and
nosing including curing, etc.complete (Imported
origin China, Italy or equivalent) all as
specified.& Instruction by engineer in charge

52.80 Sft

NSI 3.4

Providing and laying approved Quality Marble
slab polished Required Size Steps on laid over
3/4 inch (20 mm) thick cement mortar 1:2 setting
the tiles with Bound over cement mortar, jointing
the tiles with white cement slurry and nosing
including curing, etc.complete all as specified.&
Instruction by engineer in charge

880 Sft

NSI 3.5

Providing and laying approved Marble slab
polished Required Size on Riser laid over 1/2
inch (12 mm) thick cement mortar 1:2 setting the
tiles with Bound over cement mortar, jointing the
tiles with white cement slurry and nosing including
curing, etc.complete all as specified.& Instruction
by engineer in charge

316 Sft

NSI 4.1

Water proofing treatment on roof slabs comprising
hot bitumen coat ,2” (50mm) thick thermopore
Sheet, Chicken Mesh Jali & 2” thick (1:2:4) PCC
including surface finishing & dividing in panels
complete in all respects as approved by the
Engineer Incharge. 

12856.80 Sft

NSI 5.1

Providing and fixing of Gothic type column
precast capital and base for Column complete in all
respects as per drawings, specifications and/or as
directed by by the Architect / Engineer (sample
and shade/colour approved by the Architect /
Engineer)..

4 Each

NSI 5.2
Extra for arches, architrave coping,ornamantal
work and cornice of any shape on External face as
per drawing and instruction of engineer incharge 

284 Rft

NSI 5.3
Providing and fixing of rubber 3 bubbles water
stopper 275 mm to 300 mm wide in vertical or
horizontal including cutting and jointing etc.

135 Rft

NSI 5.4
Providing and fixing 2" thick theremopore sheet
cavity wall.complete as per instruction of the
Engineer-in-Charge.

12,201 Sft

NSI 5.5
Combed cement plaster 3/4" thick with (1:4)
cement sand mortar on walls at any height as per
drawing and instruction of engineer incharge.

10,689 Sft

NSI 5.6

Ultra Chemical WP625 Admixture added to
concrete mix in quantities 2% by mass of cement
during mixing and as per direction of engineer in
charge.

97 Bags

SECTION - 4 ROOFING & WATERPROOFING

SECTION -5  MISCELLANEOUS

TOTAL COST OF NON SCHEDULE ITEM



 Ref. No. / 
NSI Item no Description Unit Qty Rate 

 (Rs.)
Amount

 (Rs.)

S.I. No.23/P-
6 1.1

Providing & fixing in position nyloon connection
complete with 1/2" dia brass stop cock with pair of brass
nuts and linig joints to nyloon connection .

Each 220.00 637.65 140,283

S.I. No.19/P-
19 1.2 Providing & fixing C.P muslim shower with double bib

cock & ring pipe . Each 73.00 5475.60 399,719

S.I. No.19/P-
6 1.3

Providing and fixing steel sinks stainless local bt make
complete with cast iron or wrought iron LINA ALVH
brackets 6 inches built into wall, 1- 1/2" rubber plug and
chrome plated brass chain 1- 1/2" C.P. brass waste wvith
1-1/2" P.V.C. waste pipe & making requisite number of
holes in walls, plinth & floor for pipe connection &
making good in cement concrete 1:2:4. a Steel Sink
stainless size 40''x20'' local make (standard patteren)

Each 4.00 12555.27 50,221

S.I. 
No.4(b)/P-7 1.4

Providing and fixing 15" x 12" bavelled edge mirror of
belgium glass complete with 1/8" thick hard board and
c.p screws fixed to wooden pleat 
(b) Superior Quality 

Each 71.00 3510.00 249,210

S.I. No.1/P-
7 1.5

Providing & fixing chrome plated brass towel rail
complete with brackets fixing on wooden cleats with 1"
long c.p brass screws.
(I) Towel rail 36" long
(b) 3/4" dia round or square (Superior quality).

Each 71.00 3285.07 233,240

S.I. No.14/P-
19 1.6 (a) Supplying & Fixing wash basin mixture of superior

quality with C.P head 1/2" dia Each 71.00 3135.60 222,628

S.I. No.17/P-
19 1.7 Supplying & Fixing sink mixture of superior quality with

C.P head 1/2" dia Each 4.00 2550.60 10,202

S.I. No.16/P-
19 1.8

Supplying & Fixing bath room accessories set (7 Piece )
i/c towel rod , brush holder , soaptray,shelf of approved
design i/c cost of screw nuts etc complete .(Master Brand)

Each 17.00 14320.80 243,454

S.I. No.16/P-
19 1.9 (a) Supplying & Fixing swan type piller cock of Superior

quality single c.p. head 1/2" dia. Each 7.00 1029.60 7,207

S.I. 
No.13b/P-19 1.10 (b)  S/Fixing long bib- cock of crystal  head with 1/2" dia. Each 15.00 2784.60 41,769

S.I. No.15/P-
19 1.11 Supplying & fixing jet shower with rod of superior

quality single c.p head 1/2" dia. Each 58.00 3486.60 202,223

S.I. 
No.1(i)/P-24 1.10

Supplying & fixing 6" x 4" earthen gully trap with 4"
outlet complete with 4" thick 1:2:4 C.C for bed & 1/2
thick cement plaster (1:3) to the karb C.I grating 6" x 6"
and C.I. cover and frame 12"x12" (inside) etc Complete
(b) earthen ware glazed gully trap(a) (i) 6'x6"x4" (i) With
C.I Cover and Frame 

Each 15.00 3276.00 49,140

BILL OF QUANTITIES OF REMAINING WORKS
CONSTRUCTION OF STUDENT HOSTEL FOR BOYS

AT
 SHAHEED BENAZIR BUTTO UNIVERSITY SHAHEED BENAZIRABAD

PLUMBING WORK

SCHEDULE ITEM
SECTION -1 SANITARY FIXTURES AND FITTINGS



 Ref. No. / 
NSI Item no Description Unit Qty Rate 

 (Rs.)
Amount

 (Rs.)

S.I. No.1/P-
46 1.11

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3’-6”(1067mm)
depth with walls of B.B in cement sand mortar 1:3
cement plastered 1:3,1/2” thick inside of walls and 1”
(25mm) thick over benching and channel i/c fixing C.I
manhole Cover with Frame of Clear opening 1-1/2’ x 1-
1/2’ (457x457 mm) of 1.75 cwt (88.9) embedded in plain
C.C 1:2:4 and fixing 1” (25mm) dia M.S Steps 6’ (150
mm) Wide Projecting 4” (102mm) from the face of wall
at 12” (305 mm) C/C duly Painted Etc. Complete as per
standard Specification and Drawing. (a) 4" to 12" dia
2'x2'x3'-6"                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      

Each 15.00 55584.18 833,763

2.1 Supplying & fixing ball valves (china ) 
a 1" dia Each 186.00 1322.1 245,911
b 1-1/2" dia Each 69.00 1439.1 99,298
c 2" dia. Each 35.00 1614.6 56,511

3,084,778

NSI 1.1

Supply and fix, Wash Basin with pedestal, glazed ware, 
Imported (like Porta,Marchi or quivalent) in white / Ivory 
colour, one hole, complete with waste pipe coupling, CP 
chain and plug and pedestal etc (except mixer) best 
quality, fixed to concrete, brick, stone or wood work.

Each 60.00

NSI 1.2

Supply and fix Pedestal less wash basin 75cm x 45cm of 
(like Porta,Marchi or quivalent) including all fitting 
accessories but excluding the cost of mixing tap etc 
complete.

Each 11.00

NSI 1.3

Supply and fix, WC apparatus, European Pattern, 
complete (coupled set), comprising closet 13 lit flushing 
cistern glazed, in white colour, seat cover, complete set 
(like Porta,Marchi or quivalent) fixed to concrete , brick 
,stone or wood work, best quality, as per instruction of 
engineer in charge

Each 73.00

NSI 1.4

Supply and fix, WC Asiatic pattern white colour 
including foot rest, full(like Porta,Marchi or quivalent) 13 
lit flushing cistern, low down (plastic), flush pipe etc 
fixed to concrete, brick, stone, or wood work, best 
quality, as per instruction of engineer in charge

Each 7.00

NSI 1.5
Providing and fixing CP Soap tray of approved shape 
pattern and size, complete with plugs, screws etc 
complete and as per instructions of engineer in charge.

Each 71.00

NSI 1.6
Providing and fixing C.P brass toilet paper holder of 
standard size with chrome plated brass brackets complete 
similar to two ford design superior quality.

Each 73.00

NSI 1.7

Providing & fixing S.S floor trap(Stainless Steel or 
approved by engineer in charge) with110mm dia inlet and 
110mm dia outlet of the approved self cleaning design 
with a  Grating with or without a vent arm including cost 
of making requisite number of holes in walls plinth and 
floor for pipe connections and making good cement 
concrete 1:2:4.

Each 141.00

SECTION -2 VALVES

S.I. No.5/P-
18

TOTAL COST  
NON SCHEDULE ITEM

SECTION -1 SANITARY FIXTURES AND FITTINGS



 Ref. No. / 
NSI Item no Description Unit Qty Rate 

 (Rs.)
Amount

 (Rs.)

Providing, laying, fixing, testing and disinfecting,
polypropylene pipelines for cold and hot water supply as
per DIN 8077/8078 PN-20 for pipe and DIN 16962 PN-
25 for fittings or equivalent BS specification Dadex, Firat
(Turkey make) or formul (Turkey make) make as
approved by the Engineer Incharge complete in all
respects to their entire satisfaction, including specials
such as tee, cross, reducer, bend, union, elbow, plug,
socket etc., supported on walls or suspended from slab or
run in chases including supports, cutting and making
good the same as necessary to the structure, excavation
and backfilling in layers complete in all respects..

(a) 20mm (3/4") dia Rft 99.00
(b) 25 mm ( 1" ) Rft 947.00
c) 38mm (1-1/2") dia Rft 1056.00
d) 50mm (2") dia Rft 1595.00

NSI 3.1

Providing and fixing upvc Soil and Waste Pipe with
specials and clamps including fixing, cutting and fitting
including the cost of breaking through walls and roofs etc
complete and as per instructions of engineer in charge.
3 inches (75mm) dia (Dadex or equivalent )

Rft 3563.00

NSI 3.2

Providing and fixing upvc Soil and Waste Pipe with
specials and clamps including fixing, cutting and fitting
including the cost of breaking through walls and roofs etc
complete and as per instructions of engineer in charge.
4 inches (110mm) dia (Dadex or equivalent )

Rft 1130.00

TOTAL COST OF NON SCHEDULE ITEM

SECTION -2 WATER SUPPLY PIPES AND FITTINGS

NSI 2.1

SECTION -3 SOIL, WASTE AND VENT PIPES



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

Wiring:-
Wiring for light or fan point with (3/.029) PVC insulated wire 
in 20mm (3/4") PVC conduite recessed in the wall or column 
as required 
Ground Floor Point 264 6573.5 1,735,404.00
First Floor Point 136 6573.5 893,996.00
Second Floor & Roof Point 332 6573.5 2,182,402.00
Wiring for plug point (3/.029) PVC insulated wire in 20mm 
(3/4") PVC conduite recessed in the wall or column as required 

Ground Floor Point 65 4372.29 284,198.85
First Floor Point 88 4372.29 384,761.52
Second Floor & Roof Point 108 4372.29 472,207.32
P/Laying (Main or Sub Main) Pvc insulated with size 4-7/.052 
(10mm²) copper conductor in (1.5") dia PVC conduite recessed 
in the wall, column as required  (From main DB to Sub DBs)

Ground Floor Mtr 197 3331.71 655,880.43
First Floor Mtr 197 3331.71 655,880.43
Second Floor & Roof Mtr 197 3331.71 655,880.43
Cable Work:-

P/Laying (Main or Sub Main) PVC insulated PVC sheeted 
armoured under ground  with 4 core copper conductor 
600/1000 volts size 95mm square (for main BD 200ATP) from 
supply point 

Mtr 394 8858.5 3,487,768.62

6
P/Laying (Main or Sub Main) PVC insulated & PVC sheathed 
with 4 core  copper conductor under ground 600/1000 volts 
size 35mm²  (for main DB 100 A TP)

Mtr 394 3241.44 1,276,219.76

7
P/Laying (Main or Sub Main) PVC insulated & PVC sheathed 
with 4 core  copper conductor under ground 600/100 volts size 
25mm²  (for main DB 60 A TP)

Mtr 394 2538.04 999,277.11

8

P/Laying (Main or Sub Main) PVC insulated with 4-7/.044 
(6mm square) copper conductor in 1 1/2" dia PVC conduit 
recesseed in wall or column i/c 2.5 mm squre PVC insulated 
wire as ECC. (for 30 A db gf)

Mtr 394 2134.12 840,245.73

P/Laying (Main or Sub Main) PVC insulated with 4-7/.044 
(6mm square) copper conductor in 1 1/2" dia PVC conduit 
recesseed in wall or column i/c 2.5 mm squre PVC insulated 
wire as ECC. (for 40 A Tp )

Mtr 394 1929.39 759,639.43

Providing and fixing bakelite / Plastic ceiling rose with two 
terminals
Ground Floor No. 67 373.39 25,017.13
First Floor No. 79 373.39 29,497.81
Second Floor & Roof No. 73 373.39 27,257.47

4

CONSTRUCTION OF STUDENT HOSTEL FOR BOYS
 SHAHEED BENAZIR BUTTO UNIVERSITY AT SHAHEED BENAZIRABAD

ELECTRICAL REMAINING WORKS 

1

2

BILL OF QUANTITIES OF REMAINING WORKS

5

7



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

8
Providing & fixing three pin 5 amp plug & socket switch flush 
type on metal board & covered with plastic sheet (S.No-226, 
Pg-33).
Ground Floor No. 65 217 14,105.00
First Floor No. 88 217 19,096.00
second Floor & Roof No. 108 217 23,436.00

9
Providing & fixing three pin 10/15 amp plug & socket flush 
type on metal board & covered with plastic sheet (S.No-227, 
Pg-33).
Ground Floor No. 2 677 1,354.00
First Floor No.
Providing & fixing bakelite / PVC ceiling rose with two 
terminals (S.No-228, Pg-33).
Ground Floor No. 67 373.39 25,017.13
First Floor No. 79 373.39 29,497.81
second Floor No. 73 373.39 27,257.47
Providing & fixing brass  / PVC batten holder superior 
quality (S.No-232, Pg-33). 0.00

Ground Floor No. 184 1152.61 212,080.24
First Floor No. 191 1152.61 220,148.51
second Floor No. 259 1152.61 298,525.99
Providing & fixing ceiling fan 56" good quality (S.No-235 Pg-
34) 0.00

Ground Floor No. 44 14869.21 654,245.24
First Floor No. 67 14869.21 996,237.07
second Floor No. 44 14869.21 654,245.24

13
 Providing & laying (MAIN or SUB MAIN) PVC insulated & 
PVC sheeted with 4 core copper conductor 600/1000 volts size 
120mm2 (S.No-86 Pg-234)

P.Rft 2,297 11678.63 26,822,309.52

45,363,089.26

Providing and fixing LED Bulb 12 watt  lamp as required.
Ground Floor No. 131
First Floor No. 104
Second floor No. 154

providing and fixing bulk head fitting 12 watt lamp as required

Ground Floor  No 11

2
Providing and fixing 4 1/2" x 4 1/2" MS dia casted powder 
coated recessed type fan clamp box with 1/2" dia MS bar fan 
clamp fixed on roof at casting time as required.
Ground Floor No. 44
First Floor No. 67
second Floor No. 44
Providing and fixing 30cm (12") sweep metallic body exhaust 
fan complete with blades, motor etc including shutter and 
making hole  & including connection with 14.0076 flexible 
wire complete as required Millat / Pak / Asia / Climax / 
Younas / Royal.

12

TOTAL COST  
NON SHEDULE OF ITEM

1

3

10

11



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT
Ground Floor No. 23
First Floor No. 24
second Floor No. 29

4

Providing and fixing 6 Amps Piano fan dimmer  fixed on 
plastic or fiber top cover sheet on 14 SWG metal board 
recessed in the wall and column including connection as 
required.
ground Floor No. 44
First Floor No. 67
Second floor No. 44

5

Providing and fixing Earthing set with 2'x2'x1/8'' copper plate 
buried in the ground at a depth of 12 feet or less if water comes 
out from the ground level (with salt and charcoal, or Earthing 
chamical Powder) etc making the pit 12 feet deep by 
excavation of all type of soil (except soft or hard rock) 
including fixing of 8 SWG copper wire in 1/2 '' G.I conduit 
complete in all respect as required.
Ground Floor No. 1

providing and fixing circuit wiring with 7/.029 pvc insulated 
wire in 1" dia pvc conduit recessed i/c 2.5 mm square ECC 
wire as required 
Ground floor No. 68
First floor NO. 67
second floor No. 70

6

Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 2

incoming
1)   60 A TP MCCB                       1 No
2)   Pilot Lamp                                       3 No 
Outgoing:
30 A TP MCCB                                        2 NO 
                                                                  

SUB MAIN DB SECOND FLOOR

7

Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 1

incoming
1) 60 A Tp MCCB                       1NO
2)   Pilot Lamp                            3 No 
outgoing:
1)   40 A Tp                                2 No 
                                                   



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT
SUB DB 1 GROUND FLOOR

8

Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 1

incoming
1) 30 A TP MCCB 10 KA                       1 No
2)   Pilot Lamp                                       3 No 
outgoing:
1)   10 A SP MCB                                  24 No 
2)   15 A SP MCB                                  1 No 
                                                               
DB 2 ground floor

9

Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 1

incoming
1) 30 A Tp MCCB                             1NO
2)   Pilot Lamp                                 3 No 
Outgoing
1)   30 A SP                                22 No 
SUB MAIN DB 1 FIRST FLOOR

10

Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 2

incoming
1)   40 A TP MCCB                        1 No
2)   Pilot Lamp                              3 No 
outgoing
1)   10 A SP MCCB                        1 No 
2)   10 A SP MCCB                        28 No 
                                                       

11 SUB MAIN DB1 second floor FLOOR
Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No. 1

INCOMING
1) 40 A TP MCCB                                1NO
2) Pilot lamp                                       3NO
OUTGOING
1)  10 ASP                                            33NO
                                                               



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

12 SUB MAIN DB2 second floor FLOOR
Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

NO 1

INCOMING
1) 40 A TP MCCB                                1NO
2) Pilot lamp                                       3NO
OUTGOING
1)  10 ASP                                            32NO
                                                               

13 MAIN DB SUB MAIN DB GROUND  FLOOR
Providing and fixing testing, commissioning cubical type metal 
sheet distribution  board surface / flush type with  locking 
arrangement duly powder quoted paint  including all fastening 
material including wiring with suitable gauge PVC x PVC wire 
complete in all respect (Seimens, Pel, Libra, RCO, Karimi, 
Electromech System,  In Power Tech).

No 1

INCOMING
1) 200 A TP MCCB  25 KA                              1NO
2) indicating  lamps                                       3NO
3) current transformer 200/5A                     3NO
4) Volt meter w/slelector                               1NO
5) Ampare meter w/selector                          2NO
OUTGOING
1)  60 ATP MCCB 10KA   (GF)                         1NO
2)60 A TP MCCB 10 KA (FF+2F)                     2NO                                                            
3)20  A TP MCCB (SPARE)                               2NO

TOTAL 



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

1

Supply, installation, testing & commissioning of Analogue 
Addressable Optical Smoke Detector with Base; 24 VDC; UL 
LISTED, low voltage, solid state, Not Radio Active type, uni-
polar and dual chamber with LED alarm indication to be installed 
on RCC slab, complete in all respects.

Each 98

2 Supply, installation, testing & commissioning of Addressable 
Heat Detector. Each 5

3
Supply, installation, testing & commissioning of Analogue 
Addressable Manual Call Point / Pull Station with Base and Back 
Box with Key UL Listed complete in all respects.

Each 8

4 Supply, installation, testing & commissioning of Wall mounted 
Sounder of Bosh or Honeywell by UK completed in all respect . Each 3

5

Supply, installation, testing & commissioning of Micro processor 
based Fire Alarm Control Panel, suppression consisting of loops 
and can address around 125points, indicating circuits, including 
2x12V DC Batteries, suppression zone built in power supply, 
including stand by battery, alarm and trouble indication, silence 
alarm and  reset system, general alarm and reset system, general 
alarm facility, complete in all respects.

Each 2

6

Supply, Installation, Testing and Commissioning of Wall bracket 
box Camera, type PoE I.P camera with day and night feature 
having 1.3MP Resolution with live/recording quality of min 15 
fps, Varifocal Lens 2.8-12mm, along with all mounting 
accessories complete in all respects.

Each 10

7

Supply of Installation Indoor, Outdoor Dome IR 
Camera,1/3"CCD, 530TV lines, IR LEDs, 0.1lx (F2.0),Internal 
Sync., AWB / BLC / AGC Mirror On-Off Control, varifocal lens 
3.6mm, Gray color case, DC12V, PAL, HDC-515PI-36 complete 
in all respects.

Each 9

8

Supply Installation of 32-Channel Digital Video Recorder, real 
time display 400 ips and with Built-in DVD writer, Xtra Stor / 
MPEG 4 compression, 1 TB, HDD, SATA port with remote 
viewing and management software HNDR-E1648L-N-D-E, 
Honyewell.complate in all respects.

Each 2

CONSTRUCTION OF STUDENT HOSTEL FOR BOYS
 SHAHEED BENAZIR BUTTO UNIVERSITY AT SHAHEED BENAZIRABAD

BILL OF QUANTITIES  OF ELV SYSTEM REMAINING WORKS
NON SCHEDULE ITEM

FIRE ALARM SYSTEM:-

CCTV SYSTEM:-



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

9
Supply and Installation of Video Management and Recording 
System including media converter as approved by the E/I as 
required.

Each 2

10 Supply and installation of 16 input to 01 output digital 
multiplexer for CCTV system complete in all respects. Each 2

11 Supply, Installation and Cabling (RG-11 Coaxial Cable through 
approved 1" dia PVC conduit). Mtr 196

12 Supply and installation of 32" LCD monitor of best quality or as 
approved by the E/I as required. Each 2

13
Supply and Installation, testing and commissioning of 42 port 
data cabinet with 3 no's cabinet tray, 4 No's power socket and 
with flexi glass door l.

Each 1

14

Supply, installation, testing and commissioning of the following 
Fiber Optic Cables to be installed in conduits, cable trays and 
dura duct including cost of all necessary accessories/ materials 
complete in all respects.

Mtr 245

15 Supply, installation, testing and commissioning of OFC Patch 
Cord; 3m; Multi Mode; Duplex Type, complete in all respects. Each 59

16

Supply, Installation, Testing and Commissioning of Core-i7; 8 
GB RAM; 1 TB HDD; KB Mouse DVD R/W; Windows Graphic 
Card 4G Internal Tower Type PC (Computer), complete in all 
respects.

Each 2

17
Supply and installion of Computer double port face plate CAT-6 
RJ-JACK with appropriate MS 16SWG Orange enameled back 
box recessed in wall, column etc.complete in all respects.

Each 5

18
Supply and installion of Computer single port face plate CAT-6 
RJ-JACK with appropriate MS 16SWG enameled back box 
recessed in wall, column etc… complete in all respects.

Each 24

19
Supply, installation, Testing and commissioning of UTP Cat-6a 
Patch Cords 3m (Supports 10 Giga Network) to be Installed in 
Data Cabinets.

Each 29

20

Supply and Installation of Telephone Exchange with 16 Trunk 
and 300 Extensions with UPS Built-in 16 + 304 KX-TDA 600, 
Consol Set, CLI Card, UPS Cable with Batteries, complete in all 
respects.

Each 1

21
Supply, installation, connecting, testing and commissioning of 
Telephone distribution board having 1 x 15 pair termination 
block.

Each 3

DATA NETWORKING SYSTEM:-

TELEPHONE / INTERCOM SYSTEM:-



S.NO DESCRIPTION OF WORK UNIT QTY RATE AMOUNT

22
Providing & laying 10 pair telephone cable (Pony make) in 1" dia 
PVC  conduit recessed in the wall, column & roof as required. 
(from Exchange to Junction Box).

Mtr 49

23
Providing & laying 2 pir Telephone wire in 1" dia PVC conduit 
recessed in the wall, column & roof as required. (from Junction 
Box to each telephone set).

Mtr 392

24

Providing & fixing polycarbonate flame retardant digital 
telephone socket with lancy " lovory" gang plate fixed on die 
fabricate powder coated metal board recessed in wall or column 
including connection.

Each 32

25

Providing & fixing polycarbonate flame retardant TV socket with 
lancy " lovory" gang plate fixed on die fabricated powder coated 
metal board recessed in wall or column including connection as 
required.

Each 4

26
Supplying, installation, wiring, connection of speaker cable 
37/0.0076 flexible cable for Audio speaker and laid in 1" dia 
PVC conduit as required.

Mtr 392

27 Supply, installation, testing & commissioning of Table Stand 
Microphone. Each 2

28 Supply, installation, testing & commissioning of Goose Neck 
Microphone. Each 2

29 Supply, installation, testing & commissioning of Ceiling Mount 
Speakers. Each 29

30 Supply, installation, testing & commissioning of Wall Mount 
Speakers. Each 4

31 Supply, installation, testing and commissioning of Power 
Amplifier. Each 2

32 Supply, installation, testing & commissioning of Back Ground 
Music Player. Each 2

33 Supply, installation, testing and commissioning of Mixer 
Amplifier (240W); 6 MIC Input; complete in all respects. Each 2

Total = 

PUBLIC ADDRESS SYSTEM:-



S.No. ITEMS UNIT QUANTITY RATE AMOUNT

1
SUPPLY AND INSTALLATION OF 
SEAMLESS SCHEDULE‐40 MS PIPE 
Ø1”

Rft 277.00

2
6kg Dry Chemical Powder Extinguisher, 
Stored Pressure, DP6N
BRISTOL UAE

Each 20

3 5kg CO2 Extinguisher (CD5N) 
,BRISTOL UAE Each 6

4
6L Water Extinguisher , Stored Pressure( 
WE6N)
BRISTOL UAE

Each 14

5
Installation,rigging,lifting & placement 
of Fire Hose Single
Vertical Cabinet,Single Compartment

Each 14

6

P/N 51‐792‐1‐155
CONCEALED PENDENT 
SPRINKLER,
K‐FACTOR 5.6, QUICK RESPONSE
68 DEG. C
THREAD SIZE : ½” NPT
MODEL : TY 3531
C/W
P/N 56‐792‐9‐135
COVER PLATE FINISH, CHROME.
‘TYCO’ USA

Each 40

7

Horizontal Split Case Pump: 
750GPM@7 BAR
1Electric+1Diesel+1Jockey, UL Listed
complete with
Control Panel and All Standard 
Accessories
Local as per request

Set 0

NON SCHEDULE ITEM

CONSTRUCTION OF STUDENT HOSTEL FOR BOYS SHAHEED BENAZIR BUTTO 
UNIVERSITY AT SHAHEED BENAZIRABAD

BILL OF QUANTITIES OF FIREFIGHTING SYSTEM REMAINING WORKS



S.No. ITEMS UNIT QUANTITY RATE AMOUNT

8

2 Way breeching inlet Cabinet Full SS
1.00 mm thick 304 hairline finish 304
and piano hinge with wired glass
size: 600 (H) x 600 9W) x 300(D) mm
complete with .
2-way x 4" Breeching Inlet (PN16 
Flanged, 2 ½" M. Inst. Inlets,
Bristol, BFE-2WBI, BSI-Kitemark)
BRISTOL UAE

Each 1

9

J6200
Mueller UL/FM Wet Barrel Hydrant, 
250 PSI, Bronze Body
ASTM B584, 2 x 2½" Hose Nozzle 
(NST), Silicon Bronze
Stem, Rubber BUNA‐N Disc, Rubber 
BUNA‐N Nozzle ORing,
Flanged end connection conforms to 
ASME/ANSI
B16.1 Class 125 4'' (DN100), Flange 
Pattern: 8 x ¾ ''
(19mm) Holes, 7½ '' (191mm) DBC. 
(RED Paint)
Make: Mueller USA
UL/FM

Each 1

10

Surface Mounted Type Single cabinet 
full SS
1.00 mm thick red finish with round bar 
Hinges and latch lock
(size: 800 (H) x 800 (W) x 300 (D) mm)
complete with the following accessories:
2½" x 30m Fire Hose (Test Pressure 
200psig,
Red, Canvas, Bristol) with 2 ½" Inst. 
Alum.Coupling, BF‐SJ‐002

Each 1

TOTAL COST OF NON SCHEDULE ITEM



 Ref. No. / 
NSI Item no Description Unit Qty Rate 

 (Rs.)
Amount

 (Rs.)

PHS.I No O-
1-P-41 1

Boring for tube well in all water bearing soils from ground level
upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of
casing pipe.
d)150 mm (6" dia)

Rft 100.00 2843.45 284,345.00

PHS.I No O-
2-P-41 2

Boring for tube well in all water bearing soils from depth 100.1
to 200 ft. or 30.51 meter below groun level i/c sinking and with
drawing of casing pipe.
b)150 mm (6" dia)

Rft 100.00 3579.33 357,933.00

PHS.I No 8b-
P-43 3 Supplying & fixing M.S bail plug Each 1.00 15373.80 15,373.80

PHS.I No 12-
b-43 4

Supplying and installing PVC blind pipe 'B' Class of approved
design quality and make i/c necessary sockets etc. complete.
b) 100 mm (4" dia)

Rft 100.00 447.95 44,795.00

PHS.I No 12-
d-43 5

Supplying and installing PVC blind pipe 'B' Class of approved
design quality and make i/c necessary sockets etc. complete.
d) 150 mm (6" dia)

Rft 100.00 837.91 83,791.00

PHS.I No 14-
P-45 6 Plugging of joint of casing and blind pipe with cement concrete

1:1=1/2:3 Rft 100.00 982.02 98,202.00

PHS.I No 9-P-
43 7

Supplying and installing PVC strainers 'B' class of approved
design quality and make i/c necessary sockets etc. complete.
B) 100 mm (4" dia)

Rft 100.00 447.95 44,795.00

PHS.I No 13-
P-45 8

Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in
between bore and blind pipe for the following diameters of
strainers.
B)100 mm (4" dia)

Rft 100.00 328.57 32,857.00

962,091.80

NSI 1

Supplying and fixing submersible pump complete set for tube 
well, with AC electric motor driven, 400 V, 3 phase, 50 cycles, 
complete with pump, motor, cable, column pipes, motor control 
unit, pump capacity 0.5 cusec upto 97 M head, pump setting 
60M with 15 hp motor, 2900 rpm etc complete and as per 
instructions of engineer in charge.

Each 1.00

TOTAL NON SCHEDULE  COST  

BILL OF QUANTITIES  OF REMAINING WORKS
FOR 

BORING
AT

 SHAHEED BENAZIR BUTTO UNIVERSITY SHAHEED BENAZIRABAD

SCHEDULE ITEM

TOTAL COST  
NON SCHEDULE ITEM
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INVITATION FOR BIDS 
 

Date:                            
Bid Reference No.:     

 
 

The Project Coordinator Shaheed Benazir Bhutto University Shaheed Benazirabad invites sealed 
bids, under Single Stage-Two Envelope bidding procedure, from eligible firms or persons 
licensed by the Pakistan Engineering Council in the category C4 or above & registered in 
relevant disciplines CE-09, CE-10 (i, viii), CE-11(vi, ix), ME-02 and EE-11 and have 
Government of Sindh electrical license for the Works “Construction	 of	 Student	 Hostel	 for	
Boys	(200	Students)	at	Shaheed	Benazir	Bhutto	 University,	 Shaheed	 Benazirabad” which 
will be completed in 18 months.	

 
 

1.  Eligible Bidders may obtain further information, inspect and acquire the Bidding 
Documents from the Office of the Employer, at 
office of The Project Coordinator Shaheed Benazir Bhutto University Shaheed Benazirabad 
Sakrand Road Landhi Stop, Nawabshah 

 
2. The tender documents can be collected from office of The Project Coordinator Shaheed 

Benazir Bhutto University Shaheed Benazirabad Sakrand Road Landhi Stop, Nawabshah 
upon payment of Rs. 5,000/- (Non-Refundable) up to _________________, 2024 during 
office hours. Payments are to be made in favor of “Director Finance SBBU-SBA” in the 
shape of Pay Order / Bank Draft. 
 

3.  All bids must be accompanied by a Bid Security equivalent to 5% of the bid price in the 
form of pay order/bank guarantee from the scheduled bank. Interested firms are requested 
to submit their duly completed bids on or before 11:00 am, ______________, 2024 at 
office of The Project Coordinator Shaheed Benazir Bhutto University Shaheed Benazirabad 
Sakrand Road Landhi Stop, Nawabshah. 
 

4.  The bids will be opened on the same day at 11:30 am at the same venue in the presence of 
Committee Members and the representatives of contractors. 
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INSTRUCTIONS TO BIDDERS 
 

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the 
Contract and will cease to have effect once the contract is signed.) 

 
A. GENERAL 

IB.1 Scope of Bid 

1.1 The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer” 
wishes to receive bids for the construction and completion of works as described in these 
Bidding Documents, and summarized in the Bidding Data Sheet hereinafter referred to as 
the “Works”. 

 
1.2 The successful bidder will be expected to complete the Works within the time specified in 

Appendix-A to Bid. 
 

IB.2 Source of Funds 
 
2.1  The employer had got approved part scheme under title “Construction	of	Student	Hostel	for	

Boys	(200	Students)	at	Shaheed	Benazir	Bhutto	 University,	 Shaheed	 Benazirabad” 
from PDWP Government of Sindh in PSDP 2023-2024 and had sufficient allocations for CFY 
2024-2025 under PSDP No. 378 and intends to spend proportions of cost for execution of this 
work. 

 
IB.3 Eligible Bidders 

 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 

 
a.      Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to the 

value of the Works. 
 
 

IB.4 One Bid per Bidder 
 

4.1      Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. 
A bidder who participates in more than one bid (other than alternatives pursuant to Clause 
IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 

 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 



I-2 

(8) 

 

 

IB.6 Site Visit 
 

6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and 
obtain for themselves on their own responsibility all information that may be necessary for 
preparing the bid and entering into a contract for construction of the Works. All cost in 
this respect shall be at the bidders own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, but 
only upon the express condition that the bidders, their personnel and agents, will release 
and indemnify the Employer, his personnel and agents from and against all liability in 
respect thereof and will be responsible for death or personal injury, loss of or damage to 
property and any other loss, damage, costs and expenses incurred as a result of such 
inspection. 

 
B. BIDDING DOCUMENTS 

 
IB.7 Contents of Bidding Documents 

 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 
 

1. Instructions to Bidders. 
2. Bidding Data Sheet. 
3. General Conditions of Contract, Part-I(GCC). 
4. Particular Conditions of Contract, Part-II(PCC). 
5. Specifications – Special Provisions. 
6. Specifications – Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Bill of Quantities (Appendix-D to Bid). 
9. Form of Bid Security. 
10. Form of Contract Agreement. 
11. Forms of Performance Security and Mobilization Advance Guarantee/Bond and 

Form of Indemnity Bond for Secured Advance 
12. Drawings. 

 
 

7.2 The bidders are expected to examine carefully the contents of all the above documents. 
Failure to comply with the requirements of bid submission will be at the Bidder’s own 
risk. Pursuant to Clause IB.26, bids which are not substantially responsive to the 
requirements of the Bidding Documents will be rejected. 
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IB.8 Clarification of Bidding Documents 
 

8.1  Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents 
may notify the Employer in writing at the Employer’s address indicated in the Invitation 
for Bids. The Employer will respond to any request for clarification which he receives 
earlier than 28 days prior to the deadline for submission of bids. 
Copies of the Employer’s response will be forwarded to all purchasers of the Bidding 
Documents, including a description of the enquiry but without identifying its source. 

 
IB.9 Amendment of Bidding Documents 

 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 

hereof and shall be communicated in writing to all purchasers of the Bidding Documents. 
Prospective bidders shall acknowledge receipt of each addendum in writing to the 
Employer. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may extend the deadline for submission of bids in 
accordance with Clause IB.20 

 
C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1   The bid and all correspondence and documents related to the bid exchanged by a bidder and 
the Employer shall be in the bid language stipulated in the Bidding Data Sheet and 
Particular Conditions of Contract. Supporting documents and printed literature furnished 
by the bidders may be in any other language provided the same are accompanied by an 
accurate translation of the relevant parts in the bid language, in which case, for purposes 
of evaluation of the bid, the translation in bid language shall prevail. 

 
IB.11 Documents Comprising the Bid 

 
11.1 The Bid shall comprise two envelopes submitted simultaneously, one called the Technical 

Bid and the other the Price Bid, containing the documents listed in Bidding Data Sheet 
under the heading of IB 11.1 A & B respectively. Both envelopes to be enclosed together 
in an outer single envelope called the Bid. Each bidder shall furnish all the documents as 
specified in Bidding Data Sheet 11.1 A & B. 
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11.2 The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a 
statement of work methods, equipment, personnel, schedule and any other information as 
stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders‟ 
proposal to meet the work requirements and the completion time referred to in Sub-Clause 
1.2 hereof. 

 
IB.12 Bid Prices 

 
12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of 

the Works as described in IB 1.1 hereof, based on the unit rates and / or prices submitted 
by the bidder. 
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12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by a bidder will not be paid for 
by the Employer when executed and shall be deemed covered by rates and prices for other 
items in the Bill of Quantities. 

 
12.3 All duties, taxes and other levies payable by the Contractor under the Contract, or for any 

other cause, as on the date 28 days prior to the deadline for submission of bids shall be 
included in the rates and prices and the total Bid Price submitted by a bidder. 
Additional / reduced duties, taxes and levies due to subsequent additions or changes in 
legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General 
Conditions of Contract Part-I. 

 
12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 70 of the 
Conditions of Contract. The bidders shall furnish the prescribed information for the price 
adjustment formulae in Appendix C to Bid and shall submit with the bids such other 
supporting information as required under the said clause. 

 
 

IB.13 Currencies of Bid and Payment 
 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder 
expecting to incur expenditures in other currencies for inputs to the Works supplied from 
outside the Employer’s country (referred to as the “Foreign Currency Requirements”) 
shall indicate the same in Appendix-B to Bid. The proportion of the Bid Price (excluding 
Provisional Sums) needed by him for the payment of such Foreign Currency 
Requirements either (i) entirely in the currency of the Bidder’s home country or, (ii) at the 
bidder’s option, entirely in Pak rupees provided always that a bidder expecting to incur 
expenditures in a currency or currencies other than those stated in (i) and (ii) above for a 
portion of the foreign currency requirements, and wishing to be paid accordingly, shall 
indicate the respective portions in his bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall be the TT & 

OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on the 
date 28 days prior to the deadline for submission of bids. For the purpose of payments, the 
exchange rates used in bid preparation shall apply for the duration of the Contract. 

 
IB.14 Bid Validity 

 
14.1 Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date 

of Bid Opening specified in Clause IB.23. 
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14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 
Employer may request that the bidders extend the period of validity for a specified 
additional period which shall in no case be more than the original bid validity period. The 
request and the responses thereto shall be made in writing. A bidder may refuse the 
request without forfeiting his Bid Security. A bidder agreeing to the request will not be 
required or permitted to modify his bid, but will be required to extend the validity of his 
Bid Security for the period of the extension, and in compliance with Clause IB.15 in all 
respects. 

 
IB.15 Bid Security 

 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the 

Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely convertible 
currency. 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a 

Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 
counter guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a 
period 28 days beyond the Bid Validity date. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer 

as non-responsive. 
 

15.4 The bid securities of unsuccessful bidders will be returned as promptly as possible, but not 
later than 28 days after the expiration of the period of Bid Validity. 

 
15.5 The Bid Security of the successful bidder will be returned when the bidder has furnished 

the required Performance Security and signed the Contract Agreement. 
 

15.6 The Bid Security may be forfeited: 
 

(a) If the bidder withdraws his bid except as provided in IB 22.1; 
(b) If the bidder does not accept the correction of his Bid Price pursuant to IB 27.2 

hereof; or 
(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) Furnish the required Performance Security; 
(ii) Sign the Contract Agreement, or 
(iii) Furnish the required JV agreement within 7 days of the receipt of letter 

of acceptance. 
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IB.16 Alternate Proposals by Bidder 
 

16.1 Should any bidder consider that he can offer any advantages to the Employer by a 
modification to the designs, specifications or other conditions, he may, in addition to his 
bid to be submitted in strict compliance with the Bidding Documents, submit any 
Alternate Proposal(s) containing (a) relevant design calculations; (b) technical 
specifications; (c) proposed construction methodology; and (d) any other relevant details 
/ conditions, provided always that the total sum entered on the Letter of Price Bid shall be 
that which represents complete compliance with the Bidding Documents. The technical 
details and financial implication involved are to be submitted in two separate sealed 
envelopes as to be followed in main bid proposals. 

 
 

16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be 
considered by the Employer as the basis for the award of Contract to such bidder. 

 
IB.17 Pre-Bid Meeting 

 
17.1 The Employer may, on his own motion or at the request of any prospective bidder(s), 

hold a pre-bid meeting to clarify issues and to answer any questions on matters related to 
the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, is as 
stipulated in the Bidding Data Sheet. All prospective bidders or their authorized 
representatives shall be invited to attend such a pre-bid meeting. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 
Employer not later than seven (7) days before the proposed pre-bid meeting. 

 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. Any 
modification of the Bidding Documents listed in IB 7.1 hereof, which may become 
necessary as a result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause IB.9 and not through the minutes 
of the pre-bid meeting. 

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 
 

IB.18 Format and Signing of Bid 
 
 

18.1 Bidders are particularly directed that the amount entered on the Letter of Price Bid shall 
be for performing the Contract strictly in accordance with the Bidding Documents. 

 
18.2 All appendices to Bid are to be properly completed and signed. 
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18.3 No alteration is to be made in the Letters of Price and Technical Bids nor in the 
Appendices thereto except in filling up the blanks as directed. If any such alterations be 
made or if these instructions be not fully complied with, the bid may be rejected. 

 
18.4 The Bidder shall prepare one original of the Technical Bid and one original of the Price 

Bid comprising the Bid as described in Bidding Data Sheet against IB 11 and clearly 
mark it “ORIGINAL - TECHNICAL BID” and “ORIGINAL - PRICE BID”. In addition, 
the Bidder shall submit two (2) copies of the Bid and clearly mark each of them “COPY.” 
In the event of any discrepancy between the original and the copies, the original shall 
prevail. 

 
18.5 The original and all copies of the Bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This authorization 
shall consist of a written confirmation as specified in the Bidding Data Sheet and shall be 
attached to the bid. The name and position held by each person signing the authorization 
must be typed or printed below the signature. All pages of the Bid, except for unamended 
printed literature, shall be signed or initialed by the person signing the bid. 

 
18.6 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 
 

18.7 Bidders shall indicate in the space provided in the Letter of Technical and Price Bids, 
their full and proper addresses at which notices may be legally served on them and to 
which all correspondence in connection with their bids and the Contract is to be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 

 
 

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING 
PROCEDURE 

 
IB.19 Sealing and Marking of Bids 

 
19.1 Each bidder shall submit his bid as under: 

 
 

(a) ORIGINAL and each copy of the Bid shall be separately sealed and put in separate 
envelopes and marked as such. 

 
(b) The envelopes containing the ORIGINAL and copies will be put in one sealed 

envelope and addressed / identified as given in IB 19.2 hereof. 
 

(c) The technical bid should comprise of documents listed in IB11.1 (A) & the price 
bid should comprise of documents listed in IB 11.1 (B) which shall be placed in 
separate envelopes in accordance with IB 11.1. 
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19.2 The inner and outer envelopes shall: 
 

(a) Be addressed to the Employer at the address provided in the Bidding Data Sheet; 
 

(b) Bear the name and identification number of the contract as defined in the Bidding 
Data Sheet; and 

 
(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the Bidding Data Sheet. 
 

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall 
indicate the name and address of the bidder to enable the bid to be returned unopened in 
case it is declared “late” pursuant to Clause IB.21 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the Bid. 
 

IB.20 Deadline for Submission of Bids 
 

20.1 (a) Bids must be received by the Employer at the address specified no later than the 
time and date stipulated in the Bidding Data Sheet. 

 
(b) Bids with charges payable will not be accepted, nor will arrangements be 

undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery of 
bids. No claims will be entertained for refund of such expenses. 

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed bid 
package. 

 
(d) Upon request, acknowledgment of receipt of bids will be provided to those making 

delivery in person or by messenger. 
 

20.2 The Employer may, at his discretion, extend the deadline for submission of Bids by 
issuing an amendment in accordance with Clause IB.9, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original deadline 
will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

 
21. (a) Any bid received by the Employer after the deadline for submission of bids 

prescribed in Clause IB.20 will be returned unopened to such bidder. 
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(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 
office shall not be accepted as an excuse for failure to deliver a bid at the proper 
place and time. It shall be the bidder’s responsibility to determine the manner in 
which timely delivery of his bid will be accomplished either in person, by 
messenger or by mail. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 

 
22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided that 

the modification, substitution or written notice of withdrawal is received by the Employer 
prior to the deadline for submission of bids. 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with the 
outer and inner envelopes additionally marked “MODIFICATION”, “SUBSTITUTION” 
or “WITHDRAWAL” as appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with IB 22.1 and 27.2. 
 

22.4 Withdrawal of a bid during the interval between the deadline for submission of bids and 
the expiration of the period of bid validity specified in the Form of Bid may result in 
forfeiture of the Bid Security in pursuance to Clause IB.15. 

 

E BID OPENING AND EVALUATION FOR SINGLE STAGE TWO ENVELOPE 
BIDDING PROCEDURE 

IB. 23 Bid Opening 
 

23.1 The Employer will open the Technical Bids in public at the address, date and time 
specified in the Bidding Data Sheet in the presence of Bidders` designated representatives 
and anyone who choose to attend. The Price Bids will remain unopened and will be held 
in custody of the Employer until the specified time of their opening. 

 
23.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the Bidder. No 
bid withdrawal shall be permitted unless the corresponding Withdrawal Notice contains a 
valid authorization to request the withdrawal and is read out at bid opening. 

 
23.3 Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner 

envelopes containing the Substitution Technical Bid and/or Substitution Price Bid shall be 
exchanged for the corresponding envelopes being substituted, which are to be returned to 
the Bidder unopened. Only the Substitution Technical Bid, if any, shall be opened, read 
out, and recorded. Substitution Price Bid will remain unopened in accordance with IB 
23.1. No envelope shall be substituted unless the corresponding 
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Substitution Notice contains a valid authorization to request the substitution and is read 
out and recorded at bid opening. 

 
23.4 Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid 

and/or Price Bid shall be modified unless the corresponding Modification Notice contains 
a valid authorization to request the modification and is read out and recorded at the 
opening of Technical Bids. Only the Technical Bids, both Original as well as 
Modification, are to be opened, read out, and recorded at the opening. Price Bids, both 
Original and Modification, will remain unopened in accordance with IB 23.1. The 
Bidders‟ representatives who are present shall be requested to sign the record. The 
omission of a Bidder’s signature on the record shall not invalidate the contents and effect 
of the record. A copy of the record shall be distributed to all Bidders. 

 
23.5 Other envelopes holding the Technical Bids shall be opened one at a time, and the 

following read out and recorded: 
 

(a) the name of the Bidder; 
(b) whether there is a modification or substitution; 
(c) the presence of a Bid Security, if required; and 
(d) Any other details as the Employer may consider appropriate. 

 

No Bid shall be rejected at the opening of Technical Bids except for late bids, in 
accordance with IB 21.1. Only Technical Bids read out and recorded at bid opening, shall 
be considered for evaluation. 

 
Preliminary Examination of Technical Bids 

 
23.6 a) The Employer shall first examine qualification and experience Data as per appendix M 

and N submitted by the Bidder. The technical proposal examination of those 
bidders only shall be taken in hand who meet the minimum requirement as 
mentioned in appendix M and N. Only substantially responsive qualification shall 
be considered for further evaluation. 

 
b)     The Employer shall examine the Technical Bid to confirm that all the documents 

have been provided, and to determine the completeness of each document 
submitted. 

 
23.7 The Employer shall confirm that all the documents and information have been provided 

for evaluation of Technical bid as required under these bidding documents. 
 

23.8 At the end of the evaluation of the Technical Bids, the Employer will invite only those 
bidders who have submitted substantially responsive Technical Bids and who have been 
determined as being qualified for award to attend the opening of the Price Bids. 
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The date, time, and location of the opening of Price Bids will be advised in writing by the 
Employer. Bidders shall be given reasonable notice for the opening of Price Bids. 

 
23.9 The Employer will notify Bidders in writing who have been rejected on the grounds of 

their Technical Bids being substantially non-responsive to the requirements of the Bidding 
Document and return their Price Bids unopened before inviting others, who are 
determined as being qualified, to attend the opening of Price Bids. 

 
23.10 The Employer shall conduct the opening of Price Bids of all Bidders who submitted 

substantially responsive Technical Bids, publically in the presence of Bidders` 
representatives who choose to attend at the address, date and time specified by the 
Employer. The Bidder’s representatives who are present shall be requested to sign a 
register evidencing their attendance. 

 
23.11 All envelopes containing Price Bids shall be opened one at a time and the following read 

out and recorded: 

(a) The name of the Bidder; 
(b) Whether there is a modification or substitution; 
(c) The Bid Prices, including any discounts and alternative offers; and 
(d) Any other details as the Employer may consider appropriate. 

Only Price Bids and discounts, read out and recorded during the opening of Price Bids 
shall be considered for evaluation. No Bid shall be rejected at the opening of Price Bids. 

 
23.12 If this Bidding Document allows Bidders to quote separate prices for different contracts, 

and the award to a single Bidder of multiple contracts, the methodology to determine the 
lowest evaluated price of the contract combinations is that which is most economical to 
the Employer. 

 
IB.24 Process to be Confidential 

 
24.1   Information relating to the examination, clarification, evaluation and comparison of bid and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process before the announcement of bid 
evaluation report which shall be done at least ten 10 days prior to issue of Letter of 
Acceptance. The announcement to all Bidders will include table(s) comprising read out 
prices, discounted prices, price adjustments made, final evaluated prices and 
recommendations against all the bids evaluated. Any effort by a bidder to influence the 
Employer’s processing of bids or award decisions may result in the rejection of such 
bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not 
later than fifteen (15) days after the announcement of the bid evaluation report. However 
mere fact of lodging a complaint shall not warrant suspension of the procurement process. 
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IB.25 Clarification of Bids 
 

25.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 
discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing but no change in the price 
or substance of the bid shall be sought, offered or permitted except as required to confirm 
the correction of arithmetic errors discovered by the Employer in the evaluation of the 
bids in accordance with Clause IB.28. 

 
25.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 
 

IB.26 Examination of Bids and Determination of Responsiveness 
 

26.1 Prior to the detailed evaluation of bids, the Employer will determine whether each bid is 
substantially responsive to the requirements of the Bidding Documents. 

 
26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been 

properly signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed 
Integrity Pact where required as per clause IB.35 and (v) conforms to all the terms, 
conditions and specifications of the Bidding Documents, without material deviation or 
reservation. A material deviation or reservation is one (i) which affect in any substantial 
way the scope, quality or performance of the Works; (ii) which limits in any substantial 
way, inconsistent with the Bidding Documents, the Employer’s rights or the bidders 
obligations under the Contract; (iii) adoption/rectification whereof would affect unfairly 
the competitive position of other bidders presenting substantially responsive bids. Only 
substantially responsive bid shall be considered for further evaluation. 

 
26.3 If a bid is not substantially responsive, it may not subsequently be made responsive by 

correction or withdrawal of the non-conforming material deviation or reservation. The 
Employer may, however, seek confirmation/ clarification in writing which shall be 
responded in writing. 

 
IB.27 Correction of Errors 

 
27.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

(a) Where there is a discrepancy between the amounts in figures and in words, 
the amount in words will govern; and 

(b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern, unless in the opinion of the Employer there is an 
obviously gross misplacement of the decimal point in the unit rate, in 
which case the line item total as quoted will govern and the unit rate will be 
corrected. 
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27.2 The amount stated in the Letter of Price Bid will be adjusted by the Employer in 
accordance with the above procedure for the correction of errors and with the concurrence 
of the bidder, shall be considered as binding upon the bidder. If the bidder does not accept 
the corrected Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in 
accordance with IB.15.6 (b) hereof. 

 
IB.28 Evaluation and Comparison of Bids 

 DETAILED TECHNICAL EVALUATION CRITERIA 
 A TECHNICAL EVALUATION CRITERIA DOCUMENT IS ATTACHED WITH THIS BIDDING DOCUMENTS.  
 

28.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause IB.26. Financial bid of only those bidders will be 
opened who achieve at least minimum marks based on technical criteria will set in the 
technical evaluation criteria documents. Financial bid will not be opened of those bidders 
who will not achieve the minimum marks of technical criteria and will be returned back. 

 
28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid Price as follows: 
(a) Making any correction for errors pursuant to Clause IB.27; 

 
(b) Excluding Provisional Sums and the provision, if any, for contingencies in 

the Summary Bill of Quantities, but including competitively priced Day 
work; and 

(c) Making an appropriate adjustment for any other acceptable variation or 
deviation. 

 
28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in Bid 
evaluation. 

 
28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s 

estimate of the cost of work to be performed under the Contract, the Employer may 
require the bidder to produce detailed price analyses for any or all items of the Bill of 
Quantities to demonstrate the internal consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, the Employer may 
require that the amount of the Performance Security set forth in Clause IB.32 be increased 
at the expense of the successful bidder to a level sufficient to protect the Employer against 
financial loss in the event of default of the successful bidder under the Contract. 

 

F. AWARD OF CONTRACT 

IB.29 Award 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to the 
bidder whose bid has been determined to be substantially responsive to the 
Bidding Documents and who has offered the lowest evaluated Bid Price, provided 
that such bidder has been determined to be eligible in accordance with the 
provisions of Clause IB.3 and qualify pursuant to IB 29.2. 
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29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima 
facie evidence of any defect in bidder’s capacities, may require the bidders to provide 
information concerning their professional, technical, financial, legal or managerial 
competence whether already pre-qualified or not: 

 
Provided that such qualification shall only be laid down after recording reasons in 
writing. They shall form part of the records of that bid evaluation report. 

 
IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
30.1    Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject any 

Bid, and to annul the bidding process and reject all bids, at any time prior to award of 
Contract, without thereby incurring any liability to the affected bidders or any obligation 
except that the grounds for rejection of all bids shall upon request be communicated to 
any bidder who submitted a bid, without justification of grounds. Rejection of all bids 
shall be notified to all bidders promptly. 

 
IB.31 Notification of Award 

 
31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful bidder in writing (“Letter of   Acceptance”) that his Bid has 
been accepted. This letter shall name the sum which the Employer will pay the 
Contractor in consideration of the execution and completion of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract 
called the “Contract Price”). 

 
31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder 

shall be permitted. 
 

31.3 The notification of award and its acceptance by the bidder will constitute the formation of 
the Contract, binding the Employer and the bidder till signing of the formal Contract 
Agreement. 

 
31.4 Upon furnishing by the successful bidder of a Performance Security, the Employer will 

promptly notify the other bidders that their Bids have been unsuccessful and return their 
bid securities. 

 
IB.32 Performance Security 

 
32.1 The successful bidder shall furnish to the Employer a Performance Security in the form 

and the amount stipulated in the Bidding Data Sheet and the Conditions of Contract 
within a period of 28 days after the receipt of Letter of Acceptance. 
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32.2 Failure of the successful bidder to comply with the requirements of IB.32.1 or IB.33 or 
IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of 
the Bid Security. 

 
IB.33 Signing of Contract Agreement 

 
33.1  Within 14 days from the date of furnishing of acceptable Performance Security under the 

Conditions of Contract, the Employer will send the successful bidder the Contract 
Agreement in the form provided in the Bidding Documents, incorporating all agreements 
between the parties. 

 
33.2 The formal Agreement between the Employer and the successful bidder shall be executed 

within 14 days of the receipt of the Contract Agreement by the successful bidder from the 
Employer. 

IB. 34 General Performance of the Bidders 
 

The Employer reserves the right to obtain information regarding performance of the 
bidders on their previously awarded contracts/works. The Employer may in case of 
consistent poor performance of any Bidder as reported by the employers of the previously 
awarded contracts, interalia, reject his bid and/or refer the case to the Pakistan Engineering 
Council (PEC). Upon such reference, PEC in accordance with its rules, procedures and 
relevant laws of the land take such action as may be deemed appropriate under the 
circumstances of the case including black listing of such Bidder and debarring him from 
participation in future bidding for similar works. 

 
IB.35 Integrity Pact 

 
The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the 
Bidding Documents for all Federal Government procurement contracts exceeding Rupees 
ten million. Failure to provide such Integrity Pact shall make the bidder non-responsive. 

 
IB.36 Instructions not Part of Contract 

 
Bids shall be prepared and submitted in accordance with these Instructions which are 
provided to assist bidders in preparing their bids, and do not constitute part of the Bid or 
the Contract Documents 
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Bidding Data Sheet 
 

1.1 Name and address of the Employer: 
 

1.1 Name of the Project & Summary of the Works: 
 
Construction of Student Hostel for Boys (200 Students) at Shaheed Benazir Bhutto 
University, Shaheed Benazirabad 
 

2.1 Name of the Borrower/Source of Financing/Funding Agency: 
 

The Procuring Agency has arranged funds from PDWP Government of Sindh under PSDP 
No. 378 of CFY 2023-2024 with sufficient allocations. 
 

10.1 Bid language: 
 

English 
 

11.1 (A) The Bidder shall submit with its Technical Bid the following documents: 
 

(a) Letter of Technical Bid 
(b) Bid Security (IB.15) 
(c) Written confirmation authorizing the signatory 

of the Bid to commit the Bidder (IB.18.5) 
(d) Pending litigation information 
(e) Special Stipulations (as filled by the Employer) (appendix –A) 
(f) Proposed Construction Schedule (appendix –E) 
(g) Method of Performing the Work (appendix –F) 
(h) Availability of Critical Equipment (appendix –G) 
(i) Construction Camp and Housing Facilities (appendix –H) 
(j) List of Sub-contractors (as required) (appendix –I) 
(k) Organization Chart for Supervisory Staff (appendix –K) 
(l) Integrity Pact (appendix –L) 
(m) Financial Competence and Access to financial (appendix –M) 

Resources 
(n) Past Performance, Current Commitment, 

Qualification and Experience (appendix –N) 
 
11.1(B) The Bidder shall submit with its Price Bid the following documents: 

 
(a) Letter of Price Bid 
(b) Foreign Currency Requirements (appendix –B) 

(If required and only in case of International Bidding) 
(c) Price Adjustment under Clause 70 (appendix –C) 
(d) Bill of Quantities (appendix –D) 
(e) Estimated Progress Payments (appendix –J) 
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413.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency 
they require. 

 
14.1 Period of Bid Validity: 

 
Period of Bid Validity is 90 days after the date of bid opening. 
 

15.1 Amount of Bid Security: 
 

Amount of Bid Security shall be 2% of the Bid Price in Pak Rupees. 
 

17.1 Venue, time, and date of the pre-Bid meeting: 
 

Venue: Committee Room  
Time: 11:00 AM  
Date: ___________________, 2024 
 

18.4 Number of copies of the Bid to be completed and returned: 
One Original plus Two Copies 
 

19.2(a) Employer's address for the purpose of Bid submission: 
 

Office of the Project Coordinator Shaheed Benazir Bhutto University Shaheed Benazirabad 
Sakrand Road Landhi Stop, Nawabshah 
 
 

20.1(a) Deadline for submission of bids: 
 

As mentioned in the NIT 
 

23.1 Venue, time, and date of Bid opening: 
 

As mentioned in the NIT 
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Letters of Technical Bid / Price Bid, 
And 

Appendices to Bid 
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Letter of Technical Bid 
LTB-1 

 
 

Date: ............................................. 
Bid Reference No: ............................................. 

(Name of Contract/Works) 

To: .......................................................................................................................................... 

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB) 9; 
 

(b) We offer to execute and complete in conformity with the Bidding Documents the 
following Works: 

 
(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period 

of ……… days from the date fixed for the bid submission deadline in accordance 
with the Bidding Documents, and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period; 

 
(d) As security for due performance of the under takings and obligations of our bid, we 

submit here with a Bid security, in the amount specified in Bidding Data Sheet, 
which is valid (at least) 28 days beyond validity of Bid itself. 

 
(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in 

this bidding process, other than alternative offers submitted in accordance with IB16 
(as applicable). 
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LTB-2 
 

(f) We agree to permit Employer or its representative to inspect our accounts and records 
and other documents relating to the bid submission and to have them audited by 
auditors. This permission is extended for verification of any information provided in 
our Technical Bid which comprises all documents enclosed herewith in accordance 
with IB.11.1 of the Bidding Data Sheet. 

 
 
 
 
 

Name     ................................................................................................................................ 
In the capacity of .............................................................................................................. 

Signed     .............................................................................................................................. 
.......................................................................................................................................... 
Duly authorized to sign the Bid for and on behalf of ......................................................... 
Date      ................................................................................................................................. 
.......................................................................................................................................... 
Address………………………………………………………………………………….. 
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Letter of Price Bid 

LPB-1 

 
 

Date: ............................................. 
Bid Reference No: ............................................. 

(Name of Contract/Works) 

To: .......................................................................................................................................... 

 
We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (IB)9; 
 
 

(b) The total price of our Bid, excluding any discounts offered in item (c) below is: 
 
 
 

(c) The discounts offered and the methodology for their application are: 
 
 
 

(d) Our Bid shall be valid for a period of …….. days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

 
 

(e) If our Bid is accepted, we commit to obtain a performance security in accordance 
with the Bidding Documents; 
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LPB-2 
(f) We understand that this bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 
formal contract is prepared and executed and we do hereby declare that the Bid is 
made without any collusion, comparison of figures or arrangement with any other 
bidder for the Works. 

 
(g) We understand that you are not bound to accept the lowest evaluated bid or any other 

bid that you may receive. 
 

(h) We agree to permit Employer or its representative to inspect our accounts and records 
and other documents relating to the bid submission and to have them audited by 
auditors. This permission is extended for verification of any information provided in 
our Technical Bid which comprises all documents enclosed herewith in accordance 
with IB.11.1 of the Bidding Data Sheet. 

 
(i) If awarded the contract, the person named below shall act as Contractor’s 

Representative. 
 

Name     ................................................................................................................................ 
In the capacity of .............................................................................................................. 

Signed     .............................................................................................................................. 
Duly authorized to sign the Bid for and on behalf of ......................................................... 
Date      ................................................................................................................................. 
Address………………………………………………………………………………….. 
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SPECIAL STIPULATIONS 
Clause 

Conditions of Contract 
 

BA-1 
Appendix-A to Bid 

1. Employer’s name and address 1.1.2.2 & 
1.3 

Office of The Project Coordinator 
Shaheed Benazir Bhutto University 
Shaheed Benazirabad Sakrand Road
Landhi Stop, Nawabshah 
Phone: 92-244-9370520 

2 Engineer’s name and address 1.1.2.4 & 
1.3 

 

3. Law applicable 5.1(b) The law to be applied is the law of 
Islamic Republic of Pakistan 

4. Amount of Performance Security 10.1 5% of Contract Price stated in the 
Letter of Acceptance. 

5. Time for Furnishing Programme 14.1 Within 28 days from the date of receipt 
of Letter of Acceptance. 

6. Minimum amount of Third Party Insurance 23.2 Type of cover 
Third Party-injury to persons and damage 
to property 
The Third Party compensation Policy 
must contain following conditions of 
indemnification per occurrence with the 
number of occurrence unlimited: 

i. in case of death, Pak Rs. 
1,000,000/= per person 

ii. in case of major injury, Pak Rs. 
500,000/= per person 

iii. in case of minor injury, Pak Rs. 
100,000/= per person 

iv. in case of damage to property, 
full amount of 
repair/replacement as the case 
may be. 

7. Time for Commencement 41.1 Within 14 days from the date of receipt 
of Engineer’s Notice to Commence 
which shall be issued within fourteen 
(14)   days   after   signing   of   Contract 
Agreement. 

8. Time for Completion 43.1, 
48.2 

18  months (548 days) from the date of 
receipt of 
Engineer’s Notice to Commence. 

9. a) Amount of Liquidated Damages 47.1 0.1% of the contract price for each day 
of delay in completion of the Works 
subject to a maximum of 10% of 
Contract Price stated in the Letter of 
Acceptance. 
For Interim Delay damages 0.05% of the 
Contract price per day delay in 
completion of the Works subject to a 
maximum of 5% of Contract Price stated 
in the Letter of Acceptance 
Also, other charges mentioned in 
Special/Particular Conditions of 
Contract. 



(32) 

 

 

10. Defects Liability Period 49.1 12 months (365 days) Days from the
effective date of Taking Over Certificate. 

11. Percentage of Retention Money 60.2 5 % of the amount of Interim Payment 
Certificate. 

12. Limit of Retention Money 60.2 5 % of Contract Price stated in the Letter 
of Acceptance. 

13. Minimum amount of monthly Interim 
Payment Certificates (Running Bills) 

60.2 5 Million minimum monthly IPC which is 
not applicable on last bill. 

14. Time of Payment from delivery of Engineer’s 
Interim Payment Certificate to the Employer. 

60.10 30 days in case of local currency or 42
days in case of foreign funded projects. 

15. Mobilization Advance  (Interest Free) 60.12 10 % of Contract Price as stated in the 
Letter of Acceptance. Mobilization 
advance shall be interest free. 
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BB-1 
Appendix-B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 
(If required and only in case of International Bidding) 

 
1. The Bidder may indicate here in below his requirements of foreign currency (if any), with 

reference to various inputs to the Works. 
 
 

2. Foreign Currency Requirement as percentage of the Bid Price excluding Provisional Sums 
  %. 

 
3. Table of Exchange Rates 

 
Unit of Currency Equivalent in Pak. Rupees 

 
Australian Dollar 

 
-------------------------- 

Euro -------------------------- 
Japanese Yen -------------------------- 
U.K. Pound -------------------------- 
U.S. Dollars -------------------------- 
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BC-1 
Appendix-C To Bid 

 
PRICE ADJUSTMENT UNDER CLAUSE 70  

OF CONDITIONS OF CONTRACT 
 

The source of indices and the weightages or coefficients for use in the adjustment formula under Clause 

70 shall be as follows: 

 

 (To be filled by the Employer) 

 
 

Cost  
Element 

Description Weightages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.25  
(ii) Local Labour  Government of Pakistan (GP) 

Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(iii) Cement – in bags  “ “ “ 
(iv) Reinforcing Steel  “ “ “ 
(v) High Speed Diesel (HSD)  “ “ “ 
(vi) Bricks  “ “ “ 
(vii) Bitumen  “ “ “ 
(viii)    

 Total 1.000  
 
Notes: 
 
1)   Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of Statistics, Monthly 

Statistical Bulletin. The base cost indices or prices shall be those applying 28 days prior to the latest day for 
submission of bids. Current indices or prices shall be those applying 28 days prior to the last day of the billing 
period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given above shall not be subject to 

adjustment of the Contract Price. 
 
3)  Fixed portion shown here is for typical road project, Employer to determine the weightage of Fixed Portion 

considering only those cost elements having cost impact of seven (7) percent or more on his specific project. 
 
 
 
 
 
 
(Employers using this price adjustment provisions may add or delete any elements as deemed appropriate to the 
project.) 
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Appendix-D to Bid 
 
 

BILL OF QUANTITIES 
 

A. Preamble 
 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 
Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given 

to provide a common basis for bidding. The basis of payment will be the actual quantities 
of work executed and measured by the Contractor and verified by the Engineer and valued 
at the rates and prices entered in the priced Bill of Quantities, where applicable, and 
otherwise at such rates and prices as the Engineer may fix in accordance with provisions 
of the Contract. 

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is 

otherwise provided under the Contract include all costs of Contractor’s plant, labour , 
supervision, materials, execution, insurance, profit, taxes and duties, together with all 
general risks, liabilities and obligations set out or implied in the Contract. Furthermore all 
duties, taxes and other levies payable by the Contractor under the Contract, or for any 
other cause, as on the date 28 days prior to deadline for submission of Bids, shall be 
included in the rates and prices and the total Bid Price submitted by the Bidder. 

 
4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor will have failed 
to enter a rate or price shall be deemed to be covered by other rates and prices entered in 
the Bill of Quantities. 

 
5. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the priced Bill of Quantities, and where no items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related items 
of the Works. 

 
6. General directions and description of work and materials are not necessarily repeated nor 

summarised in the Bill of Quantities. References to the relevant sections of the Bidding 
Documents shall be made before entering prices against each item in the priced Bill of 
Quantities. 

 
7. Provisional sums included and so designated in the Bill of Quantities shall be expended in 

whole or in part at the direction and discretion of the Engineer in accordance with Sub- 
Clause 58.2 of Part I, General Conditions of Contract. 
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BILL OF QUANTITIES 
 

B. Work Items 
 

1. As per attached Bill of Quantities 
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PROPOSED CONSTRUCTION SCHEDULE 
 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed 
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to 
Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) 
showing the sequence of work items and the period of time during which he proposes to complete 
each work item in such a manner that his proposed programme for completion of the whole of the 
Works and parts of the Works may meet Employer’s completion targets in days noted below and 
counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for 
the specified form of Construction Schedule): 

 
 
 

Description Time for Completion 
 
 

a) Whole Works 548 days 
 

b) Part-A   days (If applicable) 
 

c) Part-B   days (If applicable) 
 

d)      days 
 

e)      days 
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METHOD OF PERFORMING THE WORK 
 

The Bidder is required to submit a narrative outlining the method of performing the Work. The 
narrative should indicate in detail and include but not be limited to: 

 

1. Organization Chart indicating head office and field office personnel involved in 
management and supervision, engineering, equipment maintenance and purchasing. 

 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office 
accommodation, provision for maintenance and for storage, communications, security and 
other services to be used. 

 

3. The method of executing the Works, the procedures for installation of equipment and 
machinery and transportation of equipment and materials to the site. 

 

4. Quality control / Quality assurance measures to be adopted including procedures to be 
followed for carrying out all tests required under specifications. 
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LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

The Bidder will provide a list of all major equipment and related items, under separate heading 
for items owned, to be purchased or to be arranged on lease by him to carry out the Works. The 
information shall include make, type, capacity, and anticipated period of utilization for all 
equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all 
requirements of the Specifications. 

LIST OF MAJOR EQUIPMENT 
 
 
 

Owned 
Purchased 
or Leased 

Description 
of Unit 
(Make, 
Model, 
Year) 

Capacity 
HP 

Rating 

Condition Present 
Location or 

Source 

Date of 
Delivery 
at Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 

 
a. Owned 

      

 
b. To be 
Purchased 

      

 
c. To be 
arranged on 
Lease 
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Equipment: 
 

The Bidder must demonstrate that it has the key equipment listed hereafter: 
 

 
 
 
 

No. 

PLANT/EQUIPMENT 

 
 

Equipment 
Type and 

Characteristics 

 
 

Total 
Nos. 

available 

 
Under 

Utilization 
on other 

projects, if 
applicable 

 
 

Nos. waiting 
to be shifted 
to new 
project(s) 

 
 

Min. Number 
Required for this 

Project 

1      

2      

3      

4      

5      

6      
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CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 
description of his construction camp’s facilities and staff housing requirements. 

 

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for servicing 
the Contractor’s construction camp. 

 

The Bidder shall list or explain his plans for providing these facilities for the service of the 
Contract as follows: 

 

1. Site Preparation (clearing, land preparation, etc.). 
 

2. Provision of Services. 
 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 

c) Sanitation (sewage disposal system, etc.). 
 

3. Construction of Facilities 
 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 
layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 
 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 
activity). 
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5. Other Items Proposed (Security services, etc.). The Contractor should mention here what 
are his proposed environmental measures for the project as per EPA rules like treatment of 
wastewater and water quality etc. The Contractor shall submit a detailed EMP 
(Environmental Management Plan) to describe how materials are removed from site and 
disposed off at a safe location, prevention for the contamination of ground and surface 
water in neighboring areas etc. including remedial measures for adoption. 

 

6. Detail of testing Lab with testing equipment etc. 



BI-1 
Appendix-I to Bid 

(43) 

 

 

 
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, 
the subcontractors named hereunder are reliable and competent to perform that part of the work 
for which each is listed. 

 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the Contract, equipment to be supplied 
by them, size, location and type of contracts carried out in the past. 

 
 
 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Programme of the Works and the Rates in the Bill of 
Quantities, expressed in thousands of Pakistani Rupees: 

 
 
 

Quarter/ Year/ Period Amounts 
(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

………….  

………….  

………….  

………….  

………….  

Bid Price  
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ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-L to Bid 
(INTEGRITY PACT) 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN 

CONTRACTS WORTH RS. 10.00 MILLION OR MORE 
 

Contract No. Dated  
Contract Value:     
Contract Title:    

 

………………………………… [Name of Supplier] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or benefit 
from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any 
other entity owned or controlled by GoP through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it 
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either 
directly or indirectly through any natural or juridical person, including its affiliate, agent, 
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder‟s fee or kickback, whether described as consultation fee or 
otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, 
privilege or other obligation or benefit in whatsoever form from GoP, except that which has been 
expressly declared pursuant hereto. 

 
[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and 
arrangements with all persons in respect of or related to the transaction with GoP and has not taken 
any action or will not take any action to circumvent the above declaration, representation or 
warranty. 

 
[Name of Supplier] accepts full responsibility and strict liability for making any false declaration, 
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose 
of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege 
or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any 
other rights and remedies available to GoP under any law, contract or other instrument, be 
voidable at the option of GoP. 

 
Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] 
agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt business 
practices and further pay compensation to GoP in an amount equivalent to ten time the sum of any 
commission, gratification, bribe, finder‟s fee or kickback given by [name of Supplier] as aforesaid 
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege 
or other obligation or benefit in whatsoever form from GoP. 

 
 

Name of Employer: ……………… Name of Contractor: ………… 
Signature: ……………………….. Signature: …………………… 

[Seal] [Seal] 
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FORMS 
 

BID SECURITY 
PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
AND 

INDEMNITY BOND FOR SECURED ADVANCE 
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BID SECURITY 
(Bank Guarantee) 

 
Security Executed on    

(Date) 
Name of Surety (Bank) with Address:    

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address    

 
Penal Sum of Security Rupees . (Rs. ) 
Bid Reference No.    
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto 

 
(hereinafter called the 'Employer') in the sum stated above for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly 
and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted 
the accompanying Bid dated for Bid No. for (Particulars of Bid) to the 
said Employer; and 

 
WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder 
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a 
foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer, 
conditioned as under: 

 
(1) that the Bid Security shall remain in force up to and including the date 28 days after the 

deadline for validity of bids as stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Surety is hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer after 

expiry of its validity or upon signing of the Contract Agreement; and 
 

(3) that in the event of failure of the successful Bidder to execute the proposed Contract 
Agreement for such work and furnish the required Performance Security, the entire said 
sum be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction 
to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the 
prescribed form presented to him for signature enter into a formal Contract with the said 
Employer in accordance with his Bid as accepted and furnish within twenty eight (28) days of his 
being requested to do so, a Performance Security with good and sufficient surety, as may be 
required, upon the form prescribed by the said Employer for the faithful performance and proper 
fulfillment of the said Contract or in the event of non-withdrawal of the said Bid within the time 
specified for its validity then this obligation shall be void and of no effect, but otherwise to 
remain in full force and effect. 
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written 
demand of the Employer (without cavil or argument) and without requiring the Employer to prove 
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by 
registered post duly addressed to the Surety at its address given above. 

 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 
the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to 
furnish the requisite Performance Security within the time stated above, or has defaulted in 
fulfilling said requirements and the Surety shall pay without objection the said sum upon demand 
from the Employer forthwith and without any reference to the Principal (Bidder) or any other 
person. 

 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal 
on the date indicated above, the name and seal of the Surety being hereto affixed and these 
presents duly signed by its undersigned representative pursuant to authority of its governing body. 

 
SURETY (Bank) 

 
 

WITNESS: Signature    
 

1.    Name    
 

   Title    
 

Corporate Secretary (Seal) Corporate Guarantor (Seal) 
 
 

2.    
 
 

Name, Title & Address 
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FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 

 
 
 

[Letter by the Guarantor to the Employer] 

Guarantee No.    
Executed on    
Expiry date       

 

Name of Guarantor (Bank) with address:   
(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:   
 

Penal Sum of Security (express in words and figures)   
 

Letter of Acceptance No. Dated    

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the 
   (hereinafter called the Employer) 
in the penal sum of the amount stated above for the payment of which sum well and truly to be 
made to the said Employer, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted 
the Employer's above said Letter of Acceptance for    
     (Name of Contract) for the    
  (Name of Project). 

 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of 
the said Documents and any extensions thereof that may be granted by the Employer, with or 
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of 
any and all modifications of said Documents that may hereafter be made, notice of which 
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to 
remain in full force and virtue till all requirements of Clause 49, Defects Liability, of Conditions 
of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of 
any liability attaching to us under this Guarantee that the claim for payment in writing shall be 
received by us within the validity period of this Guarantee, failing which we shall be discharged 
of our liability, if any, under this Guarantee. 
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We, (the Guarantor), waiving all objections and 
defences under the Contract, do hereby irrevocably and independently guarantee to pay to the 
Employer without delay upon the Employer's first written demand without cavil or arguments and 
without requiring the Employer to prove or to show grounds or reasons for such demand any sum 
or sums up to the amount stated above, against the Employer's written declaration that the 
Principal has refused or failed to perform the obligations under the Contract which payment will 
be effected by the Guarantor to Employer’s designated Bank & Account Number. 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether 
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted 
in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to 
the amount stated above upon first written demand from the Employer forthwith and without any 
reference to the Principal or any other person. 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its 
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to authority of 
its governing body. 

 
 
 

 

 
Witness: 
1.    

Guarantor (Bank) 

Signature    

 
 

Corporate Secretary (Seal) 
Name  

Title    

2.     
 
 

Name, Title & Address Corporate Guarantor (Seal) 
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FORM OF CONTRACT AGREEMENT 
 

THIS   CONTRACT   AGREEMENT   (hereinafter   called   the   “Agreement”)   made   on   the 
day of (month) 20  between 

 

 
(hereafter          called          the          “Employer”)          of         the          one          part          and 
   (hereafter called the “Contractor”) of the other 
part. 

WHEREAS the Employer is desirous that certain Works, viz should be 
executed by the Contractor and has accepted a Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 
 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda / Clarification as agreed or 
otherwise, if any, except those parts relating to Instructions to Bidders shall be deemed to 
form and be read and construed as part of this Contract, viz: 

 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to O); 
(i) The Drawings; 
(j) The Specifications. 
(k)   (any other) 

 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy defects therein in conformity and in all respects with the 
provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution 
and completion of the Works as per provisions of the Contract, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the 
day, month and year first before written in accordance with their respective laws. 

 
 

Signature of the Contactor Signature of Employer 
 

(Seal) (Seal) 
 
 

Signed, Sealed and Delivered in the presence of: 
 
 

Witness: Witness: 
 
 
 

 
(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BOND 
 

Guarantee No. Date    
 

WHEREAS (hereinafter called the 'Employer') has entered into a Contract for 
 

(Particulars of Contract) 
with (hereinafter called the "Contractor'). 

 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's 
request, an amount of Rupees (Rs ) which amount 
shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 
mobilization advance for the performance of his obligations under the said Contract. 

 
AND WHEREAS,    

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer) 
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the 
Employer agreeing to make the above advance to the Contractor, has agreed to furnish the said 
Guarantee. 

 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance 
for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of 
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the 
Employer for payment not exceeding the aforementioned amount. 

 
Notice in writing of any default, of which the Employer shall be the sole and final judge, on the 
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written 
demand, payment shall be made by the Guarantor of all sums then due under this Guarantee 
without any reference to the Contractor and without any objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the 
Interim Payment Certificates of the Contractor or until 
  whichever is earlier. 

(Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
  (Rs ). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments 
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the 
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the 
advance payment is not fully adjusted. 
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GUARANTOR 
 
 

 1. Signature 
2. Name 
3. Title 

   
   
   

WITNESS   

 
1. 

 
   

 
Corporate Secretary (Seal) 

 
2.        

(Name Title & Address)   Corporate Guarantor(Seal) 
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INDEMNITY BOND 

FOR SECURED ADVANCE 

AGAINST MATERIALS BROUGHT AT SITE 
 

(ON RS.40 NONJUDICIAL STAMP PAPER) 
 

This Deed of Indemnity is issued by M/s. __   __   __   __   __   __   __   __   __ 
_   __   __   __   __   __   __   __   __   __   __   __   ___ (Name of the Contractor) in favour of 
M/s. (Name of the Employer). 

 
Whereas (hereinafter called the Employer) has paid the 
Secured Advance against the cost of material through any Bank or like agency by any other 
method by virtue of the terms of the contract existing between the parties. The details of the 
material and their price for which secured advance is being sought for the period 
  till consumption of the material is as under:- 

 

1.      
2.      
3.      
4.      

at Rs.   
at Rs.   
at Rs.   
at Rs.   

per = Rs. 
per = Rs. 
per = Rs. 
per = Rs. 

 

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS: 
I/We of M/s.    
do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss due to 
flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God 
or slump in the Market of any or all the materials financed or paid by the Employer on our request 
for financing payment against material. 
I/We shall indemnify against any or 
all claims, action damages arising out of or resulting to the said material. 
I/We further declare that we will faithfully abide by the above 
declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials 
against which M/s has paid us such a secured advance and will not pledge 
the same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or 
create any change whereon in any from what so ever. 
I/We 
infringement of the declaration made above 

do hereby also declare that in the event of my/our 
will be entitled to forfeit all such 

 

material and also proceed against me/us according to the relevant clause pertaining to breach of 
contract and further invoke the power or seek any remedies secured of _   
under the contract Agreement signed with us or otherwise available under law. 

 

Place Dated    
 

Contractor    
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[Notes on the Conditions of Contract] 
 

The Conditions of Contract comprise two parts: 
 

(a) Part I - General Conditions of Contract 
(b) Part II - Particular Conditions of Contract 

 
Over the years, a number of “model” General Conditions of Contract have evolved. The one used 
in these Standard Bidding Documents was prepared by the International Federation of Consulting 
Engineers (Federation Internationale des Ingenieurs-Conseils, or FIDIC), and is commonly 
known as the FIDIC Conditions of Contract.(The used version is the fourth edition, 1987, 
reprinted in 1992 with further amendments). 

 
The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit 
rate) type of contract, and cannot be used without major modifications for other types of contract, 
such as lump sum, turnkey, or target cost contracts. 

 
The standard text of the General Conditions of Contract chosen must be retained intact to 
facilitate its reading and interpretation by bidders and its review by the Client. Any amendments 
and additions to the General Conditions, specific to the contract in hand, should be introduced in 
the Particular Conditions of Contract. 

 
The use of standard conditions of contract for all civil Works will ensure comprehensiveness of 
coverage, better balance of rights or obligations between Employer and Contractor, general 
acceptability of its provisions, and savings in time and cost for bid preparation and review, 
leading to more economic prices. 

 
The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced. 
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior 
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract 
for reference purpose only which cannot be used by the users for preparing their bidding 
documents. The bidding document may include a purchased copy, the cost of which can be 
retrieved as part of the selling price of the bidding document. Alternatively, the FIDIC Conditions 
of Contract can be referred to in the bidding documents, and the bidders are advised to obtain 
copies directly from FIDIC.* 

 
 

* Add the following text if the bidding documents, as issued, do not include a copy: 
“Copies of the FIDIC Conditions of Contract can be obtained from: 
FIDIC Secretariat 
P.O. Box 86 
1000 Lausanne 12 
Switzerland 

e-mail: fidic.pub@fidic.org – FIDIC.org/book 
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FEDERATION INTERNATIONAL DES INGENIEURS-CONSEILS 
 
 
 
 
 
 

CONDITIONS OF CONTRACT       

FOR WORKS OF CIVIL  

ENGINEERING CONSTRUCTION      
PART I GENERAL CONDITIONS 
WITH FORMS OF TENDER AND AGREEMENT 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FOURTH EDITION 1987 
Reprinted 1988 with editorial amendments 
Reprinted in 1992 with further amendments 
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PART I: GENERAL CONDITIONS 
 

 Definitions and Interpretation 

 
1.1 

 
Definitions 

1.2 Headings and Marginal Notes 
1.3 Interpretation 
1.4 Singular and Plural 
1.5 Notices, Consents, Approvals, Certificates and Determinations 

 Engineer and Engineer’s Representative 

2.1 Engineer’s Duties and Authority 
2.2 Engineer’s Representative 
2.3 Engineer’s Authority to Delegate 
2.4 Appointment of Assistants 
2.5 Instructions in Writing 
2.6 Engineer to Act Impartially 

 Assignment and Subcontracting 

3.1 Assignment of Contract 
4.1 Subcontracting 
4.2 Assignment of Subcontractors‟ Obligations 

 Contract Documents 

5.1 Language/s and Law 
5.2 Priority of Contract Documents 
6.1 Custody and Supply of Drawings and Documents 
6.2 One Copy of Drawings to be Kept on Site 
6.3 Disruption of Progress 
6.4 Delays and Cost of Delay of Drawings 
6.5 Failure by Contractor to Submit Drawings 
7.1 Supplementary Drawings and Instructions 
7.2 Permanent Works Designed by Contractor 
7.3 Responsibility Unaffected by Approval 

 General Obligations 

8.1 Contractor’s General Responsibilities 
8.2 Site Operations and Methods of Construction 
9.1 Contract Agreement 
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10.1 
10.2 
10.3 

Performance Security 
Period of Validity of Performance Security 
Claims under Performance Security 

11.1 Inspection of Site 
12.1 Sufficiency of Tender 
12.2 Not Foreseeable Physical Obstructions or Conditions 
13.1 Work to be in Accordance with Contract 
14.1 Programme to be Submitted 
14.2 Revised Programme 
14.3 Cash Flow Estimate to be Submitted 
14.4 Contractor not Relieved of Duties or Responsibilities 
15.1 Contractor’s Superintendence 
16.1 Contractor’s Employees 
16.2 Engineer at Liberty to Object 
17.1 Setting-out 
18.1 Boreholes and Exploratory Excavation 
19.1 Safety, Security and Protection of the Environment 
19.2 Employer’s Responsibilities 
20.1 Care of Works 
20.2 Responsibility to Rectify Loss or Damage 
20.3 Loss or Damage Due to Employer’s Risks 
20.4 Employer’s Risks 
21.1 Insurance of Works and Contractor’s Equipment 
21.2 Scope of Cover 
21.3 Responsibility for Amounts not Recovered 
21.4 Exclusions 
22.1 Damage to Persons and Property 
22.2 Exceptions 
22.3 Indemnity by Employer 
23.1 Third Party Insurance (including Employer’s Property) 
23.2 Minimum Amount of Insurance 
23.3 Cross Liabilities 
24.1 Accident or Injury to Workmen 
24.2 Insurance Against Accident to Workmen 
25.1 Evidence and Terms of Insurances 
25.2 Adequacy of Insurances 
25.3 Remedy on Contractor’s Failure to Insure 
25.4 Compliance with Policy Conditions 
26.1 Compliance with Statutes, Regulations 
27.1 Fossils 
28.1 Patent Rights 
28.2 Royalties 
29.1 Interference With Traffic and Adjoining Properties 
30.1 Avoidance of Damage to Roads 
30.2 Transport of Contractor’s Equipment or Temporary Works 
30.3 Transport of Materials or Plant 
30.4 Waterborne Traffic 
31.1 Opportunities for Other Contractors 
31.2 Facilities for Other Contractors 
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32.1 Contractor to Keep Site Clear 
33.1 Clearance of Site on Completion 

 Labour 

34.1 Engagement of Staff and Labour 
35.1 Returns of Labour and Contractor’s Equipment 

 Materials, Plant and Workmanship 

36.1 Quality of Materials, Plant and Workmanship 
36.2 Cost of Samples 
36.3 Cost of Tests 
36.4 Cost of Tests not Provided for 
36.5 Engineer’s Determination where Tests not Provided for 
37.1 Inspection of Operations 
37.2 Inspection and Testing 
37.3 Dates for Inspection and Testing 
37.4 Rejection 
37.5 Independent Inspection 
38.1 Examination of Work before Covering up 
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 Suspension 

40.1 Suspension of Work 
40.2 Engineer’s Determination following Suspension 
40.3 Suspension lasting more than 84 Days 

 Commencement and Delays 

41.1 Commencement of Works 
42.1 Possession of Site and Access Thereto 
42.2 Failure to Give Possession 
42.3 Rights of Way and Facilities 
43.1 Time for Completion 
44.1 Extension of Time for Completion 
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 Defects Liability 

49.1 Defects Liability Period 
49.2 Completion of Outstanding Work and Remedying Defects 
49.3 Cost of Remedying Defects 
49.4 Contractor’s Failure to Carry Out Instructions 
50.1 Contractor to Search 
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53.1 Notice of Claims 
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53.3 Substantiation of Claims 
53.4 Failure to Comply 
53.5 Payment of Claims 

  
Contractor’s Equipment, Temporary Works and Materials 

 
54.1 

 
Contractor’s Equipment, Temporary Works and Materials; Exclusive 
Use for the Works. 

54.2 Employer not Liable for Damage 
54.3 Customs Clearance 
54.4 Re-export of Contractor’s Equipment 
54.5 Conditions of Hire of Contractor’s Equipment 
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 Measurement 

55.1 Quantities 
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57.2 Breakdown of Lump Sum Items 

 Provisional Sums 
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58.1 Definition of “Provisional Sum” 
58.2 Use of Provisional Sums 
58.3 Production of Vouchers 

 Nominated Subcontractors 

59.1 Definition of “Nominated Subcontractors” 
59.2 Nominated Subcontractors; Objection to Nomination 
59.3 Design Requirements to be Expressly Stated 
59.4 Payments to Nominated Subcontractors 
59.5 Certification of Payments to Nominated Subcontractors 

 Certificates and Payment 

60.1 Monthly Statements 
60.2 Monthly Payments 
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60.4 Correction of Certificates 
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60.6 Final Statement 
60.7 Discharge 
60.8 Final Payment Certificate 
60.9 Cessation of Employer’s Liability 
60.10 Time for Payment 
61.1 Approval only by Defects Liability Certificate 
62.1 Defects Liability Certificate 
62.2 Unfulfilled Obligations 

 Remedies 

63.1 Default of Contractor 
63.2 Valuation at Date of Termination 
63.3 Payment after Termination 
63.4 Assignment of Benefit of Agreement 
64.1 Urgent Remedial Work 

 Special Risks 

65.1 No Liability for Special Risks 
65.2 Special Risks 
65.3 Damage to Works by Special Risks 
65.4 Projectile, Missile 
65.5 Increased Costs arising from Special Risks 
65.6 Outbreak of War 
65.7 Removal of Contractor’s Equipment on Termination 
65.8 Payment if Contract Terminated 

 Release from Performance 
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66.1 Payment in Event of Release from Performance 

 Settlement of Disputes 

67.1 Engineer’s Decision 
67.2 Amicable Settlement 
67.3 Arbitration 
67.4 Failure to Comply with Engineer’s Decision 

 Notices 

68.1 Notice to Contractor 
68.2 Notice to Employer and Engineer 
68.3 Change of Address 

 Default of Employer 

69.1 Default of Employer 
69.2 Removal of Contractor’s Equipment 
69.3 Payment on Termination 
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69.5 Resumption of Work 

 Changes in Cost and Legislation 
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Currency and Rates of exchange 

71.1 Currency Restrictions 
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72.2 Currency Proportions 
72.3 Currencies of Payment for Provisional Sums 

 REFERENCE TO PART II 
INDEX 
TENDER (NOT USED) 
AGREEMENT (NOT USED) 
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PART I - GENERAL CONDITIONS 
 

Definitions and Interpretation 
 

1.1 Definitions 
 

In the Contract (as hereinafter defined) the following words and expressions shall 
have the meanings hereby assigned to them, except where the context otherwise 
requires: 

 
(a) (i)  "Employer" means the person named as such in Part II of these 

Conditions and the legal successors in title to such person, but not 
(except with the consent of the Contractor) any assignee of such 
person. 

 
(ii) "Contractor" means the person whose tender has been accepted by the 

Employer and the legal successors in title to such person, but not 
(except with the consent of the Employer) any assignee of such person. 

 
(iii) "Subcontractor" means any person named in the Contract as a 

Subcontractor for a part of the Works or any person to whom a part of 
the Works has been subcontracted with the consent of the Engineer 
and the legal successors in title to such person, but not any assignee of 
any such person. 

 
(iv) "Engineer" means the person appointed by the Employer to act as 

Engineer for the purposes of the Contract and named as such in Part II 
of these Conditions. 

 
(v) "Engineer's Representative" means a person appointed from time to 

time by the Engineer under Sub-Clause 2.2. 
 

(b) (i)        "Contract" means these Conditions (Parts I and II), the Specification, 
the Drawings, the Bill of Quantities, the Tender, the Letter of 
Acceptance, the Contract Agreement (if completed) and such further 
documents as may be expressly incorporated in the Letter of 
Acceptance or Contract Agreement (if completed). 

 
(ii) "Specification" means the specification of the Works included in the 

Contract and any modification thereof or addition thereto made under 
Clause 51 or submitted by the Contractor and approved by the 
Engineer. 

 
(iii) "Drawings" means all drawings, calculations and technical information 

of a like nature provided by the Engineer to the Contractor under the 
Contract and all drawings, calculations, samples, patterns, models, 
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operation and maintenance manuals and other technical information of 
a like nature submitted by the Contractor and approved by the 
Engineer. 

 
(iv) "Bill of Quantities" means the priced and completed bill of quantities 

forming part of the Tender. 
 

(v) "Tender" means the Contractor's priced offer to the Employer for the 
execution and completion of the Works and the remedying of any 
defects therein in accordance with the provisions of the Contract, as 
accepted by the Letter of Acceptance. 

 
(vi) "Letter of Acceptance" means the formal acceptance by the Employer 

of the Tender. 
 

(vii) "Contract Agreement" means the contract agreement (if any) referred 
to in Sub-Clause 9.1. 

 
(viii) "Appendix to Tender" means the appendix comprised in the form of 

Tender annexed to these Conditions. 
 

(c) (i) "Commencement Date" means the date upon which the Contractor 
receives the notice to commence issued by the Engineer pursuant to 
Clause 41. 

 
(ii) "Time for Completion" means the time for completing the execution of 

and passing the Tests on Completion of the Works or any Section or 
part thereof as stated in the Contract (or as extended under Clause 44) 
calculated from the Commencement Date. 

 
(d) (i) "Tests on Completion" means the tests specified in the Contract or 

otherwise agreed by the Engineer and the Contractor which are to be 
made by the Contractor before the Works of any Section or part thereof 
are taken over by the Employer. 

 
(ii) "Taking-Over Certificate" means a certificate issued pursuant to 

Clause 48. 
 

(e) (i) "Contract Price" means the sum stated in the Letter of Acceptance as 
payable to the Contractor for the execution and completion of the 
Works and the remedying of any defects therein in accordance with the 
provisions of the Contract. 

 
(ii) "Retention Money" means the aggregate of all monies retained by the 

Employer pursuant to Sub-Clause 60.2(a). 
 

(iii) “Interim Payment Certificate” means any certificate of payment issued 
by the Engineer other than the Final Payment Certificate. 
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(iv) “Final Payment Certificate” means the certificate of payment issued by 
the Engineer pursuant to Sub-Clause 60.8. 

(f) (i) "Works" means the Permanent Works and the Temporary Works or 
either of them as appropriate. 

 
(ii) "Permanent Works" means the permanent works to be executed 

(including Plant) in accordance with the Contract 
 

(iii) "Temporary Works" means all temporary works of every kind (other 
than Contractor's Equipment) required in or about the execution and 
completion of the Works and the remedying of any defects therein. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1.2 1.2 
 

The headings and marginal notes in these Conditions shall not be deemed part 
thereof or be taken into consideration in the interpretation or construction thereof 
or of the Contract. 

 

1.3 Interpretation 
 

Words importing persons or parties shall include firms and corporations and any 
organization having legal capacity. 

 
1.4 Singular and Plural 

(iv) "Plant" means machinery, apparatus and the like intended to form or 
forming part of the Permanent Works. 

(v) "Contractor's Equipment" means all appliances and things of 
whatsoever nature (other than Temporary Works) required for the 
execution and completion of the Works and the remedying of any 
defects therein, but does not include Plant, materials or other things 
intended to form or forming part of the Permanent Works. 

(vi) "Section" means a part of the Works specifically identified in the 
Contract as a Section. 

(vii) "Site" means the places provided by the Employer where the Works 
are to be executed and any other places as may be specifically 
designated in the Contract as forming part of the Site. 

 
(g) (i) "cost" means all expenditure properly incurred or to be incurred, 

whether, on or off the Site, including overhead and other charges 
properly allocable thereto but does not include any allowance for 
profit. 

(ii) "day" means calendar day. 
(iii) "foreign currency" means a currency of a country other than that in 

which the Works are to be located. 
(iv) "writing" means any hand-written, type-written, or printed 

communication, including telex, cable and facsimile transmission. 

Headings and Marginal Notes 
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Words importing the singular only also include the plural and vice versa where the 
context requires. 

 
1.5 Notices, Consents, Approvals, Certificates and Determinations 

 
Wherever in the Contract provision is made for the giving or issue of any notice, 
consent, approval, certificate or determination by any person, unless otherwise 
specified such notice, consent, approval, certificate or determination shall be in 
writing and the words "notify", "certify or "determine" shall be construed 
accordingly. Any such consent, approval, certificate or determination shall not 
unreasonably be withheld or delayed. 

 
Engineer and Engineer's Representative 

 
2.1 Engineer's Duties and Authority 

 
(a) The Engineer shall carry out the duties specified in the Contract. 

 
(b) The Engineer may exercise the authority specified in or necessarily to be 

implied from the Contract, provided, however, that if the Engineer is required, 
under the terms of his appointment by the Employer, to obtain the specific 
approval of the Employer before exercising any such authority, particulars of 
such requirements shall be set out in Part II of these Conditions. Provided 
further that any requisite approval shall be deemed to have been given by the 
Employer for any such authority exercised by the Engineer. 

 
(c) Except as expressly stated in the Contract, the Engineer shall have no 

authority to relieve the Contractor of any of his obligations under the Contract. 
 

2.2 Engineer's Representative 
 

The Engineer's Representative shall be appointed by and be responsible to the 
Engineer and shall carry out such duties and exercise such authority as may be 
delegated to him by the Engineer under Sub-Clause 2.3. 

 
2.3 Engineer's Authority to Delegate 

 
The Engineer may from time to time delegate to the Engineer's Representative any 
of the duties and authorities vested in the Engineer and he may at any time revoke 
such delegation. Any such delegation or revocation shall be in writing and shall not 
take effect until a copy thereof has been delivered to the Employer and the 
Contractor. 

 
Any communication given by the Engineer's Representative to the Contractor in 
accordance with such delegation shall have the same effect as though it had been 
given by the Engineer. Provided that: 

 
(a) any failure of the Engineer's Representative to disapprove any work, materials 

or Plant shall not prejudice the authority of the Engineer to disapprove such 
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work, materials or Plant and to give instructions for the rectification thereof; 
and 

 
(b) if the Contractor questions any communication of the Engineer's 

Representative he may refer the matter to the Engineer who shall confirm, 
reverse or vary the contents of such communication. 

 
2.4 Appointment of Assistants 

 
The Engineer or the Engineer's Representative may appoint any number of persons 
to assist the Engineer's Representative in the carrying out of his duties under Sub- 
Clause 2.2. He shall notify to the Contractor the names, duties and scope of 
authority of such persons. Such assistants shall have no authority to issue any 
instructions to the Contractor save in so far as such instructions may be necessary 
to enable them to carry out their duties and to secure their acceptance of materials, 
Plant or workmanship as being in accordance with the Contract, and any 
instructions given by any of them for those purposes shall be deemed to have been 
given by the Engineer's Representative. 

 
2.5 Instructions in Writing 

 
Instructions given by the Engineer shall be in writing, provided that if for any 
reason the Engineer considers it necessary to give any such instruction orally, the 
Contractor shall comply with such instruction. Confirmation in writing of such oral 
instruction given by the Engineer, whether before or after the carrying out of the 
instruction, shall be deemed to be an instruction within the meaning of this Sub- 
Clause. Provided further that if the Contractor, within 7 days, confirms in writing 
to the Engineer any oral instruction of the Engineer and such confirmation is not 
contradicted in writing within 7 days by the Engineer, it shall be deemed to be an 
instructions of the Engineer. 

 
The provisions of this Sub-Clause shall equally apply to instructions given by the 
Engineer's Representative and any assistants of the Engineer or the Engineer's 
Representative appointed pursuant to Sub-Clause 2.4. 

 
2.6 Engineer to Act Impartially 

 
Wherever, under the Contract, the Engineer is required to exercise his discretion 
by: 
(a) giving his decision, opinion or consent, 
(b) expressing his satisfaction or approval, 
(c) determining value, or 
(d) otherwise taking action which may affect the rights and obligations of the 

Employer or the Contractor 
 

He shall exercise such discretion impartially within the terms of the Contract and 
having regard to all the circumstances. Any such decision, opinion, consent 
expression of satisfaction, or approval, determination of value or action may be 
opened up, reviewed or revised as provided in Clause 67. 
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Assignment and Subcontracting 
 

3.1 Assignment of Contract 
 

The Contractor shall not, without the prior consent of the Employer (which 
consent, notwithstanding the provisions of Sub-Clause 1.5, shall be at the sole 
discretion of the Employer), assign the Contract or any part thereof, or any benefit 
or interest therein or thereunder, otherwise than by: 

 
(a) a charge in favour of the Contractor's bankers of any monies due or to become 

due under the Contract, or 
 

(b) assignment to the Contractor's insurers (in cases where the insurers have 
discharged the Contractor's loss or liability) of the Contractor's right to obtain 
relief against any other party liable. 

 
4.1 Subcontracting 

 
The Contractor shall not subcontract the whole of the Works. Except where 
otherwise provided by the Contract, the Contractor shall not subcontract any part 
of the Works without the prior consent of the Engineer.   Any such consent shall 
not relieve the Contractor from any liability or obligation under the Contract and 
he shall be responsible for the acts, defaults and neglects of any Subcontractor, his 
agents, servants or workmen as fully as if they were the acts, defaults or neglects of 
the Contractor, his agents servants or workmen. 

 
Provided that the Contractor shall not be required to obtain such consent for: 

 
(a) the provision of labour, 

 
(b) the purchase of materials which are in accordance with the standards 

specified in the Contract, 
 

(c) the subcontracting of any part of the Works for which the 
Subcontractor is named in the Contract. 

 
4.2 Assignment of Subcontractors' Obligations 

 
In the event of a Subcontractor having undertaken towards the Contractor in 
respect of the work executed, or the goods, materials, Plant or services supplied by 
such Subcontractor, any continuing obligation extending for a period exceeding 
that of the Defects Liability Period under the Contract, the Contractor shall at any 
time, after the expiration of such Period, assign to the Employer, at the Employer's 
request and cost, the benefit of such obligation for the unexpired duration thereof. 
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Contract Documents 
 

5.1 Language/s and Law 
 

There is stated in Part II of these Conditions: 
 

(a) the language or languages in which the Contract documents shall be 
drawn up, and 

 
(b) the country or state the law of which shall apply to the Contract and 

according to which the Contract shall be construed. 
 

If the said documents are written in more than one language, the 
language according to which the Contract shall be construed and 
interpreted is also stated in Part II of these Conditions, being therein 
designated the "Ruling Language". 

 
5.2 Priority of Contract Documents 

 
The several documents forming the Contract are to be taken as mutually 
explanatory of one another, but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the Engineer who shall thereupon issue to the 
Contractor instructions thereon and in such event, unless otherwise provided in the 
Contract, the priority of the documents forming the Contract shall be as follows: 

 
(1) The Contract Agreement (if completed); 
(2) The Letter of Acceptance; 
(3) The Tender; 
(4) Part II of these Conditions; 
(5) Part I of these Conditions; and 
(6) Any other document forming part of the Contract. 

 
6.1 Custody and Supply of Drawings and Documents 

 
The Drawings shall remain in the sole custody of the Engineer, but two copies 
thereof shall be provided to the Contractor free of charge. The Contractor shall 
make at his own cost any further copies required by him. Unless it is strictly 
necessary for the purposes of the Contract, the Drawings, Specification and other 
documents provided by the Employer or the Engineer shall not, without the 
consent of the Engineer, be used or communicated to a third party by the 
Contractor. Upon issue of the Defects Liability Certificate, the Contractor shall 
return to the Engineer all Drawings, Specification and other documents provided 
under the Contract. 

 
The Contractor shall supply to the Engineer four copies of all Drawings, 
specification and other documents submitted by the Contractor and approved by 
the Engineer in accordance with Clause 7, together with a reproducible copy of any 
material which cannot be reproduced to an equal standard by photocopying. In 
addition the Contractor shall supply such further copies of such Drawings, 
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Specification and other documents as the Engineer may request in writing for the 
use of the Employer, who shall pay the cost thereof. 

 
6.2 One Copy of Drawings to be Kept on Site 

 
One copy of the Drawings, provided to or supplied by the Contractor as aforesaid, 
shall be kept by the Contractor on the Site and the same shall at all reasonable 
times be available for inspection and use by the Engineer and by any other person 
authorised by the Engineer in writing. 

 
6.3 Disruption of Progress 

 
The Contractor shall give notice to the Engineer, with a copy to the Employer, 
whenever planning or execution of the Works is likely to be delayed or disrupted 
unless any further drawing or instruction is issued by the Engineer within a 
reasonable time. The notice shall include details of the drawing or instruction 
required and of why and by when it is required and of any delay or disruption 
likely to be suffered if it is late. 

 
6.4 Delay and Cost of Delay of Drawings 

 
If, by reason of any failure or inability of the Engineer to issue, within a time 
reasonable in all the circumstances, any drawing or instruction for which notice has 
been given by the Contractor in accordance with Sub-Clause 6.3, the Contractor 
suffers delay and/or incurs costs then the Engineer shall, after due consultation 
with the Employer and the Contractor, determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 

 
(b) the amount of such costs, which shall be added to the Contract Price, and shall 

notify the Contractor accordingly, with a copy to the Employer. 
 

6.5 Failure by Contractor to Submit Drawings 
 

If the failure or inability of the Engineer to issue any drawings or instructions is 
caused in whole or in part by the failure of the Contractor to submit Drawings, 
Specification or other documents which he is required to submit under the 
Contract, the Engineer shall take such failure by the Contractor into account when 
making his determination pursuant to Sub-Clause 6.4. 

 
7.1 Supplementary Drawings and Instructions 

 
The Engineer shall have authority to issue to the Contractor, from time to time, 
such supplementary Drawings and instructions as shall be necessary for the 
purpose of the proper and adequate execution and completion of the Works and the 
remedying of any defects therein. The Contractor shall carry out and be bound by 
the same. 

 
7.2 Permanent Works Designed by Contractor 
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Where the Contract expressly provides that part of the Permanent Works shall be 
designed by the Contractor, he shall submit to the Engineer, for approval: 

 
(a) such drawings, specifications, calculations and other information as shall be 

necessary to satisfy the Engineer as to the suitability and adequacy of that 
design, and 

 
(b) operation and maintenance manuals together with drawings of the Permanent 

Works as completed, in sufficient detail to enable the Employer to operate, 
maintain, dismantle, reassemble and adjust the Permanent Works 
incorporating that design. The Works shall not be considered to be completed 
for the purposes of taking over in accordance with Clause 48 until such 
operation and maintenance manuals together with drawings on completion 
have been submitted to and approved by the Engineer. 

 
7.3 Responsibility Unaffected by Approval 

 
Approval by the Engineer, in accordance with Sub-Clause 7.2, shall not relieve the 
Contractor of any of his responsibilities under the Contract. 

 
General Obligations 

8.1 Contractor's General Responsibilities 
 

The Contractor shall, with due care and diligence, design (to the extent provided 
for by the Contract), execute and complete the Works and remedy any defects 
therein in accordance with the provisions of the Contract. The Contractor shall 
provide all superintendance, labour, material, Plant, Contractor's Equipment and all 
other things, whether of a temporary or permanent nature, required in and for such 
design, execution, completion and remedying of any defects, so far as the necessity 
for providing the same is specified in or is reasonably to be inferred from the 
Contract. 

 
8.2 Site Operations and Methods of Construction 

 
The Contractor shall take full responsibility for the adequacy, stability and safety of 
all Site operations and methods of construction. Provided that the Contractor shall 
not be responsible (except as stated hereunder or as may be otherwise agreed) for 
the design or specification of Permanent Works, or for the design or specification 
of any Temporary Works not prepared by the Contractor. Where the Contract 
expressly provides that part of the Permanent Works shall be designed by the 
Contractor, he shall be fully responsible for that part of such Works, 
notwithstanding any approval by the Engineer. 

 
9.1 Contract Agreement 

 
The Contractor shall, if called upon so to do, enter into and execute the Contract 
Agreement, to be prepared and completed at the cost of the Employer, in the form 
annexed to these Conditions with such modification as may be necessary. 
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10.1 Performance Security 
 

If the Contract requires the Contractor to obtain security for his proper 
performance of the Contract, he shall obtain and provide to the Employer, such 
security within 28 days after the receipt of the Letter of Acceptance, in the sum 
stated in the Appendix to Tender. When providing such security to the Employer, 
the Contractor shall notify the Engineer of so doing. Such security shall be in the 
form annexed to these Conditions or in such other form as may be agreed between 
the Employer and the Contractor. The institution providing such security shall be 
subject to the approval of the Employer. The cost of complying with the 
requirements of this Clause shall be borne by the Contractor, unless the Contract 
otherwise provides. 

 
10.2 Period of Validity of Performance Security 

 
The performance security shall be valid until the Contractor has executed and 
completed the Works and remedied any defects therein in accordance with the 
Contract. No claim shall be made against such security after the issue of the 
Defects Liability Certificate in accordance with Sub-Clause 62.1 and such security 
shall be returned to the Contractor within 14 days of the issue of the said Defects 
Liability Certificate. 

 
10.3 Claims under Performance Security 

 
Prior to making a claim under the performance security the Employer shall, in 
every case, notify the Contractor stating the nature of the default in respect of 
which the claim is to be made. 

 
11.1 Inspection of Site 

 
The Employer shall have made available to the Contractor, before the submission 
by the Contractor of the Tender, such data on hydrological and sub-surface 
conditions as have been obtained by or on behalf of the Employer from 
investigations undertaken relevant to the Works but the Contractor shall be 
responsible for his own interpretation thereof. 

 
The Contractor shall be deemed to have inspected and examined the Site and its 
surroundings and information available in connection therewith and to have 
satisfied himself (so far as is practicable, having regard to considerations of cost 
and time) before submitting his Tender, as to: 

 
(a) the form and nature thereof, including the sub-surface conditions, 

 
(b) the hydrological and climatic conditions, 

 
(c) the extent and nature of work and materials necessary for the execution and 

completion of the Works and the remedying of any defects therein, and 
 

(d) the means of access to the Site and the accommodation he may require, 
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and, in general, shall be deemed to have obtained all necessary information, subject 
as above mentioned, as to risks, contingencies and all other circumstances which 
may influence or affect his Tender. 

 
The Contractor shall be deemed to have based his Tender on the data made 
available by the Employer and on his own inspection and examination, all as 
aforementioned. 

 
12.1 Sufficiency of Tender 

 
The Contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Tender and of the rates and prices stated in the Bill of Quantities, 
all of which shall, except insofar as it is otherwise provided in the Contract, cover 
all his obligations under the Contract (including those in respect of the supply of 
goods, materials, Plant or services or of contingencies for which there is a 
Provisional Sum) and all matters and things necessary for the proper execution and 
completion of the Works and the remedying of any defects therein. 

 
12.2 Not Foreseeable Physical Obstructions or Conditions 

 
If, however, during the execution of the Works the Contractor encounters physical 
obstructions or physical conditions, other than climatic conditions on the Site, 
which obstructions or conditions were, in his opinion, not foreseeable by an 
experienced contractor, the Contractor shall forthwith give notice thereof to the 
Engineer, with a copy to the Employer. On receipt of such notice, the Engineer 
shall if in his opinion such obstructions or conditions could not have been 
reasonably foreseen by an experienced contractor, after due consultation with the 
Employer and the Contractor, determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 

 
(b) the amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which 
shall be added to the Contract Price, 

 
and shall notify the Contractor accordingly, with a copy to the Employer. Such 
determination shall take account of any instruction which the Engineer may issue 
to the Contractor in connection therewith, and any proper and reasonable measures 
acceptable to the Engineer which the Contractor may take in the absence of 
specific instructions from the Engineer. 

 
13.1 Work to be in Accordance with Contract 

 
Unless it is legally or physically impossible, the Contractor shall execute and 
complete the Works and remedy any defects therein in strict accordance with the 
Contract to the satisfaction of the Engineer. The Contractor shall comply with and 
adhere strictly to the Engineer's instructions on any matter, whether mentioned in 
the Contract or not, touching or concerning the Works. The Contractor shall take 
instructions only from the Engineer (or his delegate). 
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14.1 Programme to be Submitted 
 

The Contractor shall, within the time stated in Part II of these Conditions after the 
date of the Letter of Acceptance, submit to the Engineer for his consent a 
programme, in such form and detail as the Engineer shall reasonably prescribe, for 
the execution of the Works. The Contractor shall, whenever required by the 
Engineer, also provide in writing for his information a general description of the 
arrangements and methods which the Contractor proposes to adopt for the 
execution of the Works. 

 
14.2 Revised Programme 

 
If at any time it should appear to the Engineer that the actual progress of the Works 
does not conform to the programme to which consent has been given under Sub- 
Clause 14.1, the Contractor shall produce, at the request of the Engineer, a revised 
programme showing the modifications to such programme necessary to ensure 
completion of the Works within the Time for Completion. 

 
14.3 Cash Flow Estimate to be Submitted 

 
The Contractor shall, within the time stated in Part II of these Conditions after the 
date of the Letter of Acceptance, provide to the Engineer for his information a 
detailed cash flow estimate, in quarterly periods, of all payments to which the 
Contractor will be entitled under the Contract and the Contractor shall 
subsequently supply revised cash flow estimates at quarterly intervals, if required 
to do so by the Engineer. 

 
14.4 Contractor not Relieved of Duties or Responsibilities 

 
The submission to and consent by the Engineer of such programmes or the 
provision of such general descriptions or cash flow estimates shall not relieve the 
Contractor of any of his duties or responsibilities under the Contract. 

 
15.1 Contractor's Superintendence 

 
The Contractor shall provide all necessary superintendence during the execution of 
the Works and as long thereafter as the Engineer may consider necessary for the 
proper fulfilling of the Contractor's obligations under the Contract. The Contractor, 
or a competent and authorised representative approved of by the Engineer, which 
approval may at any time be withdrawn, shall give his whole time to the 
superintendence of the Works. Such authorised representative shall receive, on 
behalf of the Contractor, instructions from the Engineer. 

 
If approval of the representative is withdrawn by the Engineer, the Contractor 
shall, as soon as is practicable, having regard to the requirement of replacing him 
as hereinafter mentioned, after receiving notice of such withdrawal, remove the 
representative from the Works and shall not thereafter employ him again on the 
Works in any capacity and shall replace him by another representative approved by 
the Engineer. 
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16.1 Contractor's Employees 
 

The Contractor shall provide on the Site in connection with the execution and 
completion of the Works and the remedying of any defects therein: 

 
(a) only such technical assistants as are skilled and experienced in their respective 

callings and such foremen and leading hands as are competent to give proper 
superintendence of the Works, and 

 
 

(b) such skilled, semi skilled and unskilled labour as is necessary for the proper 
and timely fulfilling of the Contractor's obligations under the Contract. 

 
16.2 Engineer at Liberty to Object 

 
The Engineer shall be at liberty to object to and require the Contractor to remove 
forthwith from the Works any person provided by the Contractor who, in the 
opinion of the Engineer, misconducts himself, or is incompetent or negligent in the 
proper performance of his duties, or whose presence on Site is otherwise 
considered by the Engineer to be undesirable, and such person shall not be again 
allowed upon the Works without the consent of the Engineer. Any person so 
removed from the Works shall be replaced as soon as possible. 

 
17.1 Setting-out 

 
The Contractor shall be responsible for: 

 
(a) the accurate setting-out of the Works in relation to original points, lines and 

levels of reference given by the Engineer in writing, 
 

(b) the correctness, subject as above mentioned of the position, levels dimensions 
and alignment of all parts of the Works, and 

 
(c) the provision of all necessary instruments, appliances and labour in connection 

with the foregoing responsibilities. 
 

If, at any time during the execution of the Works, any error appears in the position, 
levels, dimensions or alignment of any part of the Works, the Contractor, on being 
required so to do by the Engineer, shall, at his own cost, rectify such error to the 
satisfaction of the Engineer, unless such error is based on incorrect data supplied in 
writing by the Engineer, in which case the Engineer shall determine an addition to 
the Contract Price in accordance with Clause 52 and shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
The checking of any setting-out or of any line or level by the Engineer shall not in 
any way relieve the Contractor of his responsibility for the accuracy thereof and 
the Contractor shall carefully protect and preserve all bench-marks, sight-rails, 
pegs and other things used in setting-out the Works. 

 
18.1 Boreholes and Exploratory Excavation 
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If, at any time during the execution of the Works, the Engineer requires the 
Contractor to make boreholes or to carry out exploratory excavation, such 
requirement shall be the subject of an instruction in accordance with Clause 51, 
unless an item or a Provisional Sum in respect of such work is included in the Bill 
of Quantities. 

 
19.1 Safety, Security and Protection of the Environment 

 
The Contractor shall, throughout the execution and completion of the Works and 
the remedying of any defects therein: 

 
(a) have full regard for the safety of all persons entitled to be upon the Site and 

keep the Site (so far as the same is under his control) and the Works (so far as 
the same are not completed or occupied by the Employer) in an orderly state 
appropriate to the avoidance of danger to such persons, 

 
(b) provide and maintain at his own cost all lights, guards, fencing, warning signs 

and watching, when and where necessary or required by the Engineer or by 
any duly constituted authority, for the protection of the Works or for the safety 
and convenience of the public or others, and 

 
(c) take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation. 

 
19.2 Employer's Responsibilities 

 
If under Clause 31 the Employer shall carry out work on the Site with his own 
workmen he shall, in respect of such work: 

 
(a) have full regard to the safety of all persons entitled to be upon the Site, and 

 
(b) keep the Site in an orderly state appropriate to the avoidance of danger to such 

persons. 
 

If under Clause 31 the Employer shall employ other contractors on the Site he shall 
require them to have the same regard for safety and avoidance of danger. 

 
20.1 Care of Works 

 
The Contractor shall take full responsibility for the care of the Works and materials 
and Plant for incorporation therein from the Commencement Date until the date of 
issue of the Taking-Over Certificate for the whole of the Works, when the 
responsibility for the said care shall pass to the Employer. Provided that: 

 
(a) if the Engineer issues a Taking-Over Certificate for any Section or part of the 

Permanent Works the Contractor shall cease to be liable for the care of that 
Section or part from the date of issue of the Taking-Over Certificate, when the 
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responsibility for the care of that Section or part shall pass to the Employer, 
and 

 
(b) the Contractor shall take full responsibility for the care of any outstanding 

Works and materials and Plant for incorporation therein which he undertakes 
to finish during the Defects Liability Period until such outstanding Works 
have been completed pursuant to Clause 49. 

 
20.2 Responsibility to Rectify Loss or Damage 

 
If any loss or damage happens to the Works, or any part thereof, or materials or 
Plant for incorporation therein, during the period for which the Contractor is 
responsible for the care thereof, from any cause whatsoever, other than the risks 
defined in Sub-Clause 20.4, the Contractor shall, at his own cost, rectify such loss 
or damage so that the Permanent Works conform in every respect with the 
provisions of the Contract to the satisfaction of the Engineer. The Contractor shall 
also be liable for any loss or damage to the Works occasioned by him in the course 
of any operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

 
20.3 Loss or Damage Due to Employer's Risks 

 
In the event of any such loss or damage happening from any of the risks defined in 
Sub-Clause 20.4, or in combination with other risks, the Contractor shall, if and to 
the extent required by the Engineer, rectify the loss or damage and the Engineer 
shall determine an addition to the Contract Price in accordance with Clause 52 and 
shall notify the Contractor accordingly, with a copy to the Employer. In the case of 
a combination or risks causing loss or damage any such determination shall take 
into account the proportional responsibility of the Contractor and the Employer. 

 
20.4 Employer's Risks 

 
The Employer's risks are: 

 
(a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, 
 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
 

(c) ionising radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active 
toxic explosive, or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof, 

 
(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, 
 

(e) riot, commotion or disorder, unless solely restricted to employees of the 
Contractor or of his Subcontractor and arising from the conduct of the Works, 
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(f) loss or damage due to the use or occupation by the Employer of any Section or 
part of the Permanent Works, except as may be provided for in the Contract, 

 
(g) loss or damage to the extent that it is due to the design of the Works, other 

than any part of the design provided by the Contractor or for which the 
Contractor is responsible, and 

 
(h) any operation of the forces of nature against which an experienced contractor 

could not reasonably have been expected to take precautions. 
 

21.1 Insurance of Works and Contractor's Equipment 
 

The Contractor shall, without limiting his or the Employer's obligations and 
responsibilities under Clause 20, insure: 

 
(a) the Works, together with materials and Plant for incorporation therein, to the 

full replacement cost (the term “cost” in this context shall include profit), 
 

(b) an additional sum of 15 per cent of such replacement cost, or as may be 
specified in Part II of these Conditions, to cover any additional costs of and 
incidental to the rectification of loss or damage including professional fees and 
the cost of demolishing and removing any part of the Works and of removing 
debris of whatsoever nature, and 

 
(c) the Contractor's Equipment and other things brought onto the Site by the 

Contractor, for a sum sufficient to provide for their replacement at the Site. 
 

21.2 Scope of Cover 
 

The insurance in paragraphs (a) and (b) of Sub-Clause 21.1 shall be in the joint 
names of the Contractor and the Employer and shall cover: 

 
(a) the Employer and the Contractor against all loss or damage from whatsoever 

cause arising, other than as provided in Sub-Clause 21.4, form the start of 
work at the Site until the date of issue of the relevant Taking-Over Certificate 
in respect of the Works or any Section or part thereof as the case may be, and 

 
(b) the Contractor for his liability: 

 
(i) during the Defects Liability Period for loss or damage arising from a 

cause occurring prior to the commencement of the Defects Liability 
Periods, and 

 
(ii) for loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for the purpose of complying with his 
obligations under Clauses 49 and 50. 

 
21.3 Responsibility for Amounts not Recovered 
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Any amounts not insured or not recovered from the insurers shall be borne by the 
Employer or the Contractor in accordance with their responsibilities under Clause 
20. 

 
21.4 Exclusions 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss 
or damage caused by: 

 
(a) war, hostilities (where war be declared or not), invasion, act of foreign 

enemies, 
 

(b) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
 

(c) ionising, radiations, or contamination by radio-activity from any nuclear fuel, 
or from any nuclear waste from the combustion of nuclear fuel, radio-active 
toxic explosive or other hazardous properties of any explosive nuclear 
assembly or nuclear component thereof, or 

 
(d) pressure waves caused by aircraft or other aerial devices travelling at sonic or 

supersonic speeds. 
 

22.1 Damage to Persons and Property 
 

The Contractor shall, except if and so far as the Contract provides otherwise, 
indemnify the Employer against all losses and claims in respect of: 

 
(a) death of or injury to any person, or 

 
(b) loss of or damage to any property (other than the Works), 

 
which may arise out of or in consequence of the execution and completion of 
the Works and the remedying of any defects therein, and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto, subject to the exceptions defined in Sub-Clause 
22.2. 

 
22.2 Exceptions 

 
The "exceptions" referred to in Sub-Clause 22.1 are: 

 
(a) the permanent use or occupation of land by the Works, or any part thereof, 

 
(b) the right of the Employer to execute the Works, or any part thereof, on, over, 

under, is or through any land, 
 

(c) damage to property which is the unavoidable result of the execution and 
completion of the Works, or the remedying of any defects therein, in 
accordance with the Contract, and 
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(d) death of or injury to persons or loss of or damage to property resulting from 
any act or neglect of the Employer, his agents servants or other contractors, 
not being employed by the Contractor, or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or, where the injury or damage was contributed to by the 
Contractor, his servants or agents, such part of the said injury or damage as 
may be just and equitable having regard to the extent of the responsibility of 
the Employer, his servants or agents or other contractors for the injury or 
damage. 

 
22.3 Indemnity by Employer 

 
The Employer shall indemnify the Contractor against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 
exceptions defined in Sub-Clause 22.2 

 
23.1 Third Party Insurance (including Employer's Property) 

 
The Contractor shall, without limiting his or the Employer's obligation and 
responsibilities under Clause 22, insure, in the joint names of the Contractor and 
the Employer, against liabilities for death of or injury to any person (other than as 
provided in Clause 24) or loss of or damage to any property (other than the Works) 
arising out of the performance of the Contract, other than the exceptions defined in 
paragraphs (a), (b) and (c) of Sub-Clause 22.2. 

 
23.2 Minimum Amount of Insurance 

 
Such insurance shall be for at least the amount stated in the Appendix to Tender. 

 
 

23.3 Cross Liabilities 
 

The insurance policy shall include a cross liability clause such that the insurance 
shall apply to the Contractor and to the Employer as separate insureds. 

 
24.1 Accident or Injury to Workmen 

 
The Employer shall not be liable for or in respect of any damages or compensation 
payable to any workman or other person in the employment of the Contractor or 
any Subcontractor, other than death or injury resulting from any act or default of 
the Employer, his agents or servants. The Contractor shall indemnify and keep 
indemnified the Employer against all such damages and compensation, other than 
those for which the Employer is liable as aforesaid, and against all claims, 
proceedings, damages, costs, charges, and expenses whatsoever in respect thereof 
or in relation thereto. 

 
24.2 Insurance Against Accident to Workmen 

 
The Contractor shall insure against such liability and shall continue such insurance 
during the whole of the time that any persons are employed by him on the Works. 
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Provided that, in respect of any persons employed by any Subcontractor, the 
Contractor's obligations to insure as aforesaid under the Sub-Clause shall be 
satisfied if the Subcontractor shall have insured against the liability in respect of 
such persons in such manner that the Employer is indemnified under the policy, 
but the Contractor shall require such Subcontractor to produce to the Employer, 
when required, such policy of insurance and the receipt for the payment of the 
current premium. 

 
25.1 Evidence and Terms of Insurances 

 
The Contractor shall provide evidence to the Employer prior to the start of work at 
the Site that the insurances required under the Contract have been effected and 
shall, within 84 days of the Commencement Date, provide the insurance policies to 
the Employer. When providing such evidence and such policies to the Employer, 
the Contractor shall notify the Engineer of so doing. Such insurance policies shall 
be consistent with the general terms agreed prior to the issue of the Letter of 
Acceptance. The Contractor shall effect all insurances for which he is responsible 
with insurers and in terms approved by the Employer. 

 
25.2 Adequacy of Insurances 

 
The Contractor shall notify the insurers of changes in the nature, extent or 
programme for the execution of the Works and ensure the adequacy of the 
insurances at all times in accordance with the terms of the Contract and shall, when 
required, produce to the Employer the insurance policies in force and the receipts 
for payment of the current premiums. 

 
25.3 Remedy on Contractor's Failure to Insure 

 
If the Contractor fails to effect and keep in force any of the insurances required 
under the Contract, or fails to provide the policies to the Employer within the 
period required by Sub-Clause 25.1, then and in any such case the Employer may 
effect and keep in force any such insurances and pay any premium as may be 
necessary for that purpose and from time to time deduct the amount so paid from 
any monies due or to become due to the Contractor, or recover the same as a debt 
due from the Contractor. 

 
25.4 Compliance with Policy Conditions 

 
In the event that the Contractor or the Employer fails to comply with conditions 
imposed by the insurance policies effected pursuant to the Contract, each shall 
indemnify the other against all losses and claims arising from such failure. 

 
26.1 Compliance with Statutes, Regulations 

 
The Contractor shall conform in all respects, including by the giving of all notices 
and the paying of all fees, with the provisions of: 

 
(a) any National or State Statute, Ordinance, or other Law, or any regulation, or 

bye-law of any local or other duly constituted authority in relation to the 
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execution and completion of the Works and the remedying of any defects 
therein, and 

 
(b) the rules and regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the Works, 
 

and the Contractor shall keep the Employer indemnified against all penalties and 
liability of every kind for breach of any such provisions. Provided always that the 
Employer shall be responsible for obtaining any planning, zoning or other similar 
permission required for the Works to proceed and shall indemnify the Contractor 
in accordance with Sub-Clause 22.3. 

 
27.1 Fossil 

 
All fossils, coins, articles of value or antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the Site shall, as 
between the Employer and the Contractor, be deemed to be the absolute property 
of the Employer. The Contractor shall take reasonable precautions to prevent his 
workmen or any other persons from removing or damaging any such article or 
thing and shall, immediately upon discovery thereof and before removal, acquaint 
the Engineer of such discovery and carry out the Engineer's instructions for dealing 
with the same. If, by reason of such instructions, the Contractor suffers delay 
and/or incurs costs then the Engineer shall, after due consultation with the 
Employer and the Contractor, determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 
(b) the amount of such costs, which shall be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. 
 

28.1 Patent Rights 
 

The Contractor shall save harmless and indemnify the Employer from and against 
all claims and proceedings for or on account of infringement of any patent rights, 
design trademark or name or other protected rights in respect of any Contractor's 
Equipment, materials or Plant used for or in connection with or for incorporation in 
the Works and from and against all damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, except where such 
infringement results from compliance with the design or Specification provided by 
the Engineer. 

 
28.2 Royalties 

 
Except where otherwise stated, the Contractor shall pay all tonnage and other 
royalties, rent and other payments or compensation, if any, for getting stone, sand, 
gravel, clay or other materials required for the Works. 

 
29.1 Interference with Traffic and Adjoining Properties 

 
All operations necessary for the execution and completion of the Works and the 
remedying of any defects therein shall, so far as compliance with the requirements 
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of the Contract permits, be carried on so as not to interfere unnecessarily or 
improperly with: 

 
(a) the convenience of the public, or 

 
(b) the access to, use and occupation of public or private roads and footpaths to or 

of properties whether in the possession of the Employer or of any other 
person. 

 
The Contractor shall save harmless and indemnify the Employer in respect of all 
claims, proceedings, damages, costs, charges and expenses whatsoever arising out 
of, or in relation to, any such matters insofar as the Contractor is responsible 
therefore. 

 
30.1 Avoidance of Damage to Roads 

 
The Contractor shall use every reasonable means to prevent any of the roads or 
bridges communicating with or on the routes to the Site from being damaged or 
injured by any traffic of the Contractor or any of his Subcontractors and, in 
particular, shall select routes, choose and use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the moving 
of materials, Plant, Contractor's Equipment or Temporary Works from and to the 
Site shall be limited, as far as reasonably possible, and so that no unnecessary 
damage or injury may be occasioned to such roads and bridges. 

 
30.2 Transport of Contractor's Equipment or Temporary Works 

 
Save insofar as the Contract otherwise provides, the Contractor shall be 
responsible for and shall pay the cost of strengthening any bridges or altering or 
improving any road communicating with or on the routes to the Site to facilitate 
the movement of Contractor's Equipment or Temporary Works and the Contractor 
shall indemnify and keep indemnified the Employer against all claims for damage 
to any such road or bridge caused by such movement, including such claims as 
may be made directly against the Employer, and shall negotiate and pay all claims 
arising solely out of such damage. 

 
30.3 Transport of Materials or Plant 

 
If, notwithstanding Sub-Clause 30.1, any damage occurs to any bridge or road 
communicating with or on the routes to the Site arising from the transport of 
materials or Plant, the Contractor shall notify the Engineer with a copy to the 
Employer, as soon as he becomes aware of such damage or as soon as he receives 
any claim from the authority entitled to make such claim. Where under any law or 
regulation the haulier of such materials or Plant is required to indemnify the road 
authority against damage the Employer shall not be liable for any costs, charges or 
expenses in respect thereof or in relation thereto. In other cases the Employer shall 
negotiate the settlement of and pay all sums due in respect of such claim and shall 
indemnify the Contractor in respect thereof and in respect of all claims, 
proceedings damages, costs, charges and expenses in relation thereto.   Provided 
that if and so far as any such claim or part  thereof is, in the opinion of the 
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Engineer, due to any failure on the part of the Contractor to observe and perform 
his obligations under Sub-Clause 30.1, then the amount determined by the 
Engineer, after due consultation with the Employer and the Contractor, to be due to 
such failure shall be recoverable from the Contractor by the Employer and may be 
deducted by the Employer from any monies due or to become due to the 
Contractor and the Engineer shall notify the Contractor accordingly, with a copy to 
the Employer. Provided also that the Employer shall notify the Contractor 
whenever a settlement is to be negotiated and, where any amount may be due from 
the Contractor, the Employer shall consult with the Contractor before such 
settlement is agreed. 

 
30.4 Waterborne Traffic 

 
Where the nature of the Works is such as to require the use by the Contractor of 
waterborne transport the foregoing provisions of this Clause shall be construed as 
though "road" included a lock, dock, sea wall or other structure related to a 
waterway and "vehicle" included craft, and shall have effect accordingly. 

 
31.1 Opportunities for Other Contractors 

 
The Contractor shall, in accordance with the requirements of the Engineer, afford 
all reasonable opportunities for carrying out their work to: 

 
(a) any other contractors employed by the Employer and their workmen, 

 
(b) the workmen of the Employer, and 

 
(c) the workmen of any duly constituted authorities who may be employed in the 

execution on or near the Site of any work not included in the Contract or of 
any contract which the Employer may enter into in connection with or 
ancillary to the Works. 

 
31.2 Facilities for Other Contractors 

 
If, however, pursuant to Sub-Clause 31.1 the Contractor shall, on the written 
request of the Engineer: 

 
(a) make available to any other contractor, or to the Employer or any such 

authority, any roads or ways for the maintenance of which the Contractor is 
responsible, 

 
(b) permit the use, by any such, of Temporary Works or Contractor's Equipment 

on the Site, or 
 

(c) provide any other service of whatsoever nature for any such, 
 

the Engineer shall determine an addition to the Contract Price in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the 
Employer. 

 
32.1 Contractor to Keep Site Clear 
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During the execution of the Works the Contractor shall keep the Site reasonably 
free from all unnecessary obstruction and shall store or dispose of any Contractor's 
Equipment and surplus materials and clear away and remove from the Site any 
wreckage, rubbish or Temporary Works no longer required. 

 
33.1 Clearance of Site on Completion 

 
Upon the issue of any Taking-Over Certificate the Contractor shall clear away and 
remove from that part of the Site to which such Taking-Over Certificate relates all 
Contractor's Equipment, surplus materials, rubbish and Temporary Works of every 
kind, and leave such part of the Site and Works clean and in a workmanlike 
condition to the satisfaction of the Engineer. Provided that the Contractor shall be 
entitled to retain on Site, until the end of the Defects Liability Period, such 
materials, Contractor's Equipment and Temporary Works as are required by him 
for the purpose of fulfilling his obligations during the Defects Liability Period. 

 
Labour 

 
34.1 Engagement of Staffs and Labour 

 
The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport. 

 
35.1 Returns of Labour and Contractor's Equipment 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to 
time employed by the Contractor on the Site and such information respecting 
Contractor's Equipment as the Engineer may require. 

 
Materials, Plant and Workmanship 

36.1 Quality of Materials, Plant and Workmanship 
 

All materials, Plant and workmanship shall be: 
 

(a) of the respective kinds described in the Contract and in accordance with the 
Engineer's instructions, and 

 
(b) subjected from time to time to such tests as the Engineer may require at the 

place of manufacture, fabrication or preparation, or on the Site or at such other 
place or places as may be specified in the Contract, or at all or any of such 
places. 

 
The Contractor shall provide such assistance, labour, electricity, fuels, stores, 
apparatus and instruments as are normally required for examining, measuring and 
testing any materials or Plant and shall supply samples of materials, before 
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incorporation in the Works, for testing as may be selected and required by the 
Engineer. 

 
36.2 Cost of Samples 

 
All samples shall be supplied by the Contractor at his own cost if the supply 
thereof is clearly intended by or provided for in the Contract. 

 
36.3 Cost of Tests 

 
The cost of making any test shall be borne by the Contractor if such test is: 

 
(a) clearly intended by or provided for in the Contract, or 

 
(b) particularised in the Contract (in cases only for a test under load or of a test to 
ascertain whether the design of any finished or partially finished work is 
appropriate for the purposes which it was intended to fulfil) in sufficient detail to 
enable the Contractor to price or allow for the same in his Tender. 

 
36.4 Cost of Tests not Provided for 

 
If any test required by the Engineer which is: 

 
(a) not intended by or provided for, 

 
(b) (in the cases above mentioned) not so particularised, or 

 
(c) (through so intended or provided for) required by the Engineer to be carried 
out at any place other than the Site or the place of manufacture, fabrication or 
preparation of the materials or Plant tested, 

 
shows the materials, Plant or workmanship not to be in accordance with the 
provisions of the Contract to the satisfaction of the Engineer, then the cost of such 
test shall be borne by the Contractor, but in any other case Sub-Clause 36.5 shall 
apply. 

 
36.5 Engineer's Determination where Tests not Provided for 

 
Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer shall, 
after due consultation with the Employer and the Contractor, determine: 

 
(a) any extension of time of which the Contractor is entitled under Clause 44, and 

 
(b) the amount of such costs, which shall be added to the Contract Price, 

 
and shall notify the Contractor accordingly, with a copy to the Employer. 
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37.1 Inspection of Operations 
 

The Engineer, and any person authorised by him, shall at all reasonable times have 
access to the Site and to all workshops and places where materials or Plant are 
being manufactured, fabricated or prepared for the Works and the Contractor shall 
afford every facility for and every assistance in obtaining the right to such access. 

 
37.2 Inspection and Testing 

 
The Engineer shall be entitled, during manufacture, fabrication or preparation to 
inspect and test the materials and Plant to be supplied under the Contract. If 
materials or Plant are being manufactured, fabricated or prepared in workshops or 
places other than those of the Contractor, the Contractor shall obtain   permission 
for the Engineer to carry out such inspection and testing in those workshops or 
places. Such inspection or testing shall not release the Contractor from any 
obligation under the Contract. 

 
37.3 Dates for Inspection and Testing 

 
The Contractor shall agree with the Engineer on the time and place for the 
inspection or testing of any materials or Plant as provided in the Contract. The 
Engineer shall give the Contractor not less than 24 hours notice of his intention to 
carry out the inspection or to attend the tests. If the Engineer, or his duly 
authorised representative, does not attend on the date agreed, the Contractor may, 
unless otherwise instructed by the Engineer, proceed with the tests, which shall be 
deemed to have been made in the presence of the Engineer. The Contractor shall 
forthwith forward to the Engineer duly certified copies of the tests readings. If the 
Engineer has not attended the tests, he shall accept the said readings as accurate. 

 
37.4 Rejection 

 
If, at the time and place agreed in accordance with Sub-Clause 37.3, the materials 
or Plant are not ready for inspection or testing or if, as a result of the inspection or 
testing referred to in this Clause, the Engineer determines that the materials or 
Plant are defective or otherwise not in accordance with the Contract, he may reject 
the materials or Plant and shall notify the Contractor thereof immediately. The 
notice shall state the Engineer's objections with reasons. The Contractor shall then 
promptly make good the defect or ensure that rejected materials or Plant comply 
with the Contract. If the Engineer so requests, the tests of rejected materials or 
Plant shall be made or repeated under the same terms and conditions. All costs 
incurred by the Employer by the repetition of the test shall after due consultation 
with the Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer and may be deducted from any 
monies due or to become due to the Contractor and the Engineer shall notify the 
Contractor accordingly, with a copy to the Employer. 

 
37.5 Independent Inspection 

 
The Engineer may delegate inspection and testing of materials or Plant to an 
independent inspector. Any such delegation shall be effected in accordance with 
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Sub-Clause 2.4 and for this purpose such independent inspector shall be considered 
as an assistant of the Engineer. Notice of such appointment (not being less than 14 
days) shall be given by the Engineer to the Contractor. 

 
38.1 Examination of Work before Covering up 

 
No part of the works shall be covered up or put out of view without the approval of 
the Engineer and the Contractor shall afford full opportunity for the Engineer to 
examine and measure any such part of the Works which is about to be covered up 
or put out of view and to examine foundations before any part of the Works is 
placed thereon. The Contractor shall give notice to the Engineer whenever any 
such part of the Works or foundations is or are ready or about to be ready for 
examination and the Engineer shall, without unreasonable delay, unless he 
considers it unnecessary and advises the Contractor accordingly, attend for the 
purpose of examining and measuring such part of the Works or of examining such 
foundations. 

 
38.2 Uncovering and Making Openings 

 
The Contractor shall uncover any part of the Works or make openings in or 
through the same as the Engineer may from time to time instruct and shall reinstate 
and make good such part. If any such part has been covered up or put out of view 
after compliance with the requirement of Sub-Clause 38.1 and is found to be 
executed in accordance with the Contract, the Engineer shall, after due consultation 
with the Employer and the Contractor, determine the amount the Contractor's costs 
in respect of such of uncovering, making openings in or through, reinstating and 
making good the same, which shall be added to the Contract Price, and shall notify 
the Contractor accordingly, with a copy to the Employer. In any other case all costs 
shall be borne by the Contractor. 

 
39.1 Removal of Improper Work, Materials or Plant 

 
The Engineer shall have authority to issue instructions from time to time, for: 

 
(a) the removal from the Site, within such time or times as may be specified in the 
instruction, of any materials or Plant which, in the opinion of the Engineer, are not 
in accordance with the Contract, 

 
(b) the substitution of proper and suitable materials or Plant, and 

 
(c) the removal and proper re-execution, notwithstanding any previous test thereof 
or interim payment therefore, of any work which, in respect of 

 
(i) materials, Plant or workmenship, or 

 
(ii) design by the Contractor or for which he is responsible, 

 
is not, in the opinion of the Engineer, in accordance with the Contract. 
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39.2 Default of Contractor in Compliance 
 

In case of default on the part of Contractor in carrying out such instruction within 
the time specified therein or, if none, within a reasonable time, the Employer shall 
be entitled to employ and pay other persons to carry out the same and all costs 
consequent thereon or incidental thereto shall, after due consultation with the 
Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the 
Employer from any monies due or to become due to the Contractor and the 
Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

 
Suspension 

 
40.1 Suspension of Work 

 
The Contractor shall, on the instructions of the Engineer, suspend the progress of 
the Works or any part thereof for such time and in such manner as the Engineer 
may consider necessary and shall, during such suspension, properly protect and 
secure the Works or such part thereof so far as is necessary in the opinion of the 
Engineer. Unless such suspension is: 

 
(a) otherwise provided for in the Contract, 

 
(b) necessary by reason of some default of or breach of contract by the Contractor 

or for which he is responsible, 
 

(c) necessary by reason of climatic conditions of the Site, or 
 

(d) necessary for the proper execution of the Works or for the safety of the Works 
or any part thereof (save to the extent that such necessity arises from any act 
or default by the Engineer or the Employer or from any of the risks defined in 
Sub-Clause 20.4), Sub-Clause 40.2 shall apply. 

 
40.2 Engineer's Determination following Suspension 

 
Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall, 
after due consultation with the Employer and the Contractor, determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 

 
(b) the amount, which shall be added to the Contract Price, in respect of the cost 

incurred by the Contractor by reason of such suspension, 
 

and shall notify the Contractor accordingly, with a copy to the Employer. 
 

40.3 Suspension lasting more than 84 Days 
 

If the progress of the Works or any part thereof is suspended on the written 
instructions of the Engineer and if permission to resume work is not given by the 
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Engineer within a period for 84 days from the date of suspension then, unless such 
suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the 
Contractor may give notice to the Engineer requiring permission, within 28 days 
from the receipt thereof, to proceed with the Works or that part thereof in regard to 
which progress is suspended. If, within the said time, such permission is not 
granted, the Contractor may, but is not bound to, elect to treat the suspension, 
where it affects part only of the Works, as an omission of such part under Clause 
51 by giving a further notice to the Engineer to that effect, or, where it affects the 
whole of the Works, treat the suspension as an event of default by the Employer 
and terminates his employment under the Contract in accordance with the 
provisions of Sub-Clause 69.1, whereupon the provisions of Sub-Clause 69.2 and 
69.3 shall apply. 

 

Commencement and Delays 
 

41.1 Commencement of Works 
 

The Contractor shall commence the Works as soon as is reasonably possible after 
the receipt by him of notice to this effect from the Engineer, which notice shall be 
issued within the time stated in the Appendix to Tender after the date of the Letter 
of Acceptance.   Thereafter, the Contractor shall proceeded with the Works with 
due expedition and without delay. 

 
42.1 Possession of Site and Access Thereto 

 
Save insofar as the Contract may prescribe: 

 
(a) the extent of portions of the Site of which the Contractor is to be given 
possession from time to time, 

 
(b) the order in which such portions shall be made available to the Contractor, 

 
and, subject to any requirement in the Contract as to the order in which the Works 
shall be executed, the Employer will, with the Engineer's notice to commence the 
Works, give to the Contractor possession of 

 
(c) so much of the Site, and 

 
(d) such access as, in accordance with the Contract, is to be provided by the 
Employer as may be required to enable the Contractor to commence and proceed 
with the execution of the Works in accordance with the programme referred to in 
Clause 14, if any, and otherwise in accordance with such reasonable proposals as 
the Contractor shall, by notice to the Engineer with a copy to the Employer, make. 
The Employer will, from time to time as the Works proceed, give to the Contractor 
possession of such further portions of the Site as may be required to enable the 
Contractor to proceed with the execution of the Works with due dispatch in 
accordance with such programme or proposals, as the case may be. 
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42.2 Failure to Give Possession 
 

If the Contractor suffers delay and/or incurs costs from failure on the part of the 
Employer to give possession in accordance with the terms of Sub-Clause 42.1, the 
Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 

 
(b) the amount of such costs, which shall be added to the Contract Price, 

 
and shall notify the Contractor accordingly, with a copy to the Employer. 

 
42.3 Rights of Way and Facilities 

 
The Contractor shall bear all costs and charges for special or temporary wayleaves 
required by him in connection with access to the Site. The Contractor shall also 
provide at his own cost any additional facilities outside the Site required by him for 
the purposes of the Works. 

 
43.1 Time for Completion 

 
The whole of the Works and, if applicable, any Section required to be completed 
within a particular time as stated in the Appendix to Tender, shall be completed, in 
accordance with the provisions of Clause 48, within the time stated in the 
Appendix to Tender for the whole of the Works or the Section (as the case may 
be), calculated from the Commencement Date, or such extended time as may be 
allowed under Clause 44. 

 
44.1 Extension of Time for Completion 

 
In the event of: 

 
(a) the amount or nature of extra or additional work, 

 
(b) any cause of delay referred to in these Conditions, 

 
(c) exceptionally adverse climatic conditions, 

 
(d) any delay, impediment or prevention by the Employer, or 

 
(e) other special circumstances which may occur, other than through a default of 

or breach of contract by the Contractor or for which he is responsible, 
 

Being such as fairly to entitle the Contractor to an extension of the Time for 
Completion of the Works, or any Section or part thereof, the Engineer shall, after 
due consultation with the Employer and the Contractor, determine the amount of 
such extension and shall notify the Contractor accordingly, with a copy to the 
Employer. 
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44.2 Contractor to Provide Notification and Detailed Particulars 
 

Provided that the Engineer is not bound to make any determination unless the 
Contractor has 

 
(a) within 28 days after such event has first arisen notified the Engineer with a 

copy to the Employer, and 
 

(b) within 28 days or such other reasonable time as may be agreed by the 
Engineer, after such notification submitted to the Engineer detailed particulars 
of any extension of time to which he may consider himself entitled in order 
that such submission may be investigated at the time. 

 
44.3 Interim Determination of Extension 

 
Provided also that where an event has a continuing effect such that it is not 
practicable for the Contractor to submit detailed particulars within the period of 28 
days referred to in Sub-Clause 44.2(b), he shall nevertheless be entitled to an 
extension of time provided that he has submitted to the Engineer interim 
particulars at intervals of not more than 28 days and final particulars within 28 
days of the end of the effects resulting from the event. On receipt of such interim 
particulars, the Engineer shall, without undue delay, make an interim determination 
of extension of time and, on receipt of the final particulars, the Engineer shall 
review all the circumstances and shall determine an overall extension of time in 
regard to the event. In both such cases the Engineer shall make his determination 
after due consultation with the Employer and the Contractor and shall notify the 
Contractor of the determination, with a copy to the Employer.   No final review 
shall result in a decrease of any extension of time already determined by the 
Engineer. 

 
45.1 Restriction on Working Hours 

 
Subject to any provision to the contrary contained in the Contract, none of the 
Works shall, save as hereinafter provided, be carried on during the night or on 
locally recognised days of rest without the consent of the Engineer, except when 
work is unavoidable or absolutely necessary for the saving of life or property or for 
the safety of the Works, in which case the Contractor shall immediately advise the 
Engineer. Provided that the provisions of this Clause shall not be applicable in the 
case of any work which it is customary to carry out by multiple shifts. 

 
46.1 Rate of Progress 

 
If for any reason, which does not entitle the Contractor to an extension of time, the 
rate of progress of the Works or any Section is at any time, in the opinion of the 
Engineer, too slow to comply with the Time for Completion, the Engineer shall so 
notify the Contractor who shall thereupon take such steps as are necessary, subject 
to the consent of the Engineer, to expedite progress so as to comply with the Time 
for Completion. The Contractor shall not be entitled to any additional payment for 
taking such steps. If, as a result of any notice given by the Engineer under this 
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Clause, the Contractor considers that it is necessary to do any work at night or on 
locally recognised days of rest, he shall be entitled to seek the consent of the 
Engineer so to do. Provided that if any steps, taken by the Contractor in meeting 
his obligations under this Clause, involve the Employer in additional supervision 
costs, such cost shall, after due consultation with the Employer and the Contractor, 
be determined by the Engineer and shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. 

 
47.1 Liquidated Damages for Delay 

 
If the Contractor fails to comply with the Time for Completion in accordance with 
Clause 48, for the whole of the Works or, if applicable, any Section within the 
relevant time prescribed by Clause 43, then the Contractor shall pay to the 
Employer the relevant sum stated in the Appendix to Tender as liquidated damages 
for such default and not as a penalty (which sum shall be the only monies due from 
the Contractor for such default) for every day or part of a day which shall elapse 
between the relevant Time for Completion and the date stated in a Taking-Over 
Certificate of the whole of the Works or the relevant Section, subject to the 
applicable limit stated in the Appendix to Tender. The Employer may, without 
prejudice to any other method of recovery, deduct the amount of such damages 
from any monies due or to become due to the Contractor. The payment or 
deduction of such damages shall not relieve the Contractor from his obligation to 
complete the Works, or from any other of his obligations and liabilities under the 
Contract. 

 
47.2 Reduction of Liquidated Damages 

 
If, before the Time for Completion of the whole of the Works or, if applicable, any 
Section, a Taking-Over Certificate has been issued for any part of the Works or of 
a Section, the liquidated damages for delay in completion of the remainder of the 
Works or of that Section shall, for any period of delay after the date stated in such 
Taking-Over Certificate, and in the absence of Alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified bears 
to the value of the whole of the Works or Section, as applicable. The provisions of 
this Sub-Clause shall only apply to the rate of liquidated damages and shall not 
affect the limit thereof. 

 
48.1 Taking-Over Certificate 

 
When the whole of the Works have been substantially completed and have 
satisfactorily passed any Tests on Completion prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer with a copy to the 
Employer, accompanied by a written undertaking to finish with due expedition any 
outstanding work during the Defects Liability Period. Such notice and undertaking 
shall be deemed to be a request by the Contractor for the Engineer to issue a 
Taking-Over Certificate in respect of the Works. The Engineer shall within 21 days 
of the date of delivery of such notice, either issue to the Contractor, with a copy to 
the Employer, a Taking-Over Certificate, stating the date on which, in his opinion, 
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the Works were substantially completed in accordance with the Contract, or give 
instructions in writing to the Contractor specifying all the work which, in the 
Engineer's opinion, is required to be done by the Contractor before the issue of 
such Certificate.   The Engineer shall also notify the Contractor of any defects in 
the Works affecting substantial completion that may appear after such instructions 
and before completion of the Woks specified therein. The Contractor shall be 
entitled to receive such Taking-Over Certificate within 21 days of completion, to 
the satisfaction of the Engineer, of the Works so specified and remedying any 
defects so notified. 

 
48.2 Taking Over of Sections or Parts 

 
Similarly, in accordance with the procedure set out in Sub-Clause 48.1, the 
Contractor may request and the Engineer shall issue a Taking-Over Certificate in 
respect of: 

 
(a) any Section in respect of which a separate Time for Completion is provided in 

the Appendix to Tender, 
 

(b) any substantial part of the Permanent Works which has been both completed 
to the satisfaction of the Engineer and, otherwise than as provided for in the 
Contract, occupied or used by the Employer, or 

 
(c) any part of the Permanent Works which the Employer has elected to occupy or 

use prior to completion   (where such prior occupation or use is not provided 
for in the Contract or has not been agreed by the Contractor as a temporary 
measure). 

 
48.3 Substantial Completion of Parts 

 
If any part of the Permanent Works has been substantially completed and has 
satisfactorily passed any Tests on Completion prescribed by the Contractor, the 
Engineer may issue a Taking-Over Certificate in respect of that part of the 
Permanent Works before completion of the whole of the Works and, upon the issue 
of such Certificate, the Contractor shall be deemed to have undertaken to complete 
with due expedition any outstanding work in that part of the Permanent Works 
during the Defects Liability Period. 

 
48.4 Surfaces Requiring Reinstatement 

 
Provided that a Taking-Over Certificate given in respect of any Section or part of 
the Permanent Works before completion of the whole of the Works shall not be 
deemed to certify completion of any ground or surfaces requiring reinstatement, 
unless such Taking-Over Certificate shall expressly so state. 

 
Defects Liability 
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49.1 Defects Liability Period 
 

In these Conditions the expression "Defects Liability Period" shall mean the 
defects liability period named in the Appendix to Tender, calculated from: 

 
(a) the date of completion of the Works certified by the Engineer in accordance 

with Clause 48, or 
 

(b) in the event of more than one certificate having issued by the Engineer under 
Clause 48, the respective dates so certified, 

 
and in relation to the Defects Liability Period the expression "the Works" shall be 
construed accordingly. 

 
49.2 Completion of Outstanding Work and Remedying Defects 

 
To the intent that the Works shall, at or as soon as practicable after the expiration 
of the Defects Liability Period, be delivered to the Employer in the condition 
required by the Contract, fair wear and tear excepted, to the satisfaction of the 
Engineer, the Contractor shall: 

 
(a) complete the work, if any, outstanding on the date stated in the Taking-Over 
Certificate as soon as practicable after such date, and 

 
(b) execute all such work of amendment, reconstruction, and remedying defects, 
shrinkages or other faults as the Engineer may, during the Defects Liability Period 
or within 14 days after its expiration, as a result of an inspection made by or on 
behalf of the Engineer prior to its expiration, instruct the Contractor to execute. 

 
49.3 Cost of Remedying Defects 

 
All work referred to in Sub-Clause 49.2(b) shall be executed by the Contractor at 
his own cost if the necessity thereof is, in the opinion of the Engineer, due to: 

 
(a) the use of materials, Plant or workmanship not in accordance with the 
Contract, 
(b) where the Contractor is responsible for the design of part of the Permanent 
Works, any fault i n such design, or 
(c) the neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract. 

 
If, in the opinion of the Engineer, such necessity is due to any other cause, he shall 
determine an addition to the Contract Price in accordance with Clause 52 and shall 
notify the Contractor accordingly, with a copy to the Employer. 

 
49.4 Contractor's Failure to Carry Out Instructions 

 
In case of default on the part of the Contractor in carrying out such instruction 
within a reasonable time, the Employer shall be entitled to employ and pay other 
persons to carry out the same and if such work is work which, in the opinion of the 
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Engineer, the Contractor was liable to do at his own cost under the Contract, then 
all cost consequent thereon or incidental thereto shall, after due consultation with 
the Employer and the Contractor, be determined by the Engineer and shall be 
recoverable from the Contractor by the Employer, and may be deducted by the 
Employer from any monies due or to become due to the Contractor and the 
Engineer shall notify the Contractor accordingly, with a copy to the Employer. 

 
 

50.1 Contractor to Search 
 

If any defect, shrinkage or other fault in the Works appears at any time prior to the 
end of the Defects Liability Period, the Engineer may instruct the Contractor, with 
a copy to the Employer, to search under the directions of the Engineer for the cause 
thereof. Unless such defect, shrinkage or other fault is one for which the Contractor 
is liable under the Contract, the Engineer shall, after due consultation with the 
Employer and the Contractor, determine the amount in respect of the costs of such 
search incurred by the Contractor, which shall be added to the Contract Price and 
shall notify the Contractor accordingly, with a copy to the Employer. If such 
defect, shrinkage or other fault is one for which the Contractor is liable, the cost of 
the work carried out in searching as aforesaid shall be borne by the Contractor and 
he shall in such case remedy such defect, shrinkage or other fault at his own cost in 
accordance with the provisions of Clause 49. 

 
Alterations, Additions and Omissions 

 
51.1 Variations 

 
The Engineer shall make any variation of the form, quality or quantity of the 
Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion, be appropriate, he shall 
have the authority to instruct the Contractor to do and the Contractor shall do any 
of the following: 

 
(a) increase or decrease the quantity of any work included in the Contract, 
(b) omit any such work (but not if the omitted work is to be carried out by the 

Employer or by another contractor), 
(c) change the character or quality or kind of any such work, 
(d) change the levels, lines, position and dimensions of any part of the Works, 
(e) execute additional work of any kind necessary for the completion of the 

Works, or 
(f) change any specified sequence or timing of construction of any part of the 

Works. 
 

No such variation shall in any way vitiate or invalidate the Contract, but the effect, 
if any, of all such variations shall be valued in accordance with Clause 52. 
Provided that where the issue of an instruction to vary the Works is necessitated by 
some default of or breach of contract by the Contractor or for which he is 
responsible, any additional cost attributable to such default shall be borne by the 
Contractor. 
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51.2 Instructions for Variations 
 

The Contractor shall not make any such variation without an instruction of the 
Engineer. Provided that no instruction shall be required for increase or decrease in 
the quantity of any work where such increase or decrease is not the result of an 
instruction given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Bill of Quantities. 

 
52.1 Valuation of Variations 

 
All variations referred to in Clause 51 and any additions to the Contract Price 
which are required to be determined in accordance with Clause 52 (for the 
purposes of this Clause referred to as "varied work"), shall be valued at the rates 
and prices set out in the Contract if, in the opinion of the Engineer, the same shall 
be applicable. If the Contract does not contain any rates or prices applicable to the 
varied work, the rates and prices in the Contract shall be used as the basis for 
valuation so far as may be reasonable, failing which, after due consultation by the 
Engineer with the Employer and the Contractor, suitable rates or prices shall be 
agreed upon between the Engineer and the Contractor. In the event of 
disagreement the Engineer shall fix such rates or prices as are, in his opinion, 
appropriate and shall notify the Contractor accordingly, with a copy to the 
Employer. Until such time as rates or prices are agreed or fixed, the Engineer shall 
determine provisional rates or prices to enable on-account payments to be included 
in certificates issued in accordance with Clause 60. 

 
52.2 Power of Engineer to Fix Rates 

 
Provided that if the nature or amount of any varied work relative to the nature or 
amount of the whole of the Works or to any part thereof, is such that, in the 
opinion of the Engineer, the rate or price contained in the Contract for any item of 
the Works is, by reason of such varied work, rendered inappropriate or 
inapplicable, then, after due consultation by the Engineer with the Employer and 
the Contractor, a suitable rate or price shall be agreed upon between the Engineer 
and the Contractor. In the event of disagreement the Engineer shall fix such other 
rate or price as is, in his opinion, appropriate and shall notify the Contractor 
accordingly, with a copy to the Employer. Until such time as rates or prices are 
agreed or fixed, the Engineer shall determine provisional rates or prices to enable 
on-account payments to be included in certificates issued in accordance with 
Clause 60. 

 
Provided also that no varied work instructed to be done by the Engineer pursuant 
to Clause 51 shall be valued under Sub-Clause 52.1 or under this Sub-Clause 
unless, within 14 days of the date of such instruction and, other than in the case of 
omitted work, before the commencement of the varied work, notice shall have 
been given either: 

 
(a) by the Contractor to the Engineer of his intention to claim extra payment or a 
varied rate or price, or 
(b) by the Engineer to the Contractor of his intention to vary a rate or price. 
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52.3 Variations Exceeding 15 per cent 
 

If, on the issue of the Taking-Over Certificate for the whole of the Works, it is 
found that as a result of: 

 
(a) all varied work valued under Sub-Clauses 52.1 and 52.2, and 
(b) all adjustments upon measurement of the estimated quantities set out in the 
Bill of Quantities, excluding Provisional Sums, dayworks and adjustment of price 
made under Clause 70. 

 
but not from any other cause, there have been additions to or deductions from the 
Contract Price which taken together are in excess of 15 per cent of the "Effective 
Contract Price" (which for the purposes of this Sub-Clause shall mean the Contract 
Price, excluding Provisional Sums and allowance for dayworks, if any) then and in 
such event (subject to any action already taken under any other Sub-Clause of this 
Clause), after due consultation by the Engineer with the Employer and the 
Contractor, there shall be added to or deducted from the Contract Price such 
further sums as may be agreed between the Contractor and the Engineer or, failing 
agreement, determined by the Engineer having regard to the Contractor's Site and 
general overhead costs of the Contract. The Engineer shall notify the Contractor of 
any determination made under this Sub-Clause, with a copy to the Employer. Such 
sum shall be based only on the amount by which such additions or deductions shall 
be in excess of 15 per cent of the Effective Contract Price. 

 
52.4 Daywork 

 
The Engineer may, if in his opinion it is necessary or desirable, issue an instruction 
that any varied work shall be executed on a daywork basis. The Contractor shall 
then be paid for such varied work under the terms set out in the daywork schedule 
included in the Contract and at the rates and prices affixed thereto by him in the 
Tender. 

 
The Contractor shall furnish to the Engineer such receipts or other vouchers as may 
be necessary to provide the amounts paid and, before ordering material, shall 
submit to the Engineer quotations for the same for his approval. 

 
In respect of such of the Works executed on a daywork basis , the Contractor shall 
during the continuance of such work, deliver each day to the Engineer an exact list 
in duplicate of the names, occupation and time of all workmen employed on such 
work and a statement, also in duplicate, showing the description and quantity of all 
materials and Contractor's Equipment used thereon or therefore other than 
Contractor's Equipment which is included in the percentage addition in accordance 
with such daywork schedule.   One copy of each list and statement will, if correct, 
or when agreed, be signed by the Engineer and returned to the Contractor. 

 
At the end of each month the Contractor shall deliver to the Engineer a priced 
statement of the labour, materials and Contractor's Equipment, except as aforesaid, 
used and the Contractor shall not be entitled to any payment unless such lists and 
statements have been fully and punctually rendered. Provided always that if the 
Engineer considers that for any reason the sending of such lists or statements by 
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the Contractor, in accordance with the foregoing provision, was impracticable he 
shall nevertheless be entitled to authorise payment for such work, either as 
daywork, on being satisfied as to the time employed and the labour, materials and 
Contractor‟s Equipment used on such work, or at such value therefore as shall, in 
his opinion, be fair and reasonable. 

 
Procedure for Claims 

 
53.1 Notice of Claims 

 
Notwithstanding any other provision of the Contract, if the Contractor intends to 
claim any additional payment pursuant to any Clause of these Conditions or 
otherwise, he shall give notice of his intention to the Engineer with a copy to the 
Employer, within 28 days after the event giving rise to the claim has first arisen. 

 
53.2 Contemporary Records 

 
Upon the happening of the event referred to in Sub-Clause 53.1, the Contractor 
shall keep such contemporary records as may reasonably be necessary to support 
any claim he may subsequently wish to make. Without necessarily admitting the 
Employer's liability, the Engineer shall, on receipt of a notice under Sub-Clause 
53.1, inspect such contemporary records and may instruct the Contractor to keep 
any further contemporary records as are reasonable and may be material to the 
claim of which notice has been given. The Contractor shall permit the Engineer to 
inspect all records kept pursuant to this Sub-Clause and shall supply him with 
copies thereof as and when the Engineer so instructs. 

 
53.3 Substantiation of Claims 

 
Within 28 days, or such other reasonable time as may be agreed by the Engineer, 
of giving notice under Sub-Clause 53.1, the Contractor shall send to the Engineer 
an account giving detailed particulars of the amount claimed and the grounds upon 
which the claim is based. Where the event giving rise to the claim has a continuing 
effect, such account shall be considered to be an interim account and the 
Contractor shall, at such intervals as the Engineer may reasonably require, send 
further interim accounts giving the accumulated amount of the claim and any 
further grounds upon which it is based. In cases where interim accounts are sent to 
the Engineer, the Contractor shall send a final account within 28 days of the end of 
the effects resulting from the event. The Contractor shall, if required by the 
Engineer so to do, copy to the Employer all accounts sent to the Engineer pursuant 
to this Sub-Clause. 

 
53.4 Failure to Comply 

 
If the Contractor fails to comply with any of the provisions of this Clause in 
respect of any claim which he seeks to make, his entitlement to payment in respect 
thereof shall not exceed such amount as the Engineer or any arbitrator or 
arbitrators appointed pursuant to Sub-Clause 67.3 assessing the claim considers to 
be verified by contemporary records (whether or not such records were brought to 
the Engineer's notice as required under Sub-Clause 53.2 and 53.3). 
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53.5 Payment of Claims 
 

The Contractor shall be entitled to have included in any interim payment certified 
by the Engineer pursuant to Clause 60 such amount in respect of any claim as the 
Engineer, after due consultation with the Employer and the Contractor, may 
consider due to the Contractor provided that the Contractor has supplied sufficient 
particulars to enable the Engineer to determine the amount due. If such particulars 
are insufficient to substantiate the whole of the claim, the Contractor shall be 
entitled to payment in respect of such part of the claim as such particulars may 
substantiate to the satisfaction of the Engineer. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

 
Contractor's Equipment, Temporary Works and Materials 

 
54.1 Contractor's Equipment, Temporary Works and Materials; Exclusive Use for 

the Works 
 

All Contractor's Equipment, Temporary Works and materials provided by the 
Contractor shall, when brought on to the Site, be deemed to be exclusively 
intended for the execution of the Works and the Contractor shall not remove the 
same or any part thereof, except for the purpose of moving it from one part of the 
Site to another, without the consent of the Engineer.   Provided that consent shall 
not be required for vehicles engaged in transporting any staff, labour, Contractor's 
Equipment, Temporary Works, Plant or materials to or from the Site. 

 
54.2 Employer not Liable for Damage 

 
The Employer shall not at any time be liable, save as mentioned in Clauses 20 and 
65, for the loss of or damage to any of the said Contractor's Equipment, 
Temporary Works or materials. 

 
54.3 Customs Clearance 

 
The Employer will use his best endeavours in assisting the Contractor, where 
required, in obtaining clearance through the Customs of Contractor's Equipment, 
materials and other things required for the Works. 

 
54.4 Re-export of Contractor's Equipment 

 
In   respect of any Contractor's Equipment which the Contractor has imported for 
the purposes of the Works, the Employer will use his best endeavours to assist the 
Contractor, where required, in procuring any necessary Government consent to the 
re-export of such Contractor's Equipment by the Contractor upon the removal 
thereof pursuant to the terms of Contract. 
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54.5 Conditions of Hire of Contractor's Equipment 
 

With a view to securing, in the event of termination under Clause 63, the continued 
availability, for the purpose of executing the Works, of any hired Contractor's 
Equipment, the Contractor shall not bring on to the Site any hired Contractor's 
Equipment unless there is an agreement for hire thereof (which agreement shall be 
deemed not to include an agreement for hire purchase) which contains a provision 
that the owner thereof will, on request in writing made by the Employer within 7 
days after the date on which any termination has become effective, and on the 
Employer undertaking to pay all hire charges in respect thereof from such date, hire 
such Contractor's Equipment to the Employer on the same terms in all respect as 
the same was hired to the Contractor save that the Employer shall be entitled to 
permit the use thereof by any other contractor employed by him for the purpose of 
execution and completing the Works and remedying any defects therein, under the 
terms of the said Clause 63. 

 
54.6 Costs for the Purpose of Clause 63 

 
In the event of the Employer entering into any agreement for the hire of 
Contractor's Equipment pursuant to Sub-Clause 54.5, all sums properly paid by the 
Employer under the provision of any such agreement and all costs incurred by him 
(including stamp duties) in entering into such agreement shall be deemed, for the 
purpose of Clause 63, to be part of the cost of executing and completing the Works 
and the remedying of any defects therein. 

 
54.7 Incorporation of Clause in Subcontracts 

 
The Contractor shall, where entering into any subcontract for the execution of any 
part of the Works, incorporate in such subcontract (by reference or otherwise) the 
provisions of this Clause in relation to Contractor's Equipment, Temporary Works 
or materials brought on to the Site by the Subcontractor. 

 
54.8 Approval of Materials not Implied 

 
The operation of this Clause shall not be deemed to imply any approval by the 
Engineer of the materials or other matters referred to therein nor shall it prevent the 
rejection of any such materials at any time by the Engineer. 

 
 

Measurement 
 

55.1 Quantities 
 

The quantities set out in the Bill of Quantities are the estimated quantities for the 
Works, and they are not to be taken as the actual and correct quantities of the 
Works to be executed by the Contractor in fulfillment of his obligations under the 
Contract. 



(104) 

 

 

56.1 Works to be Measured 
 

The Engineer shall, except as otherwise stated, ascertain and determine by 
measurement the value of the Works in accordance with the Contract and the 
Contractor shall be paid that value in accordance with Clause 60. The Engineer 
shall, when he requires any part of the Works to be measured, give reasonable 
notice to the Contractor's authorised agent, who shall: 

 
(a) forthwith attend or send a qualified representative to assist the Engineer in 

making such measurement, and 
 

(b) supply all particulars required by the Engineer. 
 

Should the Contractor not attend, or neglect or omit to send such representative, 
then the measurement made by the Engineer or approved by him shall be taken to 
be the correct measurement of such part of the Works. For the purpose of 
measuring such Permanent Works as are to be measured by records and 
drawings, the Engineer shall prepare records and drawings as the work proceeds 
and the Contractor, as and when called upon to do so in writing, shall, within 14 
days, attend to examine and agree such records and drawings with the Engineer 
and shall sign the same when so agreed. If the Contractor does not attend to 
examine and agree such records and drawings, they shall be taken to be correct. 
If, after examination of such records and drawings, the Contractor does not agree 
the same or does not sign the same as agreed, they shall nevertheless be taken to 
be correct, unless the Contractor, within 14 days of such examination, lodges 
with the Engineer notice of the respects in which such records and drawings are 
claimed by him to be incorrect. On receipt of such notice, the Engineer shall 
review the records and drawings and either confirm or vary them. 

 
57.1 Method of Measurement 

 
The Works shall be measured net, notwithstanding any general or local custom, 
except where otherwise provided for in the Contract. 

 
57.2 Breakdown of Lump Sum Items 

 
For the purposes of statements submitted in accordance with Sub-Clause 60.1, 
the Contractor shall submit to the Engineer, within 28 days after the receipt of the 
Letter of Acceptance, a breakdown for each of the lump sum items contained in 
the Tender. Such breakdowns shall be subject to the approval of the Engineer. 

 
Provisional Sums 

 
58.1 Definition of "Provisional Sum" 

 
"Provisional Sum" means a sum included in the Contract and so designated in the 
Bill of Quantities for the execution of any part of the Works or for the supply of 
goods, materials, Plant or services, or for contingencies, which sum may be used, 
in whole or in part, or not at all, on the instructions of the Engineer. The 
Contractor shall be entitled to only such amounts in respect of the work, supply 
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or contingencies to which such Provisional Sums relate as the Engineer shall 
determine in accordance with this Clause. The Engineer shall notify the 
Contractor of any determination made under this Sub-Clause, with a copy to the 
Employer. 

 
58.2 Use of Provisional Sums 

 
In respect of every Provisional Sum the Engineer shall have authority to issue 
instructions for the execution of work or for the supply of goods, material, Plant 
or services by: 

 
(a) the Contractor, in which case the Contractor shall be entitled to an 
amount equal to the value thereof determined in accordance with Clause 52, 
and 

 
(b) a nominated Subcontractor, as hereinafter defined, in which case the 
sum to be paid to the Contractor therefore shall be determined and paid in 
accordance with Sub-Clause 59.4. 

 
58.3 Production of Vouchers 

 
The Contractor shall produce to the Engineer all quotations, invoices, vouchers 
and accounts or receipts in connection with expenditure in respect of Provisional 
Sums, except where work is valued in accordance with rates or prices set out in 
the Tender. 

 

Nominated Subcontractors 

59.1 Definition of "Nominated Subcontractors" 
 

All specialists, merchants, tradesmen and others executing any work or supplying 
any goods, materials, Plant or services for which Provisional Sums are included 
in the Contract, who may have been or be nominated or selected or approved by 
the Employer or the Engineer, and all persons to whom by virtue of the 
provisions of the Contract the Contractor is required to subcontract shall, in the 
execution of such work or the supply of such goods, materials, Plant or services, 
be deemed to be subcontractors to the Contractor and are referred to in this 
Contract as "nominated Subcontractors". 

 
59.2 Nominated Subcontractors; Objection to Nomination 

 
The Contractor shall not be required by the Employer or the Engineer, or be 
deemed to be under any obligation, to employ any nominated Subcontractor 
against whom the Contractor may raise reasonable objection, or who declines to 
enter into subcontract with the Contractor containing provisions: 

 
(a) that in respect of the work, goods, materials, Plant or services the subject of 
the subcontract, the nominated Subcontractor will undertake towards the 
Contractor such obligations and liabilities as will enable the Contractor to 
discharge his own obligations and liabilities towards the Employer under the 
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terms of the Contract and will save harmless and indemnify the Contractor from 
and against the same and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising out of or in connection therewith, or arising out 
of or in connection with any failure to perform such obligations or to fulfill such 
liabilities, and 

 
(b) that the nominated Subcontractor will save harmless and indemnity the 
Contractor from and against any negligence by the nominated Subcontractor, his 
agents, workmen and servants and from and against any misuse by him or them 
of any Temporary Works provided by the Contractor for the purposes of the 
Contract and from all claims as aforesaid. 

 
59.3 Design Requirements to be Expressly Stated 

 
If in connection with any Provisional Sum the services to be provided include 
any matter of design or specification of any part of the Permanent Works or of 
any Plant to be incorporated therein, such requirement shall be expressly stated in 
the Contract and shall be included in any nominated Subcontract. The nominated 
Subcontract shall specify that the nominated Subcontractor providing such 
services will save harmless and indemnify the Contractor from and against the 
same and from all claims, proceedings, damages, costs, charges and expenses 
whatsoever arising out of or in connection with any failure to perform such 
obligations or to fulfill such liabilities. 

 
59.4 Payments to Nominated Subcontractors 

 
For all work executed or goods, materials, Plant or services supplied by any 
nominated Subcontractor, the Contractor shall be entitled to: 

 
(a) the actual price paid or due to be paid by the Contractor, on the instructions 
of the Engineer, and in accordance with the subcontract; 

 
(b) in respect of labour supplied by the Contractor, the sum, if any, entered in the 
Bill of Quantities or, if instructed by the Engineer pursuant to paragraph (a) of 
Sub-Clause 58.2, as may be determined in accordance with Clause 52; and 

 
(c) in respect of all other charges and profit, a sum being a percentage rate of the 
actual price paid or due to be paid calculated, where provision has been made in 
the Bill of Quantities for a rate to be set against the relevant Provisional Sum, at 
the rate inserted by the Contractor against that item or, where no such provision 
has been made, at the rate inserted by the Contractor in the Appendix to Tender 
and repeated where provision for such is made in a special item provided in the 
Bill of Quantities for such purpose. 

 
 

59.5 Certification of Payments to Nominated Subcontractors 
 

Before issuing, under Clause 60 any certificate, which includes any payment in 
respect of work done or goods, materials, Plant or services supplied by any 
nominated Subcontractor, the Engineer shall be entitled to demand from the 
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Contractor reasonable proof that all payments, less retentions, included in 
previous certificates in respect of the work or goods, materials, Plant or services 
of such nominated Subcontractor have been paid or discharged by the Contractor. 
If the Contractor fails to supply such proof then, unless the Contractor: 

 
(a) satisfies the Engineer in writing that he has reasonable cause for withholding 
or refusing to make such payment, and 

 
(b) produces to the Engineer reasonable proof that he has so informed such 
nominated Subcontractor in writing, 

 
the Employer shall be entitled to pay to such nominated Subcontractor direct, 
upon the certificate of the Engineer, all payments, less retention, provided for in 
the nominated Subcontract, which the Contractor has failed to make to such 
nominated Subcontractor and to deduct by way of set-off the amount so paid by 
the Employer from any sums due or to become due from the Employer to the 
Contractor. 

 
Provided that, where the Engineer has certified and the Employer has paid direct 
as aforesaid, the Engineer shall in issuing any further certificate in favour of the 
Contractor, deduct from the amount thereof the amount so paid, direct as 
aforesaid, but shall not withhold or delay the issue of the certificate itself when 
due to be issued under the terms of the Contract. 

 
Certificates and Payment 

60.1 Monthly Statements 
 

The Contractor shall submit to the Engineer after the end of each month six 
copies, each signed by the Contractor's representative approved by the Engineer 
in accordance with the Sub-Clause 15.1, of a statement, in such form as the 
Engineer may from time to time prescribe, showing the amounts to which the 
Contractor considers himself to be entitled up to the end of the month in respect 
of: 

 
(a) the value of the Permanent Works executed, 

 
(b) any other items in the Bill of Quantities including those for Contractor‟s 
Equipment, Temporary Works, dayworks and the like, 

 
(c) the percentage of the invoice value of listed materials, all as stated in the 
Appendix to Tender, and Plant delivered by the Contractor on the Site for 
incorporation in the Permanent Works but not incorporated in such Works, 

 
(d) adjustments under Clause 70, and 

 
(e) any other sum to which the Contractor may be entitled under the Contract 
or otherwise. 
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60.2 Monthly Payments 
 

The Engineer shall, within 28 days of receiving such statement, certify to the 
Employer the amount of payment to the Contractor which he considers due and 
payable in respect thereof, subject: 

 
(a) firstly, to the retention of the account calculated by applying the Percentage 

of Retention stated in the Appendix to Tender, to the amount to which the 
Contractor is entitled under paragraph (a), (b), (c) and (e) of Sub-Clause 60.1 
until the amount so retained reaches the Limit of Retention Money stated in 
the Appendix to Tender, and 

 
(b) esecondly, to the deduction, other than pursuant to Clause 47, of any sums 

which may have become due and payable by the Contractor to the Employer. 
 

Provided that the Engineer shall not be bound to certify any payment under this 
Sub-Clause if the net amount thereof, after all retentions and deductions, would 
be less than the Minimum Amount of Interim Payment Certificates stated in the 
Appendix to Tender. 

 
Notwithstanding the terms of this Clause or any other Clause of the Contract no 
amount will be certified by the Engineer for payment until the performance 
security, if required under the Contract, has been provided by the Contractor and 
approved by the Employer. 

 
60.3 Payment of Retention Money 

 
(a) Upon the issue of the Taking-Over Certificate with respect to the whole of 
the Works, one half of the Retention Money, or upon the issue of a Taking-Over 
Certificate with respect to a Section or part of the Permanent 

 
Works only such proportion thereof as the Engineer determines having regard to 
the relative value of such Section or part of the Permanent Works, shall be 
certified by the Engineer for payment to the Contractor. 

 
(b) Upon the expiration of the Defects Liability Period for the Works the other 
half of the Retention Money shall be certified by the Engineer for payment to the 
Contractor. Provided that, in the event of different Defects Liability Periods 
having become applicable to different Sections or part of the Permanent Works 
pursuant to Clause 48, the expression "expiration of the Defects Liability Period" 
shall, for the purposes of this Sub-Clause, be deemed to mean the expiration of 
the latest of such periods. Provided also that if at such time, there shall remain to 
be executed by the Contractor any work instructed, pursuant to Clause 49 and 50, 
in respect of the Works, the Engineer shall be entitled to withhold certification 
until completion of such work of so much of the balance of the Retention Money 
as shall, in the opinion of the Engineer, represent the cost of the work remaining 
to be executed. 
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60.4 Correction of Certificates 
 

The Engineer may by any Interim Payment Certificate make any correction or 
modification in any previous certificate which shall have been issued by him and 
shall have authority, if any work is not being carried out to his satisfaction, to 
omit or reduce the value of such work in any Interim Payment Certificate. 

 
60.5 Statement at Completion 

 
Not later than 84 days after the issue of the Taking-Over Certificate in respect of 
the whole of the Works, the Contractor shall submit to the Engineer a Statement 
at Completion with supporting documents showing in detail, in the form 
approved by the Engineer: 

 
(a) the final value of all work done in accordance with the Contract up to the 
date stated in such Taking-Over Certificate, 

 
(b) any further sums which the Contractor considers to be due, and 

 
(c) an estimate of amounts which the Contractor considers will become due to 
him under the Contract. 

 
The estimated amounts shall be shown separately in such Statement at 
Completion. The Engineer shall verify payment in accordance with Sub-Clause 
60.2. 

 
60.6 Final Statement 

 
Not later than 56 days after the issue of the Defects Liability Certificate pursuant 
to Sub-Clause 62.1, the Contractor shall submit to the Engineer for consideration 
a draft final statement with supporting documents showing in detail, in the form 
approved by the Engineer: 

 
(a) the value of all work done in accordance with the Contract, and 
(b) any further sums which the Contractor considers to be due to him under the 
Contract. 

 
If the Engineer disagrees with or cannot verify any part of the draft final 
statement, the Contractor shall submit such further information as the Engineer 
may reasonably require and shall make such changes in the draft as may be 
agreed between them. The Contractor shall then prepare and submit to the 
Engineer the final statement as agreed (for the purposes of these Conditions 
referred to as the "Final Statement"). 

 
If, following discussions between the Engineer and the Contractor and any 
changes to the draft final statement which may be agreed between them, it 
becomes evident that a dispute exists, the Engineer shall deliver to the Employer 
an Interim Payment Certificate for those parts of the draft final statement, if any, 
which are not in dispute. The dispute may then be settled in accordance with 
Clause 67. 
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60.7 Discharge 
 

Upon submission of the Final Statement, the Contractor shall give to the 
Employer, with a copy to the Engineer, a written discharge confirming that the 
total of the Final Statement represents full and final settlement of all monies due 
to the Contractor arising out of or in respect of the Contract. Provided that such 
discharge shall become effective only after payment due under the Final Payment 
Certificate issued pursuant to Sub-Clause 60.8 has been made and the 
performance security referred to in Sub-Clause 10.1, if any, has been returned to 
the Contractor. 

 

60.8 Final Payment Certificate 
 

Within 28 days after receipt of the Final Statement, and the written discharge, the 
Engineer shall issue to the Employer (with a copy to the Contractor) a Final 
Payment Certificate stating: 

 
(a) the amount which, in the opinion of the Engineer, is finally due under the 
Contract or otherwise, and 

 
(b) after giving credit to the Employer for all amounts previously paid by the 
Employer and for all sums to which the Employer is entitled other than under 
Clause 47, the balance, if any, due from the Employer to the Contractor or from 
the Contractor to the Employer as the case may be. 

 
60.9 Cessation of Employer's Liability 

 
The Employer shall not be liable to the Contractor for any matter or thing arising 
out of or in connection with the Contract or execution of the Works, unless the 
Contractor shall have included a claim in respect thereof in his Final Statement 
and (except in respect of matters or things arising after the issue of the Taking- 
Over Certificate in respect of the whole of the Works) in the Statement at 
Completion referred to in Sub-Clause 60.5. 

 
60.10 Time for Payment 

 
The amount due to the Contractor under any Interim Payment Certificate issued 
by the Engineer pursuant to this Clause, or to any other term of the Contract, 
shall, subject to Clause 47, be paid by the Employer to the Contractor within 28 
days after such Interim Payment Certificate has been delivered to the Employer, 
or, in the case of the Final Payment Certificate referred to in Sub-Clause 60.8, 
within 56 days, after such Final Payment Certificate has been delivered to the 
Employer. In the event of the failure of the Employer to make payment within the 
times stated, the Employer shall pay to the Contractor interest at the rate stated in 
the Appendix to Tender upon all sums unpaid from the date by which the same 
should have been paid. The provisions of this Sub-Clause are without prejudice 
to the Contractor's entitlement under Clause 69 or otherwise. 
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61.1 Approval only by Defects Liability Certificate 
 

Only the Defects Liability Certificate, referred to in Clause 62, shall be deemed 
to constitute approval of the Works. 

 
62.1 Defects Liability Certificate 

 
The Contract shall not be considered as completed until a Defects Liability 
Certificate shall have been signed by the Engineer and delivered to the Employer, 
with a copy to the Contractor, stating the date on which the Contractor shall have 
completed his obligations to execute and complete the Works and remedy any 
defects therein to the Engineer's satisfaction. The Defects Liability Certificate 
shall be given by the Engineer within 28 days after the expiration of the Defects 
Liability Period, or, if different defects liability periods shall become applicable 
to different Sections or parts of the Permanent Works, the expiration of the latest 
such period, or as soon thereafter as any works instructed, pursuant to Clause 49 
and 50, have been completed to the satisfaction of the Engineer.   Provided that 
the issue of the Defects Liability Certificate shall not be a condition precedent to 
payment to the Contractor of the second portion of the Retention Money in 
accordance with the conditions set out in Sub-Clause 60.3. 

 
62.2 Unfulfilled Obligations 

 
Notwithstanding the issue of the Defects Liability Certificate the Contractor and 
the Employer shall remain liable for the fulfillment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Defects Liability 
Certificate which remains unperformed at the time of such Defects Liability 
Certificate is issued and, for the purposes of determining the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force between the 
parties to the Contract. 

 

Remedies 
 

63.1 Default of Contractor 
 

If the Contractor is deemed by law unable to pay his debts as they fall due, or 
enters into voluntary or involuntary bankruptcy, liquidation or dissolution (other 
than a voluntary liquidation for the purposes of amalgamation or reconstruction), 
or becomes insolvent, or makes an arrangement with, or assignment in favour of, 
his creditors, or agrees to carry out the Contract under a committee of inspection 
of his creditors, or if a receiver, administrator, trustee or liquidator is appointed 
over any substantial part of his assets, or if, under any law or regulation relating 
to reorganization, arrangement or readjustment of debts, proceedings are 
commenced against the Contractor or resolutions passed in connection with 
dissolution or liquidation or if any steps are taken to enforce any security interest 
over a substantial part of the assets of the Contractor, or if any act is done or 
event occurs with respect to the Contractor or his assets which, under any 
applicable law has a substantially similar effect to any of the foregoing acts or 
events, or if the Contractor has contravened Sub-Clause 3.1, or has an execution 
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levied on his goods, or Contract, if the Engineer certifies to the Employer, with a 
copy to the Contractor, that, in his opinion, the Contractor: 

 
(a) has repudiated the Contract, or 

 
(b) without reasonable excuse has failed 

 
(i) to commence the Works in accordance with Sub-Clause 41.1, 
(ii) to proceed with the Works, or any Section thereof, within 28 days after 

receiving notice pursuant to Sub-Clause 46.1, 
 

(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4 or an 
instruction issued pursuant to Sub-Clause 39.1 within 28 days after having 
received it 

 
(d) despite previous warning from the Engineer, in writing, is otherwise 
persistently or flagrantly neglecting to comply with any of his obligations under 
the Contract, or 

 
(e) has contravened Sub-Clause 4.1, 
then the Employer may, after giving 14 days' notice to the Contractor, enter upon 
the Site and the Works and terminate the employment of the Contractor without 
thereby releasing the Contractor from any of his obligations or liabilities under 
the Contract, or affecting the rights and authorities conferred on the Employer or 
the Engineer by the Contract, and may himself complete the Works or may 
employ any other contractor to complete the Works. The Employer or such other 
contractor may use for such completion so much of the Contractor's Equipment, 
Temporary Works and materials as he or they may think proper. 

 
63.2 Valuation at Date of Termination 

 
The Engineer shall, as soon as may be practicable after any such entry and 
termination by the Employer, fix and determine ex parte, or by or after reference 
to the parties or after such investigation or enquiries as he may think fit to make 
or institute, and shall certify: 

 
(a) what amount (if any) had, at the time of such entry and termination, been 

reasonably earned by or would reasonably accrue to the Contractor in respect 
of work then actually done by him under the Contract, and 

 
(b) the value of any of the said unused or partially used materials, any 

Contractor's Equipment and any Temporary Works. 
 

63.3 Payment after Termination 
 

If the Employer terminates the Contractor's employment under this Clause, he 
shall not be liable to pay to the Contractor any further amount (including 
damages) in respect of the Contract until the expiration of the Defects Liability 
Period and thereafter until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any) and all other expenses 
incurred by the Employer have been ascertained and the amount thereof certified 
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by the Engineer. The Contractor shall then be entitled to receive only such sum 
(if any) as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount exceeds the 
sum which would have been payable to the Contractor on due completion by 
him, then the Contractor shall, upon demand, pay to the Employer the amount of 
such excess and it shall be deemed a debt due by the Contractor to the Employer 
and shall be recoverable accordingly. 

 
63.4 Assignment of Benefit of Agreement 

 
Unless prohibited by law, the Contractor shall, if so instructed by the Engineer 
within 14 days of such entry and termination referred to in Sub-Clause 63.1, 
assign to the Employer the benefit of any agreement for the supply of any goods 
or materials or services and/or for the execution of any work for the purposes of 
the Contract, which the Contractor may have entered into. 

 
64.1 Urgent Remedial Work 

 
If, by reason of any accident, or failure, or other event occurring to, in, or in 
connection with the Works, or any part thereof, either during the execution of the 
Works, or during the Defects Liability Period, any remedial or other work is, in 
the opinion of the Engineer, urgently necessary for the safety of the Works and 
the Contractor is unable or unwilling at once to do such work, the Employer shall 
be entitled to employ and pay other persons to carry out such work as the 
Engineer may consider necessary. If the work or repair so done by the Employer 
is work which, in the opinion of the Engineer, the Contractor was liable to do at 
his own cost under the Contract, then all costs consequent thereon or incidental 
thereto shall, after due consultation with the Employer and the Contractor, be 
determined by the Engineer and shall be recoverable from the Contractor by the 
Employer, and may be deducted by the Employer from any monies due or to 
become due to the Contractor and the Engineer shall notify the Contractor 
accordingly, with a copy to the Employer. Provided that the Engineer shall, as 
soon after the occurrence of any such emergency as may be reasonably 
practicable, notify the Contractor thereof. 

 
Special Risks 

 
65.1 No Liability for Special Risks 

 
The Contractor shall be under no liability whatsoever in consequence of any of 
the special risks referred to in Sub-Clause 65.2, whether by way of indemnity or 
otherwise, for or in respect of: 

 
(a) destruction of or damage to the Works, save to work condemned under the 

provisions of Clause 39 prior to the occurrence of any of the said special 
risks, 

(b) destruction of or damage to property, whether of the Employer or third 
parties, or 

(c) injury or loss of life. 
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65.2 Special Risks 
 

The Special Risks are: 
 

(a) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4, 
and 

(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as these 
relate to the country in which the Works are to be executed. 

 
65.3 Damage to Works by Special Risks 

 
If the Works or any materials or Plant on or near or in transit to the Site, or any of 
the Contractor's Equipment, sustain destruction or damage by reason of any of 
the said special risks, the Contractor shall be entitled to payment in accordance 
with the Contract for any Permanent Works duly executed and for any materials 
or Plant so destroyed or damaged and, so far as may be required by the Engineer 
or as may be necessary for the completion of the Works, to payment for: 

 
(a) rectifying any such destruction or damage to the Works, and 
(b) replacing or rectifying such materials or Contractor's Equipment, 

 
and the Engineer shall determine an addition to the Contract Price in accordance 
with Clause 52 (which shall in the case of the cost of replacement of Contractor's 
Equipment include the fair market value thereof as determined by the Engineer) 
and shall notify the Contractor accordingly, with a copy to the Employer. 

 
65.4 Projectile, Missile 

 
Destruction, damage, injury or loss of life caused by the explosion or impact, 
whenever and wherever occurring, of any mine, bomb, shell, grenade, or other 
projectile, missile, munition, or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

 
65.5 Increased Costs arising from Special Risks 

 
Save to the extent that the Contractor is entitled to payment under any other 
provision of the Contract, the Employer shall repay to the Contractor any costs of 
the execution of the Work (other than such as may be attributable to the cost of 
reconstructing work condemned under the provisions of Clause 39 prior to the 
occurrence of any special risk) which are howsoever attributable to or consequent 
on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to 
outbreak of war, but the Contractor shall, as soon as any such cost comes to his 
knowledge, forthwith notify the Engineer thereof. The Engineer shall, after due 
consultation with the Employer and the Contractor, determine the amount of the 
Contractor's costs in respect thereof which shall be added to the Contract Price 
and shall notify the Contractor accordingly, with a copy to the Employer. 

 
65.6 Outbreak of War 
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If, during the currency of the Contract, there is an outbreak of war, whether war 
is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the Works, the Contractor shall, 
unless and until the Contract is terminated under the provisions of this Clause, 
continue to use his best endeavour to complete the execution of the Works. 
Provided that the Employer shall be entitled, at any time after such outbreak of 
war, to terminate the Contract by giving notice to the Contractor and, upon such 
notice being given, the Contract shall, except as to the rights of the parties under 
this clause and Clause 67, terminate, but without prejudice to the rights of either 
party in respect of any antecedent breach thereof. 

 
65.7 Removal of Contractor's Equipment on Termination 

 
If the Contract is terminated under the provisions of Sub-Clause 65.6, the 
Contractor shall, with all reasonable dispatch, remove from the Site all 
Contractor's Equipment and shall give similar facilities to his Subcontractors to 
do so. 

 
65.8 Payment if Contract Terminated 

 
If the Contract is terminated as aforesaid, the Contractor shall be paid by the 
Employer, insofar as such amounts or items have not already been covered by 
payments on account made to the Contractor, for all work executed prior to the 
date of termination at the rates and prices provided in the Contract and in 
addition: 

 
(a) the amounts payable in respect of any preliminary items referred to in 

the Bill of Quantities, so far as the work or service comprised therein 
has been carried out or performed, and a proper portion of any such 
items which have been partially carried out or performed; 

 
(b) the cost of materials, Plant or goods reasonably ordered for the Works 

which have been delivered to the Contractor or of which the Contractor 
is legally liable to accept delivery, such materials, Plant or goods 
becoming the property of the Employer upon such payments being 
made by him; 

 
(c) a sum being the amount of any expenditure reasonably incurred by the 

Contractor in the expectation of completing the whole of the Works 
insofar as such expenditure has not been covered by any other 
payments referred to in this Sub-Clause; 

 
(d) any additional sum payable under the provisions of Sub-Clauses 65.3 

and 65.5; 
 

(e) such proportion of the cost as may be reasonable, taking into account 
payments made or to be made for work executed, of removal of 
Contractor's Equipment under Sub-Clause 65.7 and, if required by the 
Contractor, return thereof to the Contractor's main plant yard in his 
country of registration or to other destination, at no greater cost; and 
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(f) the reasonable cost of repatriation of all the Contractor‟s staff and 
workmen employed on or in connection with the Works at the time of 
such termination. 

 
Provided that against any payment due from the Employer under this Sub-Clause, 
the Employer shall be entitled to be credited with any outstanding balances due 
from the Contractor for advances in respect of Contractor's Equipment, materials 
and Plant and any other sums which, at the date of termination, were recoverable 
by the Employer from the Contractor under the terms of Contract. Any sums 
payable under this Sub-Clause shall, after due consultation with the Employer 
and the Contractor, be determined by the Engineer who shall notify the 
Contractor accordingly, with a copy to the Employer. 

 
Release from Performance 

 
66.1 Payment in Event of Release from Performance 

 
If any circumstance outside the control of both parties arises after the issue of the 
Letter of Acceptance which renders it impossible or unlawful for either party to 
fulfill his or their contractual obligations, or under the law governing the Contract 
the parties are released from further performance, then the parties shall be 
discharged from the Contract, except as to their rights under this Clause and 
Clause 67 and without prejudice to the rights of either party in respect of any 
antecedent breach of the Contract, and the sum payable by the Employer to the 
Contractor in respect of the work executed shall be the same as that which would 
have been payable under Clause 65 if the Contract had been terminated under the 
provisions of Clause 65. 

 
 

Settlement of Disputes 
 

67.1 Engineer's Decision 
 

If a dispute of any kind whatsoever arises between the Employer and the 
Contractor in connection with, or arising out of, the Contract or the execution of 
the Works, whether during the execution of the Works or after their completion 
and whether before or after repudiation or other termination of the Contract, 
including any dispute as to any opinion, instruction, determination, certificate or 
valuation of the Engineer, the matter in dispute shall, in the first place, be 
referred in writing to the Engineer, with a copy to the other party. Such reference 
shall state that it is made pursuant to this Clause. No later than the eighty-fourth 
day after the day on which he received such reference the Engineer shall give 
notice of his decision to the Employer and the Contractor. Such decision shall 
state that it is made pursuant to this Clause. 

 
Unless the Contract has already been repudiated or terminated, the Contractor 
shall, in every case, continue to proceed with the Works with all due diligence 
and the Contractor and the Employer shall give effect forthwith to every such 
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decision of the Engineer unless and until the same shall be revised, as hereinafter 
provided, in an amicable settlement or an arbitral award. 

 
If either the Employer or the Contractor be dissatisfied with any decision of the 
Engineer, or if the Engineer fails to give notice of his decision on or before 

 
 

the eighty-fourth day on which he received the reference, then either the 
Employer or the Contractor may, on or before the seventieth day after the day on 
which he received notice of such decision, or on or before the seventieth day after 
the day on which the said period of 84 days expired, as the case may be, give 
notice to the other party, with a copy for information to the Engineer, of his 
intention to commence arbitration, as hereinafter provided, as to the matter in 
dispute. Such notice shall establish the entitlement of the party giving the same to 
commence arbitration, as hereinafter provided, as to such dispute and, subject to 
Sub-Clause 67.4, no arbitration in respect thereof may be commenced unless 
such notice is given. 

 
If the Engineer has given notice of his decision as to a matter in dispute to the 
Employer and the Contractor and no notice of intention to commence arbitration 
as to such dispute has been given by either the Employer or the Contractor on or 
before the seventieth day after the day on which the parties received notice as to 
such decision from the Engineer, the said decision shall become final and binding 
upon the Employer and the Contractor. 

 
67.2 Amicable Settlement 

 
Where notice of intention to commence arbitration as to a dispute has been 
given in accordance with Sub-Clause 67.1, the parties shall attempt to settle 
such dispute amicably before the commencement of arbitration. Provided that, 
unless the parties otherwise agree, arbitration may be commenced on or after 
the fifty-sixth day after the day on which notice of intention to commence 
arbitration of such dispute was given, even if no attempt at amicable 
settlement thereof has been made. 

 
67.3 Arbitration 

 
Any dispute in respect of which: 

 
(a) the decision, if any, of the Engineer has not become final and binding 

pursuant to Sub-Clause 67.1, and 
(b) amicable settlement has not been reached within the period stated in Sub- 

Clause 67.2, 
shall be finally settled, unless otherwise specified in the Contract, under the 
Rules of Conciliation and Arbitration of the International Chamber of Commerce 
by one or more arbitrators appointed under such Rules. The said arbitrator/s shall 
have full power to open up, review and revise any decision, opinion, instruction, 
determination, certificate or valuation of the Engineer related to the dispute. 
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Neither party shall be limited in the proceedings before such arbitrator/s to the 
evidence or arguments put before the Engineer for the purpose of obtaining his 
said decision pursuant to Sub-Clause 67.1. No such decision shall disqualify the 
Engineer from being called as a witness and giving evidence before the 
arbitrator/s on any matter whatsoever relevant to the dispute. 
Arbitration may be commenced prior to or after completion of the Works, 
provided that the obligations of the Employer, the Engineer and the Contractor 
shall not be altered by reason of the arbitration being conducted during the 
progress of the Works. 

 
67.4 Failure to Comply with Engineer's Decision 

 
Where neither the Employer nor the Contractor has given notice of intention to 
commence arbitration of a dispute within the period stated in Sub-Clause 67.1 
and the related decision has become final and binding, either party may, if the 
other party fails to comply with such decision, and without prejudice to any other 
rights it may have, refer the failure to arbitration in accordance with Sub-Clause 
67.3. The provisions of Sub-Clause 67.1 and 67.2 shall not apply to any such 
reference. 

 

Notices 
 

68.1 Notice to Contractor 
 

All certificates, notices or instructions to be given to the Contractor by the 
Employer or the Engineer under the terms of the Contract shall be sent by post, 
cable, telex or facsimile transmission to or left at the Contractor's principal place 
of business or such other address as the Contractor shall nominate for that 
purpose. 

 
68.2 Notice to Employer and Engineer 

 
Any notice to be given to the Employer or to the Engineer under the terms of the 
Contract shall be sent by post, cable, telex or facsimile transmission to or left at 
the respective addresses nominated for that purpose in Part II of these Conditions. 

 
68.3 Change of Address 

 
Either party may change a nominated address to another address in the country, 
where the Works are being executed by prior notice to the other party, with a 
copy to the Engineer, and the Engineer may do so by prior notice to both parties. 

 
Default of Employer 

 
69.1 Default of Employer 

 
In the event of the Employer: 

 
(a) failing to pay to the Contractor the amount due under any certificate of the 
Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
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within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, 

 
(b) interfering with or obstructing or refusing any required approval to the issue 
of any such certificate, 

 
(c) becoming bankrupt or, being a company, going into liquidation, other than for 
the purpose of a scheme of reconstruction or amalgamation, or 

 
(d) giving notice to the Contractor that for economic reasons it is impossible for 
him to continue to meet his contractual obligations, 

 
the Contractor shall be entitled to terminate his employment under the Contract 
by giving notice to the Employer, with a copy to the Engineer. Such termination 
shall take effect 14 days after the giving of the notice. 

 
69.2 Removal of Contractor's Equipment 

 
Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the 
Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all 
reasonable despatch, remove from the Site all Contractor's Equipment brought by 
him thereon. 

 
69.3 Payment on Termination 

 
In the event of such termination the Employer shall be under the same obligations 
to the Contractor in regard to payment as if the Contract had been terminated 
under the provisions of Clause 65, but, in addition to the payments specified in 
Sub-Clause 65.8, the Employer shall pay to the Contractor the amount of any loss 
or damage to the Contractor arising out of or in connection with or by 
consequence of such termination. 

 
69.4 Contractor's Entitlement to Suspend Work 

 
Without prejudice to the Contractor's entitlement to interest under Sub-Clause 
60.10 and to terminate under Sub-Clause 69.1, the Contractor may, if the 
Employer fails to pay the Contractor the amount due under any certificate of the 
Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10 
within which payment is to be made, subject to any deduction that the Employer 
is entitled to make under the Contract, after giving 28 days' prior notice to the 
Employer, with a copy to the Engineer, suspend work or reduce the rate of work. 

 
If the Contractor suspends work or reduces the rate of work in accordance with 
the provisions of this Sub-Clause and thereby suffers delay or incurs costs the 
Engineer shall, after due consultation with the Employer and the Contractor, 
determine: 

 
(a) any extension of time to which the Contractor is entitled under Clause 44, and 
(b) the amount of such costs, which shall be added to the Contract Price, 

and shall notify the Contractor accordingly, with a copy to the Employer. 
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69.5 Resumption of Work 
 

Where the Contractor suspends work or reduces the rate of work, having given 
notice in accordance with Sub-Clause 69.4, and the Employer subsequently pays 
the amount due, including interest pursuant to Sub-Clause 60.10, the Contractor‟s 
entitlement under Sub-Clause 69.1 shall, if notice of termination has not been 
given, lapse and the Contractor shall resume normal working as soon as is 
reasonably possible. 

 
Changes in Cost and Legislation 

 
70.1 Increase or Decrease of Cost 

 
There shall be added to or deducted from the Contract Price such sums in respect 
of rise or fall in the cost of labour and/or materials or any other matters affecting 
the cost of the execution of the Works as may be determined in accordance with 
part II of these Conditions. 

 
70.2 Subsequent Legislation 

 
If, after the date 28 days prior to the latest date for submission of tenders for the 
Contract there occur in the country in which the Works are being or are to be 
executed changes to any National or State Statute, Ordinance, Decree or other 
Law or any regulation or bye-law of any local or other duly constituted authority, 
or the introduction of any such State Statute, Ordinance, Decree, Law, regulation 
or bye-law which causes additional or reduced cost to the Contractor, other than 
under Sub-Clause 70.1, in the execution of the Contract, such additional or 
reduced cost shall, after due consultation with the Employer and the Contractor, 
be determined by the Engineer and shall be added to or deducted from the 
Contract Price and the Engineer shall notify the Contractor accordingly, with a 
copy to the Employer. 

 
Currency and Rates of Exchange 

71.1 Currency Restrictions 
 

If, after the date 28 days prior to the latest date for submission of tenders for the 
Contract, the Government or authorized agency of the Government of the country 
in which the Works are being or are to be executed imposes currency restrictions 
and/or transfer of currency restrictions in relation to the currency or currencies in 
which the Contract Price is to be paid, the Employer shall reimburse any loss or 
damage to the Contractor arising therefrom, without prejudice to the right of the 
Contractor to exercise any other rights or remedies to which he is entitled in such 
event. 

 
72.1 Rates of Exchange 

 
Where the Contract provides for payment in whole or in part to be made to the 
Contractor in foreign currency or currencies, such payment shall not be subject to 



(121) 

 

 

variations in the rate or rates of exchange between such specified foreign 
currency or currencies and the currency of the country in which the Works are to 
be executed. 

 
72.2 Currency Proportions 

 
Where the Employer has required the Tender to be expressed in a single currency 
but with payment to be made in more than one currency and the Contractor has 
stated the proportions or amounts of other currency or currencies in which he 
requires payment to be made, the rate or rates of exchange applicable for 
calculating the payment of such proportions or amounts shall, unless otherwise 
stated in Part II of these Conditions, be those prevailing, as determined by the 
Central Bank of the country in which the Works are to be executed, on the date 
28 days prior to the latest date for the submission of tenders for the Contract, as 
has been notified to the Contractor by the Employer prior to the submission of 
tenders or as provided for in the Tender. 

 
72.3 Currencies of Payment for Provisional Sums 

 
Where the Contract provides for payment in more than one currency, the 
proportions or amounts to be paid in foreign currencies in respect of Provisional 
Sums shall be determined in accordance with the principles set forth in Sub- 
Clauses 72.1 and 72.2 as and when these sums are utilised in whole or in part in 
accordance with the provisions of Clauses 58 and 59. 

 
 

REFERENCE TO PART II 
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INDEX 
 

PART I GENERAL CONDITIONS  

INDEX Clause 
Access to Site 42.1 
Access to Works, Engineer 37.1 
Access, Contractor to Satisfy Himself 11.1 
Accident or Injury to Workmen - Insurance Against 24.2 
Accident or Injury to Workmen - Liability for 24.1 
Address, Change of 68.3 
Adequacy of Insurance 25.2 
Adjustment of Contract Price if Variations Exceed 15 percent of Tender Sum 52.3 
Agreement 9.1 
Alterations, Additions and Omissions 51&52 
Ambiguities in Contract Documents 5.2 
Amicable Settlement of Disputes 67.2 
Appointment of Assistants to Engineer 2.4 
Approval by the Engineer 7.3 
Approval of Materials not Implied 54.8 
Approval Only by Defects Liability Certificate 61.1 
Arbitration 67.3 
Assignment of Contract 3.1 
Avoidance of Damage to Roads 30.1 
Bills of Quantities – Estimated Only 55.1 
Boreholes and Exploratory Excavation 18.1 
Breakdown of Lump Sum items 57.2 
Care of works 20.1 
Cash Flow Estimate to be Submitted 14.3 
Certificate, Final 60.8 
Certificate and Payment, Monthly Statements 60.1 
Certificates, Correction of 60.4 
Certificate, Taking-Over 48.1 
Certification of Completion of Works 48.1 
Certification of Completion of Sections or Parts 48.2 
Cessation of Employer‟s Liability 60.9 
Change of Address, Notice of 68.3 
Claims, Contemporary Records 53.2 
Claims, Notice of 53.1 
Claims, Payment of 53.5 
Claims, Substantiation of 53.3 
Claims Under Performance Security 10.3 
Clearance of Site on Completion 33.1 
Commencement of Works 41.1 
Completion of Works, Time for 43.1 
Completion of Works, Time for, Extension of 44.1 
Completion, Statement at 
Compliance with Insurance Policy Conditions 

60.5 
25.4 



(123) 

 

 

 
 

INDEX Clause 

Compliance with Statues and Regulations 26.1 
Contemporary Records for Claims 53.2 
Contract Agreement 9.1 
Contract Not Relieved of Duties or Responsibilities 14.4 
Contractor‟s Employees 16.1 
Contractor‟s Employees, Engineer at Liberty to Object 16.2 
Contractor‟s Entitlement to Suspend Work for Employer‟s Default 69.4 
Contractor‟s Equipment, Conditions of Hire 54.5 
Contractor‟s Equipment, Employer not Liable for Damage 54.2 
Contractor‟s Equipment, Insurance of 21.1 
Contractor‟s Equipment, Reference in Subcontracts 54.7 
Contractor‟s Equipment, Temporary Works and Material; Exclusive Use for the 
Works 

54.1 

Contractor‟s Equipment, Transport of 30.2 
Contractor‟s Failure to Carry Out Instructions 49.4 
Contractor‟s Failure to Insure, Remedy 25.3 
Contractor‟s General Responsibilities 8.1 
Contractor‟s Superintendence 15.1 
Contractor to Keep Site Clear 32.1 
Contractor to Search 50.1 
Correction of Certificates 60.4 
Cost of Remedying Defects 49.3 
Cost of Samples 36.2 
Cost of Tests 35.3 
Cost of Tests not Provided for 36.4 
Covering up Work, Examination Before 38.1 
Cross Liabilities 23.3 
Currencies of Payment for Provisional Sums 72.3 
Currencies, Rates of Exchange 72.1 
Currency Restrictions 71.1 
Custody and Supply of Drawings and Documents 6.1 
Customs Clearance 54.3 
Damage to Persons and Property 22.1 
Damage to Roads, Avoidance of 30.1 
Damage to Works, Special Risks 65.3 
Damages, Liquidated 47.1 
Dates for Inspection and Testing 37.3 
Daywork 52.4 
Decrease or Increase of Costs 70.1 
Default of Contractor in Compliance with Instructions on Improper Work 39.2 
Default of Contractor, Remedies for 63.1 
Default of Employer 69.1 
Defective Materials and Work 39.1 
Defects, Cost of Remedying 49.3 
Defects Liability Certificate 62.1 
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INDEX Clause 

Defects Liability Period 49.1 
Defects, Remedying of 49.2 
Definitions 1.1 
Delay, Liquidated Damages for 47.1 
Delays and Cost of Delay of Drawings 6.4 
Design by Nominated Subcontractors 59.3 
Discharge 60.7 
Discrepancies in Documents 5.2 
Dismissal of Contractor‟s Employees 16.2 
Disorderly Conduct, etc. 34.1 
Dispute, Engineer‟s Decision 67.1 
Disruption of Progress 6.3 
Documents Mutually Explanatory 5.2 
Drawings 6&7 
Drawings and Documents - Custody and Supply of 6.1 
Drawings and Instructions – Supplementary 7.1 
Drawing, Copy to be Kept on Site 6.2 
Drawings, Delays and Cost of Delay of Drawings 6.4 
Drawings, Failure by Contractor to submit 6.5 
Employer not liable for Damage to Contractor‟s Equipment etc. 54.2 
Employer‟s Liability, Cession of 60.9 
Employer‟s Responsibilities 19.2 
Employer‟ Risks 20.4 
Engagement of Staff and Labour 34.1 
Engineer‟s Authority to Delegate 2.3 
Engineer‟s Determination Where Tests not Provided for 36.5 
Engineer‟s Duties and Authority 2.1 
Engineer to Act Impartially 2.6 
Environment – Protection of 19.1 
Errors in Setting Out 17.1 
Evidence and Terms of Insurance 25.1 
Examination of Work before Covering Up 38.1 
Exceptions 22.2 
Exchange, Rates of 72.1 
Exclusions 21.4 
Extension of Time, due to Engineer‟s Failure to give Possession of Site 42.2 
Extension of Time for Completion 44.1 
Extension of Time for Completion, Contractor‟s Claims 44.2 
Extension of Time for Completion, Engineer‟s Determination 44.3 
Extraordinary Traffic 30.0 
Facilities for Other Contractors 31.2 
Facilities - Rights of Way and 42.3 
Failure by Contractor to Submit Drawings 6.5 
Failure to Comply with Claims Procedure 53.4 
Failure to Comply with Engineer‟s Decision 67.4 
Failure to give Possession of Site 42.2 
Faulty Work, Removal of 39.1 
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INDEX Clause 

Fees and Notices  
Fencing, Watching, Lighting, etc.  
Final Payment Certificate 26.1 
Final Statement 19.1 
Foreign Currencies, Payment in 60.8 
Fossils 60.6 
Foundations, Examination of 72.0 
General Responsibilities of Contractor 27.1 
Giving of Notices – Payment of Fees 38.1 
Headings and Marginal Notes 8.1 
Imporper Work and Materials, Removal of 26.1 
Increase or Decrease of Costs 1.2 
Indemnity by Contractor 39.1 
Indemnity by Employer 70.1 
Independent Inspection 22.1 
Injury to Persons – Damage to Property 24.1 
Injury to Workmen 37.2 
Inspection and Testing 37.3 
Inspection of Testing , Dates for 38.1 
Inspection of Foundations, etc. 37.1 
Inspection of Operations 11.1 
Inspection of Site by Contractor 51.2 
Instructions for Variations 2.5 
Instructions in Writing 7.1 
Instructions, Supplementary 25.2 
Insurance, Adequacy of 25.1 
Insurance, Evidence and Terms of 23.2 
Insurance, Minimum Amount of 21.1 
Insurance of Works and Contractor‟s Equipment 25.3 
Insurance,. Remedy on Failure to Insurance 21.3 
Insurance, responsibility for Amounts not Recovered 21.2 
Insurance, Scope of Cover 23.1 
Insurance, Workmen 24.2 
Interference with Traffic and Adjoining Properties 29.1 
Interim Determination of Extension 44.3 
Interpretations 1.3 
Labour, Engagements of 34.1 
Language/s and Law 5.1 
Law to which Contract Subject 70.2 
Legislation, Subsequent 19.1 
Lighting, Fencing, Watching, etc. 47.1 
Liquidated Damages for Delay 47.2 
Liquidated Damages, Reduction of 20.3 
Loss or Damage due to Employer‟s Risks 20.2 
Loss or Damage – Responsibility to Rectify 57.2 
Lump-Sum Items – Breakdown of 30.3 
Materials and Plant, Transport of 54.8 
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INDEX Clause 

Materials, Improper – Removal of 39.1 
Materials, Quality of 36.1 
Materials, Supply of 8.1 
Measurement by Engineer 56.1 
Measurement, Method of 57.1 
Measurement, Quantities Estimated Only 55.1 
Methods of Construction 8.2 
Minimum Amount of Insurance 23.2 
Monthly Payments 60.2 
Nominated Subcontractors, Certification of Payments to 59.5 
Nominated Subcontractors, Definition 59.1 
Nominated Subcontractors, Design by 59.3 
Nominated Subcontractors, Objection to Nomination 59.2 
Nominated Subcontractors, Payment of 59.4 
Not Foreseeable Physical Obstructions or Conditions 12.2 
Notice of Claims 53.1 
Notices and Fees, Payment of 26.1 
Notices, Consents and Approvals 1.5 
Notice to Contractor 68.1 
Notice to Employer and Engineer 68.2 
Objections to Contractor‟s Employees 16.2 
Obstructions or Conditions - Not Foreseeable Physical 12.2 
Omissions, Alterations and Additions 59.0 
Openings, Uncovering and Making 38.2 
Operations, Inspection of 37.1 
Order of Work, Contractor to Furnish Programme 14.1 
Other Contractors, Opportunities for 31.1 
Patent Rights 28.1 
Payment if Contract Terminated for Contractor‟s Default 63.3 
Payment if Contract Terminated for Employer‟s Default 69.3 
Payment of Claims 53.5 
Payment, Time for 60.1 
Performance Security 10.1 
Performance Security – Claims Under 10.3 
Performance Security – Period of Validity 10.2 
Period of Defects Liability 49.1 
Permanent Works Designed by Contractor 7.2 
Physical Obstruction or Conditions – Not Foreseeable 12.2 
Physical Obstruction or Conditions – Engineer‟s Determination 12.3 
Plant and Materials, Transport of 30.3 
Plant, Conditions of Hire 54.5 
Plant, Customs Clearance 54.3 
Plant, Employer not Liable for Damage to 54.2 
Plant, etc. – Exclusive Use for the Works 54.1 
Plant, Quality of 36.1 
Plant, Re-export of 54.4 
Plant, Removal of 39.1 



(127) 

 

 

 

INDEX Clause 

Possession of Site 42.1 
Possession of Site, Failure to Give 42.2 
Power of Engineer to Fix rates 52.2 
Priority of Contract Documents 5.2 
Programme to be Submitted 14.1 
Progress – Disruption of 6.3 
Progress-Rate of 46.1 
Protection of Environment 19.1 
Provision to Indemnify Contractor 22.3 
Provision to Indemnify Employer 22.2 
Provisional Sums, Currencies of Payment 72.3 
Provisional Sums, Definition 58.1 
Provisional Sums, Production of Vouchers 58.3 
Provisional Sums, Use of 58.2 
Quality of Materials and Workmanship 36.1 
Quantities 55.1 
Rate of Progress 46.1 
Rates of Exchange 72.1 
Rates, Power of Engineer to Fix 52.2 
Rectification of Loss or Damage 20.2 
Reduction of Liquidated Damages 47.2 
Re-export of Plant 54.4 
Regulations, Status etc. Compliance with 26.1 
Rejection 37,4 
Release from Performance 66.1 
Remedies for Default of Contractor 63.1 
Remedying of Defects, 49.2 
Remedying of Defects, Cost of 49.3 
Remedy on Contractor‟s Failure 25.3 
Removal of Contractor‟s Employees 16.2 
Removal of Contractor‟s Equipment 69.2 
Removal of Plant, etc. 65.7 
Responsibility to Rectify Loss or Damage 20.2 
Responsibility Un-affected by Approval 7.3 
Restriction on Working Hours 45.1 
Resumption of Work 69.5 
Retention Money, Payment of 50.3 
Returns of Labour and Contractor‟s Equipment 35.1 
Revised Programme 14.2 
Rights of Way and Facilities 42.3 
Risks, Employer‟s 20.4 
Risks, Special 65.0 
Roads, etc, - Damage by Extraordinary Traffic 30.1 
Roads, Interference with Access to 29.1 
Royalties 28.2 
Safety, Security and Protection of the Environment 19.1 
Samples, Cost of 36.2 
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INDEX Clause 

 
Security, Safety and Protection of the Environment 

 
19.1 

Setting-Out 17.1 
Singular and Plural 1.4 
Site, Clearance on Completion 33.1 
Site, Contractor to Keep Clear 32.1 
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Site Operations and Methods of Construction 8.2 
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Statement at Completion 60.5 
Statement, Final 60.6 
Statutes, Regulations, etc. – Compliance with 26.1 
Subcontracting 4.1 
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Variations 51.1 
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INDEX Clause 

Variations, Exceeding 15 percent 52.3 
Variations, Instructions for 51.2 
Variations, Power of the Engineer to Fix Rates 52.2 
Variations, Valuation of 51.3 
Vouchers Production of 58.3 
War, Outbreak of 20.4 
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Work, Improper, Removal of 39.1 
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Works Insurance of 21.1 
Works Remedying of Defects 49.2 
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Works to be Measured 56.1 
Works, Suspension of 40.1 
Work to be in Accordance with the Contract 13.1 



(130) 

 

 

TABLE OF CONTENTS 
 

 PART II - PARTICULAR CONDITIONS OF CONTRACT  

 
Clause 

 
Title 

 
Page 

1.1 Definitions 164 
2.1 Engineer‟s Duties and Authority 164 
2.2 Engineer‟s Representative 166 
2.7 Engineer Not Liable 166 
2.8 Replacement of the Engineer 166 
4.3 
5.1 

Approval of Sub-Contractors 
Language(s) and Law 

166 
166 

5.2 Priority of Contract Documents 166 
6.6 Shop Drawings 167 
6.7 As-Built Drawings 167 
10.1 Performance Security 167 
10.4 Performance Security Binding on Variations and Changes 167 
14.1 Programme to be Submitted 167 
14.3 Cash Flow Estimate to be Submitted 168 
14.5 Detailed Programme and Monthly Progress Report 168 
15.2 Language Ability of Contractor‟s Representative 168 
15.3 Contractor‟s Representative 169 
16.3 Language Ability of Superintending Staff of Contractor 169 
16.4 Employment of Local Personnel 169 
18.1 
19.3 

Boreholes and Exploratory Excavation 
Safety Precautions 

169 
169 

19.4 Lighting Works at Night 169 
20.4 Employer‟s Risks 169 
21.1 Insurance of Works and Contractor‟s Equipment 170 
21.4 Exclusions 170 
25.5 Insurance Company 170 
31.3 Co-operation with Other Contractors 171 
34.2 Rates of Wages and Conditions of Labour 171 
34.3 Employment of Persons in the Service of Others 171 
34.4 Housing for Labour 171 
34.5 Health and Safety 171 
34.6 Epidemics 172 
34.7 Supply of Water 172 
34.8 Alcoholic Liquor or Drugs 172 
34.9 Arms and Ammunition 172 
34.10 Festivals and Religious Customs 172 
34.11 Disorderly Conduct 172 
34.12 Compliance by Subcontractors 172 
35.2 Records of Safety and Health 173 



(131) 

 

 

TABLE OF CONTENTS 
 

PART II - PARTICULAR CONDITIONS OF CONTRACT 

 
Clause 

 
Title 

 
Page 

35.3 Reporting of Accidents 173 
36.6 Use of Pakistani Materials and Services 173 
41.1 Commencement of Works 173 
47.3 Bonus for Early Completion of Works 173 
48.2 Taking Over of Sections or Parts 173 
51.2 Instructions for Variations 173 
52.1 Valuation of Variations 174 
52.3 Variations Exceeding 15 per cent 174 
53.4 Failure to Comply 174 
54.3 Customs Clearance 174 
54.5 Conditions of Hire of Contractor‟s Equipment 174 
59.4 Payments to Nominated Sub-contractors 174 
59.5 Certification of Payments & Nominated Subcontractors 174 
60.1 Monthly Statements 175 
60.2 Monthly Payments 175 
60.10 Time for Payment 175 
60.11 Secured Advance on Materials 175 
60.12 Financial Assistance to Contractor 176 
63.1 Default of Contractor 178 
65.2 Special Risks 178 
67.3 Arbitration 178 
68.1 Notice to Contractor 179 
68.2 Notice to Employer and Engineer 179 
70.1 Increase or Decrease of Cost 179 
73.1 Payment of Income Tax 181 
73.2 Customs Duty & Taxes 181 
74.1 Integrity Pact 181 
75.1 Termination of Contract for Employer‟s Convenience 182 
76.1 Liability of Contractor 182 
77.1 Joint and Several Liability 182 
78.1 Details to be Confidential 182 



(132) 

 

 

PART II - PARTICULAR CONDITIONS OF CONTRACT 
(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 

 
1.1 Definitions 

 
(a) (i) The Employer is The Project Coordinator Shaheed Benazir Bhutto University 

Shaheed Benazirabad 
 
(a) (iv) The Engineer is ESS-I-AAR Planning, Engineering and Services Consultant. 

 
The following paragraph is added: 

 
(a) (vi) “Bidder or Tenderer” means any person or persons, company, corporation, 

firm or Joint venture submitting a Bid or Tender. 
 

(b) (v) The following is added at the end of the paragraph: 
 

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 
with “Bidding Documents”. 

 
The following paragraph is added: 

 
(b) (ix) “Programme” means the programme to be submitted by the Contractor in 

  Accordance 
 
 
(e) 

 
 

(i) 

Accordance with Sub-Clause 14.1 and any approved revisions thereto. 
 

The text is deleted and substituted with the following: 
 

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the 
Contractor for the execution and completion of the Works subject to such additions 
thereto or deductions there from as may be made and remedying of any defects 
therein in accordance with the provisions of the Contract. 

 
2.1 Engineer's Duties and Authority 

 
With reference to Sub-Clause 2.1(b), the following provisions shall also apply: 
The Engineer shall obtain the specific approval of the Employer before carrying out 
his duties in accordance with the following Clauses. The Employer may further vary 
according to need of the project; 
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(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1 
“Subcontracting”. 

 
(ii) Certifying additional cost determined under Sub-Clauses 12.2 “Not 

Foreseeable Physical Obstructions or conditions” 
 

(iii) Any action under Clause 10 “Performance Security” and Clauses 21,23,24 & 
25 “ Insurance” of sorts. 

 
(iv) Any action under Clause 40 “Suspension” 

 
(v) Any action under Clause 44 “Extension of Time for Completion” 

 
(vi) Any action under Clause 47 “Liquidated Damages for Delay” or payment of 

Bonus for Early Completion of Works (PCC Sub-Clause 47.3) 
 

(vii) Issuance of “Taking over Certificate” under Clause 48. 
 

(viii) Issuing a Variation Order under Clause 51 except: 
 

a) in an emergency* situation, as stated here below, or 
 

b) if such variation would increase the Contract Price by the amount 
stated in the Appendix-A to Bid. 

 
(ix) Fixing rates or prices under Clause 52. 

 
(x) Extra payment as a result of Contractor‟s claims Clause 

 
(xi) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 
 

(xii) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 
 

(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 
 

(xiv) Any change in the ratios of Contract currency proportions and payments 
thereof under clause 72 “Currency and Rate of Exchange”. 

 
(Note: Employer may further vary according to need of the project) 

 
* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or 
of the Works or of adjoining property, the Engineer may, without relieving the 
Contractor of any of his duties and responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion of 
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith 
comply with any such instruction of the Engineer. The Engineer shall determine an 
addition to the Contract Price, in respect of such instruction, in accordance with 
Clause 52 and shall notify the Contractor accordingly, with a copy to the Employer.) 
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2.2 Engineer’s Representative 

Add the following paragraph: 
The Employer shall ensure that the Engineer‟s Representative is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976). 

The following Sub-Clauses 2.7 and 2.8 are added: 
 

2.7 Engineer Not Liable 

Approval, reviews and inspection by the Engineer of any part of the Works does not 
relieve the Contractor from his sole responsibility and liability for the supply of 
materials, plant and equipment for construction of the Works and their parts in 
accordance with the Contract and neither the Engineer's authority to act nor any 
decision made by him in good faith as provided for under the Contract whether to 
exercise or not to exercise such authority shall give rise to any duty or responsibility 
of the Engineer to the Contractor, any Subcontractor, any of their representatives or 
employees or any other person performing any portion of the Works. 

2.8 Replacement of the Engineer 
 

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14 
days before the intended date of replacement, give notice to the Contractor, of the 
name, address and relevant experience of the intended replacement Engineer. The 
Employer shall not replace the Engineer with a person against whom the Contractor 
raises reasonable objection by notice to the Employer, with supporting particulars.” 

 
5.1 Language(s) and Law 

 
(a) The Contract Documents shall be drawn up in the English language. 
(b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan 

 

5.2 Priority of Contract Documents 
 

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with 
the following: 
(1) The Contract Agreement (if completed); 
(2) The Letter of Acceptance; 
(3) The completed Form of Bid; 
(4) Special Stipulations (Appendix-A to Bid); 
(5) The Particular Conditions of Contract – Part II; 
(6) The General Conditions – Part I; 
(7) The priced Bill of Quantities (Appendix-D to Bid); 
(8) The completed Appendices to Bid (B, C, E to L); 
(9) The Drawings; 

(10) The Specifications; and 
(11)  (any other). 

 
In case of discrepancies between drawings, those of larger scale shall govern unless 
they are superseded by a drawing of later date regardless of scale. All Drawings and 
Specifications shall be interpreted in conformity with the Contract and these 
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Conditions. Addendum, if any, shall be deemed to have been incorporated at the 
appropriate places in the documents forming the Contract. 

 
The following Sub-Clauses 6.6 and 6.7 are added 

 
6.6 Shop Drawings 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-Clause 
of the Contract. 
Review and approval by the Engineer shall not be construed as a complete check but 
will indicate only that the general method of construction and detailing is satisfactory 
and that the Engineer‟s review or approval shall not relieve the Contractor of any of 
his responsibilities under the Contract. 

 
6.7 As-Built Drawings 

 
At the completion of the Works under the Contract, the Contractor shall furnish to the 
Engineer 6 copies and one reproducible of all drawings amended to conform with the 
Works as built. The price of such Drawings shall be deemed to be included in the 
Contract Price. 

 
10.1 Performance Security 

 
The text is deleted and substituted with the following: 

 
The Contractor shall provide Performance Security to the Employer in the prescribed 
form. The said Security shall be furnished or caused to be furnished by the Contractor 
within 28 days after the receipt of the Letter of Acceptance. The Performance Security 
shall be of an amount equal to 10% of the Contract Price stated in the Letter of 
Acceptance. Such Security shall, at the option of the bidder, be in the form of either 
(a) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a 
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in 
Pakistan or (c) an insurance company having atleast AA rating from PACRA/JCR. 

 
The cost of complying with requirements of this Sub-Clause shall be borne by the 
Contractor. 

 
The following Sub-Clause10.4 is added: 

 
10.4 Performance Security Binding on Variations and Changes 

 
The Performance Security shall be binding irrespective of changes in the quantities or 
variations in the Works or extensions in Time for Completion of the Works which are 
granted or agreed upon under the provisions of the Contract. 

 
14.1 Programme to be submitted 

 
The programme shall be submitted within 42 days from the date of receipt of Letter of 
Acceptance, which shall be in the form of: 
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i) a Bar Chart identifying the critical activities. 

ii) a CPM identifying the critical path/activities. 
(Employer to select appropriate one) 

 
14.3 Cash Flow Estimate to be submitted 

 
The detailed Cash Flow Estimate shall be submitted within 21 days from the date of 
receipt of Letter of Acceptance 

 
The following Sub-Clause 14.5 is added: 

 
14.5 Detailed Programme and Monthly Progress Report 

 
a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed 

programme for the following: 
 

(1) Execution of Works; 
(2) Labour Employment; 
(3) Local Material Procurement; 
(4) Material Imports, if any; and 
(5) Other details as required by the Engineer. 

 
(b) During the period of the Contract, the Contractor shall submit to the Engineer not 

later than the 8th day of the following month, 10 copies each of Monthly Progress 
Reports covering: 

 
(1) A Construction Schedule indicating the monthly progress in percentage; 
(2) Description of all work carried out since the last report; 
(3) Description of the work planned for the next 56 days sufficiently detailed to 

enable the Engineer to determine his programme of inspection and testing; 
(4) Monthly summary of daily job record; 
(5) Photographs to illustrate progress; and 
(6) Information about problems and difficulties encountered, if any, and 

proposals to overcome the same. 
(c) During the period of the Contract, the Contractor shall keep a daily record of the work 

progress, which shall be made available to the Engineer as and when requested. The 
daily record shall include particulars of weather conditions, number of men working, 
deliveries of materials, quantity, location and assignment of Contractor‟s equipment. 

 
The following Sub-Clauses 15.2 and 15.3 are added: 

 
15.2 Language Ability of Contractor’s Representative 

 
The Contractor‟s authorised representative shall be fluent in the English language. 
Alternately an interpreter with ability of English language shall be provided by the 
Contractor on full time basis. 
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15.3 Contractor’s Representative 
 

The Contractor‟s authorised representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 

 
The Contractor‟s authorised representative at Site shall be authorised to exercise 
adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

 
The following Sub-Clauses 16.3 and 16.4 are added: 

 
16.3 Language Ability of Superintending Staff of Contractor 

 
A reasonable proportion of the Contractor's superintending staff shall have a working 
knowledge of the English language. If the Contractor‟s superintending staff are not 
fluent in English language, the Contractor shall make competent interpreters available 
during all working hours in a number deemed sufficient by the Engineer. 

 
16.4 Employment of Local Personnel 

 
The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour from sources within Pakistan. 

 
The following Sub-Clauses 19.3 and 19.4 are added: 

 
19.3 Safety Precautions 

 
In order to provide for the safety, health and welfare of' persons, and for prevention of 
damage of any kind, all operations for the purposes of or in connection with the 
Contract shall be carried out in compliance with the Safety Requirements of the 
Government of Pakistan with such modifications thereto as the Engineer may 
authorise or direct and the Contractor shall take or cause to be taken such further 
measures and comply with such further requirements as the Engineer may determine 
to be reasonably necessary for such purpose. 

 
The Contractor shall make, maintain and submit reports to the Engineer concerning 
safety, health and welfare of persons and damage to property, as the Engineer may 
from time to time prescribe. 

 
 

19.4 Lighting Work at Night 
 

In the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to proceed 
satisfactorily and without danger. The approaches to the Site and the Works where the 
night-work is being carried out shall be sufficiently lighted. All arrangement adopted 
for such lighting shall be to the satisfaction of the Engineer‟s Representative. 

 
20.4 Employer’s Risks 
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The Employer‟s risks are: 

Delete the text and substitute with the following: 

(a) insofar as they directly affect the execution of the Works in Pakistan: 
 

(i) war and hostilities (whether war be declared or not), invasion, act of foreign 
enemies, 

(ii) rebellion, revolution, insurrection, or military or usurped power, or civil war, 
(iii) ionizing radiations, or contamination by radioactivity from any nuclear fuel, or 

from any nuclear waste from the combustion of nuclear fuel, radioactive toxic 
explosive or other hazardous properties of any explosive nuclear assembly or 
nuclear component thereof, 

(iv) pressure waves caused by aircraft or other aerial devices travelling at sonic or 
supersonic speeds, 

(v) riot, commotion or disorder, unless solely restricted to the employees of the 
Contractor or of his Subcontractors and arising from the conduct of the Works; 

 
(b) loss or damage due to the use or occupation by the Employer of any Section or part of 

the Permanent Works, except as may be provided for in the Contract; 
 

(c) loss or damage to the extent that it is due to the design of the Works, other than any 
part of the design provided by the Contractor or for which the Contractor is 
responsible; and 

 
(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 

experienced contractor: 
 

(i) could not have reasonably foreseen, or 
(ii) could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures: 
(a) prevent loss or damage to physical property from occurring by taking 

appropriate measures, or 
(b) insure against. 

 
21.1 Insurance of Works and Contractor’s Equipment 

 
(Employer may vary this Sub-Clause 21.1 (b)) 

 
21.4 Exclusions 

 
The text is deleted and substituted with the following: 

 
There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss or 
damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

 
The following Sub-Clause 25.5 is added: 

 
25.5 Insurance Company 
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The Contractor shall be obliged to place all insurances relating to the Contract 
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) with 
either National Insurance Company of Pakistan or any other insurance company 
operating in Pakistan and acceptable to the Employer. 

 
Costs of such insurances shall be borne by the Contractor. 

The following Sub-Clause 31.3 is added: 

31.3   Co-operation with other Contractors 
 

During the execution of the Works, the Contractor shall co-operate fully with other 
contractors working for the Employer at and in the vicinity of the Site and also shall 
provide adequate precautionary facilities not to make himself a nuisance to local 
residents and other contractors. 

 
The following Sub-Clauses 34.2 to 34.12 are added: 

 
34.2 Rates of Wages and Conditions of Labour 

 
The Contractor shall pay rates of' wages and observe conditions of labour not less 
favourable than those established for the trade or industry where the work is carried 
out. In the absence of any rates of wages or conditions of labour so established, the 
Contractor shall pay rates of wages and observe conditions of labour which are not 
less favourable than the general level of wages and conditions observed by other 
employers whose general circumstances in the trade or in industry in which the 
Contractor is engaged are similar. 

 
34.3 Employment of Persons in the Service of Others 

 
The Contractor shall not recruit his staff and labour from amongst the persons in the 
services of the Employer or the Engineer; except with the prior written consent of the 
Employer or the Engineer, as the case may be. 

 
34.4 Housing for Labour 

 
Save insofar as the Contract otherwise provides, the Contractor shall provide and 
maintain such housing accommodation and amenities as he may consider necessary 
for all his supervisory staff and labour, employed for the purposes of or in connection 
with the Contract including all fencing, electricity supply, sanitation, cookhouses, fire 
prevention, water supply and other requirements in connection with such housing 
accommodation or amenities. On completion of the Contract, these facilities shall be 
handed over to the Employer or if the Employer so desires, the temporary camps or 
housing provided by the Contractor shall be removed and the Site reinstated to its 
original condition, all to the approval of the Engineer. 

 
34.5 Health and Safety 

 
Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 
safety of his staff and labour at all times throughout the period of the Contract. The 
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Contractor shall further ensure that suitable arrangements are made for the prevention 
of epidemics and for all necessary welfare and hygiene requirements. 

 
34.6 Epidemics 

 
In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be made 
by the Government, or the local medical or sanitary authorities, for purpose of dealing 
with and overcoming the same. 

 
34.7 Supply of Water 

 
The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions, provide on the Site, to the satisfaction of the Engineer or his 
representative, adequate supply of drinking and other water for the use of his staff and 
labour. 

 
34.8 Alcoholic Liquor or Drugs 

 
The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances 
and Government Regulations or Orders for the time being in force, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any 
such importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or 
labour. 

 
34.9 Arms and Ammunition 

 
The Contractor shall not give, or otherwise dispose of to any person or persons, any 
arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 
34.10 Festivals and Religious Customs 

 
The Contractor shall in all dealings with his staff and labour have due regard to all 
recognised festivals, days of rest and religious and other customs. 

 
34.11 Disorderly Conduct 

 
The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 
preservation of peace and protection of persons and property in the neighbourhood of 
the Works against the same. 

 
34.12 Compliance by Subcontractors 

 
The Contractor shall be responsible for compliance by his Subcontractors of the 
provisions of this Clause. 

 
The following Sub-Clauses 35.2 and 35.3 are added: 
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35.2 Records of Safety and Health 
 

The Contractor shall maintain such records and make such reports concerning safety, 
health and welfare of persons and damage to property as the Engineer may from time 
to time prescribe. 

 

35.3 Reporting of Accidents 
 

The Contractor shall report to the Engineer details of any accident as soon as possible 
after its occurrence. In the case of any fatality or serious accident, the Contractor 
shall, in addition, notify the Engineer immediately by the quickest available means. 

 
The following Sub-Clause 36.6 is added: 

 
36.6 Use of Pakistani Materials and Services 

 
The Contractor shall , so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or produced 
or fabricated in Pakistan and services, available in Pakistan provided such materials, 
supplies, plant, equipment and services shall be of required standard. 

 
41.1 Commencement of Works 

 
The text is deleted and substituted with the following: 

 
The Contractor shall commence the Works on Site within the period named in 
Appendix-A to Bid from the date of receipt by him from the Engineer of a written 
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with 
due expedition and without delay. 

 
The following Sub-Clause 47.3 is added: 

 
47.3 Bonus for Early Completion of Works 

 
The Contractor shall in case of earlier completion for either whole or part(s) of the 
Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General 
Conditions of Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of 
the relevant limit and rate of liquidated damages prescribed in Appendix-A to Bid 
“Special Stipulations”. 

 
48.2 Taking Over of Sections or Parts 

 
For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall 
be provided in the Appendix-A to Bid “Special Stipulations”. 

 
51.2 Instructions for Variations 
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At the end of the first sentence, after the word “Engineer", the words “in writing” are 
added. 

 
52.1 Valuation of Variations 

 
In the tenth line, after the words “Engineer shall” the following is added: 
Within a period not exceeding one-eighth of the completion time subject to a 
minimum of 56 days from the date of disagreement whichever is later. 

 
53.4 Failure to Comply 

 
This Sub-Clause is deleted in its entirety. 

 
54.3 Customs Clearance 

 
(Employer may vary this Sub-Clause) 

 
54.5 Conditions of Hire of Contractor’s Equipment 

 
The following paragraph is added: 

 
The Contractor shall, upon request by the Engineer at any time in relation to any item 
of hired Contractor‟s Equipment, forthwith notify the Engineer in writing the name 
and address of the Owner of the equipment and shall certify that the agreement for the 
hire thereof contains a provision in accordance with the requirements set forth above. 

 
The following Sub-Clauses 59.4 & 59.5 are added: 

 
59.4 Payments to Nominated Subcontractors 

 
The Contractor shall pay to the nominated Subcontractor the amounts which the 
Engineer certifies to be due in accordance with the subcontract. These amounts plus 
other charges shall be included in the Contract Price in accordance with Clause 58 
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments]. 

 
59.5 Certification of Payments & Nominated Subcontractors 

 
Before issuing a Payment Certificate which includes an amount payable to a 
nominated Subcontractor, the Engineer may request the Contractor to supply 
reasonable evidence that the nominated Subcontractor has received all amounts due in 
accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

 
a) submits reasonable evidence to the Engineer, or 
b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 
ii) submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor‟s entitlement, 
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then the Employer may (at his sole discretion) pay direct to the nominated 
Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor 
has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 
Contractor shall then repay, to the Employer, the amount which the nominated 
Subcontractor was directly paid by the Employer. 

 
60.1 Monthly Statements 

 
In the first line after the word “shall”, the following is added: 

 
“on the basis of the joint measurement of work done under Clause 56.1,” 

 
In Para (c) the words “the Appendix to Tender” are deleted and substituted with the 
words “Sub-Cause 60.11 (a)(6) hereof”. 
(in case Clause 60.11 is applicable) 

 
60.2 Monthly Payments 

 
In the first line, “28” is substituted by “14”. 

 

60.10 Time for Payment 
The text is deleted and substituted with the following: 

 

The amount due to the Contractor under any Interim Payment Certificate issued by 
the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , 
subject to Clause 47, be paid by the Employer to the Contractor within 30 days after 
such Interim Payment Certificate has been jointly verified by Employer and 
Contractor, or, in the case of the Final Certificate referred to in Sub Clause 60.8, 
within 60 days after such Final Payment Certificate has been jointly verified by 
Employer and Contractor; Provided that the Interim Payment shall be caused in 42 
days and Final Payment in 60 days in case of foreign funded project. In the event of 
the failure of the Employer to make payment within the times stated, the Employer 
shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per 
annum for local currency and LIBOR+1% for foreign currency, upon all sums unpaid 
from the date by which the same should have been paid. The provisions of this Sub- 
Clause are without prejudice to the Contractor‟s entitlement under Clause 69. 

 

The following Sub-Clause 60.11is added: 
 

60.11 Secured Advance on Materials 
 

a) The Contractor shall be entitled to receive from the Employer Secured 
Advance against an indemnity bond acceptable to the Employer of such sum 
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as the Engineer may consider proper in respect of non-perishable materials 
brought at the Site but not yet incorporated in the Permanent Works provided 
that: 

 

(1) The materials are in accordance with the Specifications for the 
Permanent Works; 

 

(2) Such materials have been delivered to the Site and are properly stored 
and protected against loss or damage or deterioration to the satisfaction 
of the Engineer but at the risk and cost of the Contractor; 

 

(3) The Contractor‟s records of the requirements, orders, receipts and use 
of materials are kept in a form approved by the Engineer, and such 
records shall be available for inspection by the Engineer; 

 

(4) The Contractor shall submit with his monthly statement the estimated 
value of the materials on Site together with such documents as may be 
required by the Engineer for the purpose of valuation of materials and 
providing evidence of ownership and payment therefor; 

 

(5) Ownership of such materials shall be deemed to vest in the Employer 
and these materials shall not be removed from the Site or otherwise 
disposed of without written permission of the Employer; and 

 

(6) The sum payable for such materials on Site shall not exceed 75 % 
of the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or 
(iii) market price of other materials. 

 

(b) The recovery of Secured Advance paid to the Contractor under the above 
provisions shall be effected from the monthly payments on actual consumption 
basis. 

 

60.12 Financial Assistance to Contractor 
 

Financial assistance shall be made available to the Contractor by the Employer by 
adopting any one of the following three Alternatives: 

 

(Appropriate alternative only to be retained) 
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Alternative One: Mobilization Advance 
 

(a) An interest-free Mobilization Advance 10-15 % of the Contract Price stated in 
the Letter of Acceptance shall be paid by the Employer to the Contractor in 
two equal parts upon submission by the Contractor of a Mobilization Advance 
Guarantee/Bond for the full amount of the Advance in the specified form from 
a Scheduled Bank in Pakistan or an insurance company acceptable to the 
Employer: 

 

(1) First part within 14 days after signing of the Contract Agreement or 
date of receipt of Engineer‟s Notice to Commence, whichever is 
earlier; and 

 

(2) Second part within 42 days from the date of payment of the first part, 
subject to the satisfaction of the Engineer as to the state of mobilization 
of the Contractor. 

 

(b) This Advance shall be recovered in equal installments; first installment at the 
expiry of third month after the date of payment of first part of Advance and 
the last installment two months before the date of completion of the Works as 
per Clause 43 hereof. 

 

Alternative Two: Mobilization/ Demobilization Cost 
 

Mobilization Cost shall be paid to the Contractor as a part of the priced Bill of 
Quantities. This cost shall not exceed 15 % of the Tender Price and shall be paid to 
the Contractor as follows: 

 

(i) 80 % of the Mobilization Cost shall be paid for mobilization at Site. This 
payment shall be in three stages as follows: 

 

Stage I: 20 % of Mobilization Cost upon obtaining and furnishing of 
Performance Security and insurance policies and construction of 
camp and housing facilities as required under the Contract; 

 

Stage II: 30 % of Mobilization Cost upon providing & installing 
preliminary requirements of Contractor‟s Equipment, materials 
and temporary structures for the commencement of Works to the 
satisfaction of the Engineer and achieving 3 % value of the Works 
(excluding payment under Stage-I); 
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Stage III: 30 % of Mobilization Cost upon providing balance Contractor‟s 
Equipment to complete full requirement for the entire work and 
after achievement of progress to the extent of 6 % value of the 
Works (excluding payments under Stages I and II); and 

 

(ii) 20 % of Mobilization Cost shall be paid for operation and maintenance of the 
constructed facilities and for demobilization as per schedule of payment to be 
submitted by the Contractor in accordance with Clause 57.2 and approved by 
the Engineer. 

 

Alternative Three: Materials Supplied by Employer 
 

The Employer shall supply to the Contractor materials, like cement, steel, bitumen or 
any other material whichever deemed necessary to complete the project; and the cost 
thereof shall be recovered from the Contractor through monthly statements on the basis 
of actual consumption. 

 

The list of materials, quantities and rates to be charged to the Contractor shall be 
provided alongwith Appendix-A to Bid “Special Stipulations”. 
(Employer may opt either “Secured Advance on Materials” or “Financial Assistance to 
Contractor”) 

 

63.1 Default of Contractor 
 

The following para is added at the end of the Sub-Clause: 
Provided further that in addition to the action taken by the Employer against the 
Contractor under this Clause, the Employer may also refer the case of default of the 
Contractor to Pakistan Engineering Council for punitive action under the Construction 
and Operation of Engineering Works Bye-Laws 1987, as amended from time to time. 

 

65.2 Special Risks 
 

The text is deleted and substituted with the following: 
The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) (i) to 
(a) (v). 

67. 3 Arbitration 
 

In the sixth to eight lines, the words “shall be finally settled .......... appointed under 
such Rules” are deleted and substituted with the following: 
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shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or 
any statutory modification or re-enactment thereof for the time being in force. 

The following paragraph is added: 
The place of arbitration shall be ............................ , Pakistan. 

 

68.1 Notice to Contractor 
 

The following paragraph is added: 
 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of 
Letter of Acceptance, intimate in writing to the Employer and the Engineer by 
registered post, the address of his principal place of business or any change in such 
address during the period of the Contract. 

 

68.2 Notice to Employer and Engineer 
 

For the purposes of this Sub-Clause, the respective addresses are: 
 

a) The Employer : 
……………………………………………………………………............... 

(to be filled in by the Employer as appropriate) 
 

b) The Engineer: 
……………………………………………………………………............... 

(to be filled in by the Employer as appropriate) 
 
 

70.1 Increase or Decrease of Cost 
 

Sub-Clause 70.1 is deleted in its entirety, and substituted with the following: 
 

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted 
in respect of the rise or fall in the cost of labor, materials, and other inputs to the 
Works, by applying to such amount the formula prescribed in this Sub-Clause. 

 
(a) Other Changes in Cost 

 
To the extent that full compensation for any rise or fall in costs to the Contractor is 
not covered by the provisions of this or other Clauses in the Contract, the unit rates 
and prices included in the Contract shall be deemed to include amounts to cover 
the contingency of such other rise or fall of costs. 

 
(b) Adjustment Formula 
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The adjustment to the monthly statements in respect of changes in cost shall be 
determined from the following formula:- 

 
 

Pn 

Where: 

A b Ln 
Lo 

c Mn 
Mo 

d En 
Eo 

………………. 

 

Pn is a price adjustment factor to be applied to the amount for the payment of the 
work carried out in the subject month, determined in accordance with Paragraph 
60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and daywork 
are not otherwise subject to adjustment; 

 
A is a constant, specified in Appendix-C to Bid, representing the nonadjustable 
portion in contractual payments; 

 
b, c, d, etc., are weightages or coefficients representing the estimated proportion 
of each cost element (labour, cement and reinforcing steel etc.) in the Works or 
Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, c, d, 
etc., shall be one; 

 
Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 
elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to 
each cost element; and 

 
Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the 
above cost elements at the date specified in Sub-Clause 70.1(d). 

 
(c) Sources of Indices and Weightages 

 
The sources of indices shall be those listed in Appendix-C to Bid, as approved by 
the Engineer. As the proposed basis for price adjustment, the Contractor shall have 
submitted with his bid the tabulation of Weightages and Source of Indices if 
different than those given in Appendix-C to Bid, which shall be subject to approval 
by the Engineer. 

 
(d) Base, Current, and Provisional Indices 

 
The base cost indices or prices shall be those prevailing on the day 28 days prior to 
the latest date for submission of bids. Current indices or prices shall be those 
prevailing on the day 28 days prior to the last day of the period to which a 
particular monthly statement is related. If at any time the current indices are not 
available, Provisional indices as determined by the Engineer will be used, subject 
to subsequent correction of the amounts paid to the Contractor when the current 
indices become available. 

 
(e) Adjustment after Completion 

 
If the Contractor fails to complete the Works within the Time for Completion 
prescribed under Clause 43, adjustment of prices thereafter until the date of 
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completion of the Works shall be made using either the indices or prices relating to 
the prescribed time for completion, or the current indices or prices, whichever is 
more favorable to the Employer, provided that if an extension of time is granted 
pursuant to Clause 44, the above provision shall apply only to adjustments made 
after the expiry of such extension of time. 

(f) Weightages 
 

The weightages for each of the factors of cost given in Appendix-C to Bid shall be 
adjusted if, in the opinion of the Engineer, they have been rendered unreasonable, 
unbalanced, or inapplicable as a result of varied or additional work executed or 
instructed under Clause 51. Such adjustment(s) shall have to be agreed in the 
variation order. 

 
The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 Payment of Income Tax 

The Contractor, Subcontractors and their employees shall be responsible for payment 
of all their income tax, super tax and other taxes on income arising out of the Contract 

 
and the rates and prices stated in the Contract shall be deemed to cover all such taxes. 

 
 

73.2 Customs Duty & Taxes 
 

(Employer may incorporate provisions where applicable) 
 
 

74.1 Integrity Pact 
 

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or 
involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid, 
then the Employer shall be entitled to: 

 
 

(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder‟s fee or kickback given by the Contractor 
or any of his Subcontractors, agents or servants; 

 
(b) terminate the Contract; and 

 
(c) recover from the Contractor any loss or damage to the Employer as a result of 

such termination or of any other corrupt business practices of the Contractor or 
any of his Subcontractors, agents or servants. 

 
The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall 
be made after having deducted the amounts due to the Employer under Sub-Para (a) and 
(c) of this Sub-Clause. 
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75.1 Termination of Contract for Employer's Convenience 
 

The Employer shall be entitled to terminate the Contract at any time for the 
Employer's convenience after giving 56 days prior notice to the Contractor, with a 
copy to the Engineer. In the event of such termination, the Contractor : 

 
(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

 
(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 

 
 

76.1 Liability of Contractor 
 

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 
labour laws including the Workmen's Compensation Act and the Employer shall be 
fully indemnified for all claims, damages etc. arising out of any dispute between the 
Contractor, his Subcontractors or assigns and the labour employed by them. 

 
77.1 Joint and Several Liability 

 
If the Contractor is a joint venture of two or more persons, all such persons shall be 
jointly and severally bound to the Employer for the fulfilment of the terms of the 
Contract and shall designate one of such persons to act as leader with authority to 
bind the joint venture. The composition or the constitution of the joint venture shall 
not be altered without the prior consent of the Employer. 

 
78.1 Details to be Confidential 

 
The Contractor shall treat the details of the Contract as private and confidential, save 
in so far as may be necessary for the purposes thereof, and shall not publish or 
disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the prior consent in writing of the Employer or the Engineer. If any 
dispute arises as to the necessity of any publication or disclosure for the purpose of 
the Contract, the same shall be referred to the decision of the Engineer whose award 
shall be final. 
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PART II –PARTICULAR CONDITIONS OF CONTRACT 
 

Index Clause 

Alcoholic Liquor or Drugs 34.8 
Arbitration 67.3 
Arms and Ammunition 34.9 
As-Built Drawings 6.7 
Bonus for Early Completion of Works 47.3 
Cash Flow Estimate to be Submitted 14.3 
Commencement of Works 41.1 
Compliance by Sub-Contractors 34.12 
Conditions of Hire of Contractor’s Equipment 54.5 
Contractor’s Representative 15.3 
Co-operation with Other Contractors 31.3 
Customs Clearance 54.3 
Customs Duty and Taxes 73.2 
Default of Contractor 63.1 
Definitions 1.1 
Detailed Programme and Monthly Progress Report 14.5 
Details to be Confidential 78.1 
Disorderly Conduct 34.11 
Employer’s Risks 20.4 
Employment of Local Personnel 16.4 
Employment of Persons in the Service of Others 34.3 
Engineer Not Liable 2.7 
Engineer’s Duties and Authority 2.1 
Engineer’s Representative 2.2 
Epidemics 34.6 
Exclusions 21.4 
Failure to Comply 53.4 
Festivals and Religious Customs 34.10 
Financial Assistance to Contractor 60.11 
Health and Safety 34.5 
Housing for Labour 34.4 
Increase or Decrease of Cost 70.1 
Instructions for Variations 51.2 
Insurance of Works and Contractor’s Equipment 21.1 
Insurance Company 25.5 
Integrity Pact 74.1 
Joint and Several Liability 77.1 
Language Ability of Contractor’s Representative 15.2 
Language Ability of Superintending Staff of Contractor 16.3 
Language(s) and Law 5.1 
Liability of Contractor 76.1 
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Index Clause 
Lighting Work at Night 19.4 
Monthly Payments 60.2 
Monthly Statements 60.1 
Notice to Contractor 68.1 
Notice to Employer and Engineer 68.2 
Payment of Income Tax 73.1 
Payments of Nominated Subcontractors 59.4 
Performance Security 10.1 
Performance Security Binding on Variation and Changes 10.4 
Priority of Contract Documents 5.2 
Programme to be Submitted 14.1 
Rates of Wages and Conditions of Labour 34.2 
Records of Safety and Health 35.2 
Replacement of the Engineer 2.8 
Reporting of Accidents 35.3 
Safety Precautions 19.3 
Secured Advance on Materials 60.11 
Shop Drawings 6.6 
Special Risks 65.2 
Supply of Water 34.7 
Taking Over of Sections or Parts 48.2 
Termination of Contract for Employer‟s Convenience 75.1 
Time for Payment 60.10 
Use of Pakistani Materials and Services 36.6 
Valuation of Variations 52.1 
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SECTION - 0 
 

GENERAL REQUIREMENTS 
 
0.01 GENERAL DESCRIPTION 
 

0.1.01 Location of Site 
 

The site of the project is located in Shaheed Benazir Bhutto University, Nawabshah. 
 
0.1.02 Work Under This Contract 
 

The work under this Contract comprises the Construction, Completion, Handing over and Maintenance 
of Structure, Architectural, Finishes, Building Services relating to Electrical, Water Supply and 
Sewerage, site work and /or any other discipline necessary to be executed together with or incorporated 
in the structure works including but not limited to pipe sleeves, embedded parts, conduits, earthing pits, 
tube wells etc. as specified by the Contract/ necessitated by the project requirements/ instructed by the 
Engineer.  
 
The Contractor shall be required to plan and execute the works in a manner such that the project is 
completed within the time specified in the Contract and in conformity with the provisions contained in 
the documents of Contract. The Contractor shall furnish a detailed construction Programe along with a 
list of plant and equipment with capacities and capabilities for the approval of the Engineer. The 
Contractor shall also be required to submit a site supervisory/ management chart. 

 
0.1.03 Execution of Work 
 

All Work shall be executed in accordance with the requirements and in a manner set forth in the 
documents of Contract and in accordance with the instructions of the Engineer or Engineer’s 
Representative. The Contractor shall confine his operations to the areas that are actually designated, for 
the Works, by the Employer. The Contractor shall be required to supply and maintain his own storage 
facilities, site office, sanitary facilities, and all temporary connections for electricity, water, sewerage 
and telephone etc. at his cost, subject to the approval of the Engineer. 

 
0.02 APPLICABLE STANDARDS 

 
Unless specified otherwise in the Contract Documents, all the Work and materials shall conform to the 
requirements of American Society for Testing Materials (ASTM) Specifications, American Concrete Institute 
(ACI) and British Standard Specifications (BSS) and as per the Drawings and Specifications. 
 

0.03 TEST LABORATORY AND TESTING 
 
0.03.1 Testing unless specified otherwise in the Contract, shall be performed by an approved testing agency as 

proposed by the Contractor and at no extra cost to the Employer. The Engineer may require all testing to 
be carried out under his supervision. 

 
0.03.2 The quality control testing shall be arranged and performed by the Contractor’s competent personnel in 

accordance with a Site Testing and Quality Control Programe/Facility to be established by the 
Contractor, and approved by the Engineer. The Contractor shall keep complete record of all the quality 
tests performed including the date and time of testing and submit the same to the Engineer. All quality 
control and related tests shall be carried out in accordance with applicable standards and codes under the 
supervision of the Engineer. The Contractor shall establish a laboratory on site which shall have 
equipment for testing Compressive Strength of concrete, Sieve Analysis and Compaction Test, as per 
the instructions and to the satisfaction of the Engineer. 

 
0.04 STORAGE AND HANDLING FACILITY 
 

The Employer shall assign the Contractor storage space for the storage of plant, equipment and materials for 
Contract Works. However the Contractor shall ensure that, on no account shall such temporary installation 
conflict/interfere with any of the permanent installations, services and any operational function of the Employer. 
The handling and storage of all plants, equipment and materials at Site shall be the responsibility of the 
Contractor and at no risk or cost to the Employer. 
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The Contractor shall protect all materials against corrosion, damage of any kind or deterioration during storage 
and also during erection on Site. The protection methods shall be to the approval of the Engineer. 
 

0.05 TEMPORARY FACILITIES 
 

The Contractor shall provide, erect/install, maintain, alter as and when necessary and remove on completion 
except as otherwise directed by the Engineer all temporary facilities and services as described hereinafter and/or 
in the Contract documents and/or as instructed and approved by the Engineer, all at his own cost and expenses. 

 
0.05.1 Contractor’s Site Office 
 

The Contractor’s temporary site office and stores etc. including all buildings, utilities and facilities shall 
be available for use not later than 15 days after the date of the Site handing over.  

 
0.05.2 Temporary Fencing & Lightning 
 

The Contractor shall provide and maintain at his own cost all temporary lights, guards, fencing and 
watching to the approval of the Engineer for the safety and protection of the Works. 
 

0.05.3 Site Sign Boards 
 

Before manufacturing and installing sign boards at site, the Contractor shall present a design and obtain 
the approval of the Engineer. 

 
0.05.4 Temporary Services 

 
a. Water & Electricity  

The Contractor shall make his own arrangement at his cost for water for construction, drinking 
and other purposes and shall also provide temporary power for the operation of construction 
equipment and lighting. The Contractor shall be responsible for the supply, maintenance, repair 
and operation of these services at his own costs throughout the construction period. The 
Contractor shall also provide adequate sanitary facilities for the use of his staff and Workmen 
and remove these services upon completion of Works at his own cost. 

b. First Aid  

The Contractor shall provide and maintain First Aid Facilities on the Site. First Aid kits of the 
type, model and number, equipped properly according to the requirements of the local health 
authorities and as approved by the Engineer must be furnished by the Contractor at Site. 

c. Fire Fighting  

The Contractor shall provide and maintain adequate firefighting facilities on the Site at his own 
cost to the approval of the local Fire Authority and Civil Authority and the Engineer. 
Firefighting equipment like fire buckets, fire extinguishers or other effective means ready for 
instant use shall be installed at suitable places at the project. 

 
0.06 FACILITIES FOR THE ENGINEER 
 

0.06.1 Supervisory Staff Site Office 
 

a. The Contractor shall provide and maintain suitably furnished Supervisory Staff Site Office for the 
Engineer and his staff as per the details approved by the Engineer. The site office shall be air-
conditioned and provided with ceiling fans, utilities, security, kitchen and toilet facilities. The 
floor area and design of the site office shall be as approved by the Engineer. This duly furnished 
office shall be ready for possession of the Engineer within 15 days of Receipt of Engineer’s notice 
to commence the work. 

b. It shall be provided with Office attendants, Computers, printers, photocopy machines, phones, 
necessary office stationary etc. as listed in the tender documents 

c. The Kitchen shall be equipped with all necessary Kitchen equipment, microwave oven and fridge. 
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d. Telephone and fax facilities as at (b) above shall be provided by the Contractor and all the 
installation and running costs shall be deemed to be included in the rates of the Contractor. 

e. The Contractor shall provide and would be responsible for the daily cleaning, as well as the 
running and maintenance of the site office including, electricity supply, water, sewerage disposal 
etc. 

f. The Site Office shall be removed from the site when the project is complete, leaving the site neat 
and clean and/or all as required by the Engineer. The cost on this account shall be deemed to be 
included in the unit rates of the Contractor. 

0.06.2 Supervisory Staff Transport 
 
The Contractor shall provide new air conditioned vehicles as listed in the tender document along with 
drivers for the use of the Engineer and his staff till the completion of the project. The Contractor shall be 
responsible for all the running and maintenance costs of the said vehicles. No separate payment shall be 
allowed on this account and all such costs shall be deemed included in the unit rates of the Contractor. 
All maintenance and repair works during the currency of the project shall be carried out promptly by the 
Contractor failing which all such works shall be got done by the Engineer at the cost of the Contractor. 

 
0.07 PROJECT RECORD DOCUMENTS 

 
The Contractor will submit shop drawings showing work sequence, work methodology, including location of 
construction joints, pouring sequences for the approval of Engineer prior to start of work on each stage of the 
project or at any time if requested by the Engineer. 
 
The Contractor will maintain complete, accurate log of all construction work as it progresses through recording 
progress on the approved work-plan, progress reports and construction photographs stage wise. 
 
The Contractor will submit weekly and monthly progress reports to the engineer, on approved format with 
photographs 
 
On completion of foundation, retaining walls and other major construction milestones, prepare certified As-built 
drawing showing work done, dimensions, locations, angles and elevations of construction and site work. 
 

0.08 MEASUREMENTS AND PAYMENT 
No separate payment shall be made for the services and performance provided under this section of 
Specifications. 
 
The Contractor is deemed to have covered the costs of all related supplies and performance in the unit prices of 
other contract items. 
 

** END OF SECTION** 
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SECTION - 1 
 

CLEARING, GRUBBING & SETTING OUT OF WORKS 
 
1.01 SCOPE OF WORK 
 

The Work covered by this section of Specifications consists of furnishing all labour, materials, necessary 
equipment, services, miscellaneous and necessary items, required to satisfactorily complete the clearing, 
grubbing and setting out of the Works, as indicated on Drawings, specified herein and subject to the terms and 
conditions of the Contract. 

 
1.02 CLEARING 
 

Clearing shall consist of cutting up or trimming of trees, if any, and the satisfactory disposal of trees and other 
vegetation designated for removal, together with the down timber, snags, bushes, and rubbish occurring within 
the areas to be cleared. Trees, other vegetation, stumps, roots, and bushes in areas to be clear shall be cut-off 
below the original ground to extract the roots except such individual trees, groups of trees and vegetation as may 
be indicated on the Drawings or designated by the Engineer to be left standing. Individual trees, groups of trees, 
and other vegetation, to be standing, shall be thoroughly protected from damage incident to construction 
operations by the erection of barriers or by such other means as the circumstances required, and as approved by 
the Engineer. Clearing operations shall be conducted so as not to cause any damage or harm to existing structures 
and installations and to those under construction, and so as to provide for the safety of employees and others. 
 

1.03 GRUBBING 
 

Grubbing shall consist of the removal and disposal of all occurring stumps, roots larger than 38 mm in diameter, 
matted roots in the designated grubbing areas, stumps, roots, logs or other timber more than 38 mm in diameter, 
matted roots and other debris shall be excavated and removed to a depth not less than 450 mm below any 
subgrade, shoulder or slope. In areas where the cut is over 1.0m, grubbing shall not be necessary. In areas to be 
paved, or in areas indicated on the Drawings or designated by the Engineer as future paved areas where excess 
excavation from grading operations is placed, grubbing will be necessary. 
 

1.04 DISPOSAL 
 

Unless directed otherwise, timber and other refuse shall be disposed of by burning at locations approved by the 
Engineer in a manner that will avoid all hazards such as damage to existing structures, construction in progress, 
trees and vegetation’s. The Contractor shall be responsible for compliance with all pertinent laws and regulations 
pertaining to the burning of fires and observance of any security regulations applicable thereto. 
 
Disposal by burning shall be kept under constant attendance until the fires have burned out or have been 
extinguished. No materials will be permitted to be pushed or placed on adjacent property without prior written 
approval of the owner of such property. 
 

1.05 SETTING OUT OF WORKS 
 

The Contractor shall set out the Works and shall be responsible for true and perfect levels and setting out of the 
same and for correctness of the direction, positions, levels, dimensions and alignments of all parts thereof. If any 
error in this respect shall appear during the progress of the Work, the Contractor shall at his own expense rectify 
such error to the satisfaction of the Engineer. Any checking by the Engineer shall not relieve the Contractor from 
his complete unshared responsibility for correct setting out of Works. The Contractor shall construct and 
maintain accurate bench marks so that the lines and levels can be easily checked by the Engineer. 
 

1.06 DRAINAGE DITCHES/ DEWATERING 
 

The Contractor shall construct and maintain such ditches/drains in addition to those shown on Drawings or as 
may be ordered by the Engineer to adequately drain the areas under construction of the water from any source 
including subsoil water in foundations. If due to any negligence the area is flooded the same shall be drained 
with adequate measures by the Contractor at his own cost. 

 
1.07 MEASUREMENT AND PAYMENT 
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The quantities for grubbing, clearing, disposal and protection works shall be taken into account on lump sum 
basis and payment shall be made accordingly at the rate entered in the Bill of Quantities. 
 
No separate payment shall be made for setting out of Works. The Contractor shall be deemed to cover the costs 
for this item of work in the unit price of other Contract items. 
Disposal of surplus material beyond initial 1000m lead 
 

 
** END OF SECTION** 
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SECTION - 2 
 

EXCAVATION AND BACKFILLING  
 
2.01 SCOPE OF WORK 
 
 The Work covered by this section of the Specifications consists of furnishing all plant, labor, equipment, 

appliances and materials and in performing all operations in connection with excavation, de-watering, filling, 
back-filling, stock piling of suitable excavated material and disposal of all surplus and unsuitable material for 
construction works and foundations for structure & services line trenches, complete, in strict accordance with this 
section of the Specifications and the applicable Drawings and subject to the terms and conditions of the Contract 
and as per existing laws imposed by the local authorities. 

 
2.02 SUB-SOIL CONDITIONS 
 

2.02.1 The Contractor shall acquaint himself with the nature of the ground, existing structures, foundations 
and subsoil conditions, which might be encountered during excavation or earthworks on the Site and 
his bid shall be fully covering the works involved. The Employer does not guarantee or warrant in any 
way that the materials to be found in the excavation will be similar in nature to that of any samples 
which may have been exhibited or indicated in the Geotechnical Report, Drawings or in any other 
Contract Documents or to material obtained from boring or trial holes.  

 
2.02.2 The Contractor shall make his own deductions for sub-surface conditions which may affect methods 

or cost of constructions of the work hereunder and he shall make no claim whatsoever for damages or 
compensation, should he find conditions during the progress of the Work, different from those as 
calculated and/or anticipated by him. 

 
2.02.3 The Contractor shall be deemed to have made local and independent inquiries as to and shall take the 

whole risk of the nature of the ground, subsoil or material to be excavated or penetrated and the 
Contractor shall not be entitled to receive any extra or additional payment nor to be relieved from any 
of his obligations by reasons of the nature of such ground, subsoil or material. 

 
2.03 EXCAVATION 
 

2.03.1 The Contractor shall perform a joint survey with the Engineer's Representative, of the area where 
earthwork is required, plot the ground levels on the drawings and obtain approval from the Engineer 
before starting the earthwork. 
 

2.03.2 Excavation shall include the removal of all material of every name and nature. If rock or concrete is 
encountered, it should be removed carefully and without excessive noise and vibration. Use of 
explosives shall not be permitted and no extra rates or any payment in such a case shall be made to 
the Contractor. 

 
2.03.3 The Contractor shall give reasonable notice to commence any excavation and he shall submit to the 

Engineer full details of his proposals. If the Engineer may require modifications to be made in the 
Contractor’s proposals, the Contractor shall give effect to such modifications but shall not be relieved 
of his responsibility with respect to such work. 

 
2.03.4 For major excavations, the Contractor shall submit for the prior approval of the Engineer full details 

and Drawings showing the proposed method and procedure for supporting and strutting, dewatering 
and maintenance of adjacent structures. The design, provision, installation, erection, maintenance and 
removal of such temporary works shall be the responsibility of the Contractor and all costs in these 
respects shall be deemed to be included in the rates quoted by the Contractor. 

 
2.03.5 The Contractor’s attention is drawn particularly to his obligations under the General Conditions of 

Contract in respect of those works which are in close proximity to existing buildings/structures. 
 
2.03.6 The Contractor, if he deems necessary, for large excavations in soil including soft rock, can use 

excavators, caterpillars, backhoes and/or other excavating machinery as approved by the Engineer, to 
facilitate efficient operations on site. 
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2.03.7 The excavation shall conform to the dimensions and elevations as indicated on the Drawings or as 
directed by the Engineer. Foundations on made up ground shall have to be taken down to natural 
bottom soil as per Drawings, direction and approval of the Engineer. 

 
2.03.8 Excavation shall extend to a sufficient distance from wall and footings to allow for placing and 

removal of forms, installation of services and for inspection but the same shall not be paid separately 
and is deemed to be included in the unit rates of the Contractor. 

 
2.03.9 In the event of any excavations being carried out deeper than required/specified levels, the same shall 

be filled in by the Contractor at his own cost to the required levels with lean concrete 1:3:6 under the 
footings and foundation slabs as per the instructions of the Engineer. 

 
2.03.10 In the event of any excavations being carried out wider than the required/specified dimensions, the 

same shall be filled in by the Contractor at his own cost to the required levels with properly 
compacted well graded sand free from any deleterious substance as per directions of the Engineer. 

 
2.03.11 No excavation shall be back-filled nor any Permanent Work commenced until the foundation has 

been inspected by the Engineer and his permission to proceed given. 
 

2.03.12 In case, any excavation is carried out and the pits and trenches, are filled with accumulated sand or 
debris from blowing windstorm, dust-storms, moving sand dunes or by any other reasons thereof after 
the levels were checked by Engineer, then the excavation or levelling shall have to be carried out 
again in the same manner as before unless and until concreting is done in the foundation/trenches. No 
separate payment shall be made on any such accounts. 

 
2.03.13 The Contractor shall construct and maintain such ditches, in addition to those shown on the plans, as 

will adequately drain areas under construction. 
 
2.04 SHORING AND BRACING 
 

The Contractor shall provide at his own cost, where required, all shoring, bracing, walls, supports etc. to the sides 
of the excavation to prevent sliding or any movement. Where necessary, excavated sides shall be sloped as 
directed by the Engineer with no extra cost to the Employer. 
 
Shoring including sheet piling, where required during excavation, shall be installed to protect workmen and the 
banks, adjacent, structures, paving and utilities. The term shoring shall also be deemed to cover whatever 
methods the Contractor selects to adopt with prior approval of the Engineer, for upholding the sides of 
excavation against the side of public roadways and adjoining properties in existing hardcore or any other 
material. The Contractor will be held responsible for upholding the sides of all excavations and no claim for 
additional excavation, concrete or other material will be considered in this respect and shall be deemed to be 
included in his rates. 

 
2.05 DEWATERING AND DRAINAGE 

 
If water is met with in the excavations due to springs, seepage, rain or any other causes, it shall be removed by 
suitable diversions, pumping or bailing out and the excavation kept dry at all times. Care shall be taken to 
discharge the drained water into suitable outlets as not to cause damage to the works, crops or any other property. 
Due to any negligence on the part of the contractor, if any such damage is caused, it shall be the sole 
responsibility of the contractor to repair/restore to the original condition at his own cost or compensate for the 
damage. 
 
The Contractor shall control at his own cost all the grading in the vicinity of the Site of Work in order to prevent 
any water from running into the excavated areas. 
 
The Contractor shall, at his own cost, keep bone dry all pits and trenches during construction and all dewatering 
and pumping out whether due to ground water seepage or otherwise shall be included in the rates as quoted by 
the Contractor. The method employed in all cases shall be approved and agreed by the Engineer. 

 
2.06 PROTECTION OF UTILITY LINES 
 
 When any existing utility lines whether to be retained or to be removed are encountered within the area of 

operations, the Contractor shall notify the Employer/Engineer, and shall not proceed until necessary measures are 
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taken for protection or removal of the lines and instructions are obtained from the Engineer/Employer. This will 
be done at no extra cost to the Employer. 

 
2.07 FILL AND BACKFILL 
 

2.07.1 After completion of foundations, footings, walls, slabs and other construction below the elevation of 
the final grades and prior to backfilling, forms shall be removed and excavation shall be cleaned of 
trash and debris. No backfilling shall be done until the entire foundations and footings etc. have been 
cured, inspected, approved and measured by the Engineer. Backfill shall be placed in horizontal layers 
not more than 6” thick and shall have a proper moisture content for the required degree of compaction 
of 95%. Each layer shall be compacted by mechanical tampers or by other suitable equipment 
approved by the Engineer. Backfill shall be brought to a suitable elevation above grade to provide for 
anticipated settlement and shrinkage thereof. 

 
2.07.2 Where concrete slabs, floors and pavements are to be placed on the ground, any loam, organic and 

other unsuitable materials shall be removed. 
 

2.07.3 Filling shall consist of approved selected material from excavation or approved granular material, free 
from lumps, debris, rubbish, wood, organic or other unsuitable matter and capable of compaction by 
approved means. 

 
Fill, where required to raise the sub-grade for concrete slabs, shall be clean unadulterated earth, free 
from deleterious and organic substances and shall also be free from wood, stones and other debris. In 
case, sand shall be provided for filling, the same shall be clean and free from harmful substances. 

 
2.07.4 All materials, when used in fill shall be compacted to 95% modified AASHTO density by power 

roller, mechanical rammer, or other approved equipment, in layers not more than 6” thick. In sand 
filling, each layer shall be uniformly spread, saturated with water or dried and then compacted. The 
Contractor shall arrange at his own cost the testing of the filling. 

 
2.07.5 Backfill shall not be placed against foundation walls etc. before 14 days and not prior to the damp 

proofing /water proofing treatment as specified elsewhere in these documents. Backfills shall be 
brought up evenly on each side of structures as far as practicable. Heavy equipment for spreading and 
compacting backfill shall not be operated closer to the structures less than the distance equal to the 
height of the backfill above the top of footing. 

 
2.07.6 The filling material shall be subject to the approval of the Engineer and shall conform to AASHTO 

Soil Classification System. 
 

2.07.7 Filling around pipes and cables shall be carried out carefully by placing fine material to cover the pipe 
or cable completely before the normal filling is placed. 

 
2.08 COMPACTION 
 
 Fill and/or backfill within the building or wherever required within the premises shall be compacted to a density 

of not less than 95% of the maximum density at optimum moisture content. 
 
2.09 ROUGH GRADING 
 

2.09.1  Necessary rough grading shall be carried out by the Contractor to establish the finish grade or 
construction requirements of the Site, grades not otherwise indicated shall be uniform levels or slopes 
between points on existing and finished grades. Abrupt changes in slopes shall be rounded. Additional 
fill required to complete rough grading shall be provided as directed by the Engineer. 

 
2.09.2  Where paving or slabs are specified, all rough grading shall be done to the sub-grade of the base 

course, removing all large stones and debris and shall be compacted uniformly to the correct lines and 
levels ready to receive the paving or slab. Refilling, where required shall be executed with suitable 
selected materials in layers not exceeding 6” in thickness and thoroughly compacted to the required 
density. 
 

2.10 BOTTOM ELEVATIONS OF FOOTINGS/FOUNDATIONS 
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 The elevations as noted in the Drawings are only approximate and must be adjusted in the field with the approval 
of the Engineer depending on the soil conditions encountered. No concreting shall begin until the design soil 
bearing capacity is substantiated by visual inspection by the Engineer. Where suitable foundation material is 
found lower than the underside of footings as detailed, the space between the founding material and footing soffit 
shall be backfilled with well compacted gravel/soling. Where soling is provided below the foundations, it shall 
be well compacted and the interspaces shall be properly filled with lean concrete.  

 
The Contractor in planning his work shall make arrangements and provision to construct the lowest level footing 
first. 

 
2.11 DISPOSAL OF SURPLUS EARTH AND RUBBISH 
 

All surplus earth, unsuitable material and rubbish shall be disposed of the Site as directed by the Engineer. The 
term disposal shall include all operations of loading, unloading, stacking, spreading, re-handling, filling 
depressions, leveling and grading as per instructions of the Engineer. The maximum limit for disposal of surplus 
material shall be 18 miles. 
 

2.12 SAND FILLING IN TRENCHES AND/OR UNDER FLOORS 
 
Sand filling shall be done in layers not more than 4” (100 mm) thick and shall be rammed after saturation to such 
an extent that 4” (100 mm) layer is reduced to about 2.7” (68 mm) after compaction. 
 
The required in situ density w.r.t. maximum density to optimum moisture content shall be in compliance with 
test 12 of B.S 1377-1967. 
 
The base shall be perfectly level. A slope of 1:64 shall be provided in verandahs and bath rooms is required.  
 
Sand shall conform in all respect to the specifications for fine aggregate except for its grading, i.e. shall pass 
through a Sieve No. 16 and not more than 30% shall pass through a Sieve No. 100. 
 

2.13 GRAVEL LAYER UNDER FOOTINGS 
 

A gravel layer, as shown in drawings, will be provided below footings/ rafts as a drainage layer. It shall conform 
to conditions set out in Section 29 of this specification.  
 

2.14 HARD ROCK EXCAVATION 
 
Rock excavation shall include removal and disposal of the following: (1) all boulders measuring 1/3 of a cubic 
yard or more in volume; (2) all rock material in ledges, bedding deposits, and un-stratified masses which cannot 
be removed without systematic drilling and blasting; (3) concrete or masonry structures which have been 
abandoned; and (4) conglomerate deposits which are so firmly cemented that they possess the characteristics of 
solid rock and which cannot be removed without systematic drilling and blasting. Except where trees are 
indicated to be removed, trees shall be protected from injury during construction operations.  No tree roots over 2 
inches in diameter shall be cut without express permission of the ENGINEER.  Trees shall be supported during 
excavation by any means previously reviewed by the ENGINEER. 
 
It is expected that nearly all excavation can be accomplished using conventional equipment. 
 

a. For general excavation, a D-9N Caterpillar tractor with a single shank ripper, or equivalent equipment, is 
considered conventional equipment, if it can rip at a production rate of at least 300 bank cubic yards per 
hour. 
 

b. For trench excavation, a 235C Caterpillar excavator with a medium stick and a rock ripping bucket, or 
equivalent equipment, is considered conventional equipment, if it can excavate at a production rate of at 
least 30 bank cubic yards per hour. 
 

If material is encountered which the Contractor believes cannot be excavated by conventional equipment, 
the Engineer shall be immediately notified. 
 
The Contractor shall provide performance tests of the specified conventional or equivalent equipment.  If 
the Engineer confirms in writing that the specified conventional equipment cannot perform at the production 
rates specified, the excavation shall be considered rock excavation. 
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In areas to be later rip-rapped, large rock found during excavation of the stream channel may, upon approval of 
the Engineer, be left in place, excavated around and incorporated into the final riprap. 
 
Should the Contractor encounter bedrock or excessive large boulders within the project site, which will require 
extensive excavation to achieve final grade, the Contractor shall immediately notify the Engineer.  
The Engineer shall review the hydraulic requirements of the stream in the affected area in a timely manner and 
advise the Contractor on acceptable alternate excavation. 
 
The Contractor shall adopt a method of working such that at any time, control perimeter blasting operations 
including the drilling of perimeter holes do not advance by more than one panel ahead of bulk blasting operations 
and more than two panels ahead of mucking operations to remove all blasted materials to the perimeter face, 
unless specially approved by the Engineer, in order that adjustments to drilling, charging and detonation can be 
made, appropriate to the conditions being encountered. 
 
Rock on the cut face that is loose, hanging, or creates a potentially dangerous situation during or upon 
completion of the excavation in each lift shall be removed or stabilized. No drilling for the next lift shall be 
carried out until this work is completed. Stabilization shall be performed at Contractors’ own expense if caused 
by the Contractor’s blasting operations 
 
Slopes of cuttings formed in rock are to be cleaned of all rock fragments which move when pressed with a 
crowbar 
 
Explosives and Blasting 

 
It is not anticipated that blasting will be required for this project. Should the Contractor exhaust conventional 
equipment and methods for rock excavation and removal and desire to use explosives to accomplish this work, it 
shall comply with the following: 

a. Blasting and storage and handling of explosives shall be in accordance with the Construction Safety 
Orders of the Division of Industrial Safety of the California Department of Industrial Relations, Federal 
Safety Requirements, the San Mateo County Sheriff, and other authorities which have jurisdiction. 

b. The Contractor shall obtain all necessary permits and furnish copies to the Engineer before explosives 
are transported to the site.  The Contractor shall pay for permits at no additional cost to the Owner. 

c. Blasting shall be done only by skilled operators under the direction of a licensed foreman. 

d. The Contractor shall identify all property, structures, and persons which may be affected by blasting and 
shall take all safety precautions and protective measures to prevent damage or injury to same.  All 
personal injury or damage to persons or property of any nature, whether in the WORK or appurtenant to 
it, shall be the responsibility of the Contractor. 

e. The Contractor agrees by submission of a bid to indemnify and hold the Owner, its officers, agents, 
employees, and the Engineer harmless from any and all liability claims, costs and expenses including 
expenses of investigation and defending against same in regard thereto. 

f. Blasting shall only be permitted in hours approved by the Engineer and regulatory agencies having 
jurisdiction.  Blasting will not be permitted on legal holidays. 

 
Pre-Blasting 
 

a. Inspections of all structures within [300-feet] of the blast site shall be made more than 2 weeks prior to 
commencement of blasting.  A qualified independent inspector shall perform the inspections for the 
purpose of detecting and documenting any visible or reasonable recognizable pre-existing defects or 
damages in structures. 

b. Waiver of inspections shall be in writing, signed by structure owners or persons with control or custody 
of the structures. 

c. Complete inspection reports listing findings with photographs or waivers shall be signed by the 
inspector.  One copy of inspection reports and waivers, shall be submitted to the Engineer before 
blasting commences. 

d. The Contractor shall give 30 and 5-day notices to all residence and businesses, and utility owners which 
may be affected by blasting. 
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Blasting 
 

a. The Contractor shall perform instrumented seismographic monitoring on blasting. A seismograph shall 
be placed at [the nearest structure to the blast] to monitor the ground motion particle velocity and 
frequency during each blast. One copy of each daily seismograph chart shall be furnished to Engineer. 

b. Fly rock from blasting shall be contained within the project site and shall not represent a hazard to 
persons, vehicles, existing improvements, or vegetation. 

c. The blasting site shall be cleaned of all debris at the end of each day. 

d. No blasting shall be done within 100-feet of concrete which has been placed in less than 7 days, except 
by permission of the Engineer. 

 
 
Post-Blasting 
 
The Contractor shall submit an As-built layout plan showing the extent of the rock excavation/blasting area 
(Before and after excavation within the claiming period) with indication of hard rock area rock’s spot levels. 
 
The independent inspector shall investigate each complaint of property damage and a written report shall be 
furnished to the Engineer within 30 days of receipt of the complaint. 
 

 
2.15 MEASUREMENT & PAYMENT 
 

Excavation shall be measured per cubic Meter/ft on the assumption of vertically excavated walls required for the 
nominal concrete dimensions of the structural members of the foundation shown on the Drawings and paid for at 
the unit rates entered in the Bill of Quantities, inclusive of backfilling, compaction, disposal of surplus earth, 
dewatering, bracing, shoring etc. 
 
All horizontal measurements shall be taken from established reference point. At the option of the Engineer-in-
charge, the contractor shall leave depth indicators during excavations of such shape and size and in such 
positions as directed so as to indicate the original ground level as accurately as possible. The contractor shall see 
that these remain intact till the final measurements are taken. 
 
Disposal of surplus material beyond initial 100 ft lead up to a maximum of 18 miles, shall be paid separately, at 
the rate approved by the Engineer. 
 
Dewatering shall not be paid separately. All dewatering and pumping out whether due to ground water seepage 
or otherwise shall be included in the rates as quoted by the Contractor 
 

** END OF SECTION** 
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SECTION - 3 
 

TERMITE CONTROL 
 
3.01 SCOPE OF WORK 

The Work covered by this section of Specifications consists of furnishing all labour, materials, equipment, 
services, miscellaneous and necessary items required to complete Termite Control Work, related works as 
indicated on Drawings, specified herein, in the Bill of Quantities and subject to the terms and conditions of the 
Contract. 

The work for anti-termite treatment will includes injection of insecticide in sides and bottom of excavated 
foundation, trenches, spraying on stockpiled backfill material, filled up earth, injections of the insecticide in floor 
sub-grade of the building and any other operation, which the specialized firm may considered necessary in 
context to their guarantee obligations. The scope also covers treatment of all wood works with insecticides before 
installation in position. 

3.02 MATERIALS 

3.02.1 The chemicals approved by Pakistan Council of Scientific and Industrial Research (PCSIR) like 
Fiprokil, Biflex, Agenda, Dursbanetc., or approved equivalent, emulsifiable concentrate insecticide, specially 
formulated to prevent infestation by termites. 

3.02.2 The chemical will be diluted with water as per manufacturer/ supplier instructions. Fuel oil will not be 
permitted as diluents. 

3.02.3 Pure turpentine shall be used for dilution of insecticide, in approved proportion for application to 
woodwork. 

 
3.03 METHOD OF APPLICATION 

Pesticide solution shall be applied with approved pressure spraying equipment maintaining a pressure of 1N/mm2 
(10 Kg/cm2) to all applications on or in earth. Spraying to wood shall be done by hand compression sprayers with 
an approximate pressure of 0.15 N/mm2 (1.5 Kg/cm2). Mixing and dilution of the concentrate insecticide with 
water shall be done at site and as per manufacturer recommendations. This solution shall be sprayed over 500 
square feet of surface area. 

Rate of application of the solution shall be as per the recommendations of the manufacturer. Insecticide shall 
penetrate to a depth of 1 inch. (25mm) minimum in porous earth at bottom and at least 50mm at the sides of 
excavations 

 
3.04 EXTENT OF APPLICATION 

3.07.1 Soil treatment shall begin after all work of preparation of earth prior to installation of concrete has 
been done. After application, no additional earth moving or work upon sub grade should be done. No 
covering of earth or concrete should be applied over soil treatment until at least 24 hours after 
treatment has been made. 

3.07.2 Insecticide solution should not be applied during wet weather, or when the earth surface is 
excessively wet. Application should be made to all areas beneath concrete slabs-on-grade, including 
sidewalks and paving abutting buildings for distance of at least 6 feet beyond building line.  

3.07.3 Contractor to ensure a continuity of treatment under and around the footings and up to the slab on 
grade in the form of an envelope. 

3.07.4 Care shall be exercised to insure that no marks or damage occurs to the finished structure as a result 
of the work under this section. 

3.07.5 All woodwork for the entire project is to be insecticide treated (before application of solignum). 
Insecticide shall be sprayed on all surfaces of all the wooden work viz., door frames, blocking, 
furring, planks, boards etc. before installation. Spraying is to be done at the site, after delivery and 
before installation. No spraying shall be necessary after field sawing, jointing or installation of such 
material. 

3.07.6 Sides of foundation excavations, grade beam, and similar areas shall be treated with solution at a rate 
of 0.5 lit per square feet upon inner sides of such excavations, and at all locations where concrete 
slabs for platforms and similar work about the building. Similar treatment shall be made at all 
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locations where expansion Joints, control joints, column bases and similar work occur at or below 
grade slabs. 

3.07.7 In the areas of application signs shall be fixed to show that soil treatment has been applied. Such signs 
shall be removed when areas are covered by other construction. 

3.07.8 All excavations, all walls and bottoms of all pits or trenches for footings or foundations are to be 
sprayed. Pesticide shall penetrate to a depth of 12” minimum in porous earth at bottom and 3” 
minimum at sides of excavations. 

3.07.9 Stockpiled excavated material to be used as backfill is to be spray treated as above. After backfilling 
to plinth level, area of the whole building up to 10 ft. outside the building line is again to be sprayed 
penetrating a minimum of 12” into soil. 

3.07.10 After grading, compaction and levelling and before formation of hard core/soling under floor slabs, 
all areas to receive slabs shall be sprayed with pesticides, penetrating a minimum of 12” into soil. 

 

3.05 LOCATION AND SCHEDULING 

3.08.1 Saturation of earth is to be done by adequate personnel and in such a manner as to in no way disrupt 
the progress of Work. 

3.08.2 Care shall be exercised to ensure that no marks or damage occurs to the finished building as a result 
of the work under this section and the Contractor shall verify and ensure that no material used herein 
will impede the growth of grass or plants at areas where spraying is done. 

3.06 APPLICABLE STANDARDS 

All methods of termite protection used herein shall be in accordance with best standard practices of National Pest 
Control Association, USA and the British Wood Preserving Association. 

 
3.07 QUALITY ASSURANCE 

In addition to the requirements of these specifications, the contractor shall comply with manufacturer's 
instructions and recommendations for the work, including preparation of substrata and application. 

A professional operator shall be engaged who shall have license in accordance with regulations of governing 
authorities for application of soil treatment solution. 

 
3.08 GUARANTEE 

The Contractor is to guarantee that the building shall be free from termite (white ants), wood bores and other 
pests or rodents which cause damage to wood or other organic material for at least 10 years from the date of 
acceptance of the building. 

In the event of any damage caused within the guarantee period, the Contractor shall replace at his own cost such 
damaged material, finishes and affected portion thereof and suitably preserve and treat the entire premises with 
the best method known to the trade to prevent the spreading of termites. 

 
3.09 TESTING 

The Contractor shall supply samples of all the materials to be used for insecticide control for approval of the 
Engineer-in-charge. All materials and samples shall be subject to standard testing in accordance with the 
standards specified herein and shall be rejected if found below these standards. Rejected materials shall be 
removed from the Site immediately. 

3.10 MEASUREMENT AND PAYMENT 

Only the top surface area of the finished floor or pavement shall be measured for the payment of termite 
proofing work of the whole project carried out under this section. The measurement will be made in square feet/ 
meter and paid for at the unit rates entered in the Bill of Quantities 
 
 

** END OF SECTION** 
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SECTION - 4 
 

PLAIN AND REINFORCED CONCRETE 
 
4.01 SCOPE OF WORK 
 
 The Work covered by this section of the Specifications consists of furnishing all plant, labor, 

equipment, appliances and materials and in performing all operations in connection with plain and/or 
reinforced concrete work complete in strict accordance with this section of Specifications, applicable 
Drawings and subject to the terms and conditions of this Contract. 

 
4.02 APPLICABLE STANDARDS 
 

Latest editions of the following Pakistan, British and ASTM ACI Standards are relevant to these 
specifications wherever applicable. 

 
4.02.1 Pakistan Standards 

 
PS233 
PS243 
PS279 
PS280 
PS281 
PS282 
 
PS283 
 
PS284 
PS285 
PS286  
PS421  
PS422  
PS560 
 
 
PS612 
PS716  
PS717  
PS746  
PS849 
 

Portland Cement (ordinary & rapid hardening)  
Natural aggregates for concrete  
Abrasion of coarse aggregates by the use of Los Angeles machine. 
Determination of aggregates crushing value 
Organic impurities in sand for concrete aggregate. 
Material finer than No. 200 BS test sieve in aggregates, method of test for 
 
Soundness test for aggregates by the use of sodium sulphate or magnesium 
sulphate.  
Sampling aggregates for concrete  
Sieve or screen analysis of fine and coarse  
Description and classification of mineral aggregates  
Sampling fresh concrete  
Slump test for concrete 
Making and curing concrete compression test specimen in the field. 
Sulphate-resistant Portland cement type 'A' and sampling fresh concrete in the 
laboratory.  
Mixing 
Compacting factor test for concrete  
Definitions and terminology of cements  
Making and curing concrete compression test cubes. 
 

 
 

4.02.2 ASTM (American Society for Testing and Materials) 
 

C33  
 
C39 
C40  
C87 
 
C88 
C91 
C94  
C 109  
C 117 
C 123  
C 125  
C 127  
C 128  

Standard Test Method for Fine and coarse aggregates 
Organic impurities in sand for concrete.  
Standard Test Method for Compressive Strength of Cylindrical Concrete 
Specimens 
Effect of organic impurities in fine aggregates on strength of mortar.  
Soundness of aggregates.  
Ready mixed Concrete. 
Cement Standards and Concrete Standards 
Compressive strength of hydraulic cement mortars  
Material finer than No. 200 (0.075mm) sieve  
Light weight pieces in aggregates. 
Concrete and concrete aggregates.  
Specific gravity and absorption of coarse aggregate. 
Specific gravity and absorption of fine aggregate. 
Resistance to abrasion of small size coarse aggregate. 
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C 131 
C 136 
C 142 
C 143 
C150 
C156 
C171 
C185 
C188  
C191  
C260 
C289 
C309 
C387 
C494 
C535 
C75 
C994 
C1190 
C1715 
 
D1850 
E11 
E96 
E154 
E337 

Sieve or screen analysis of fine and coarse aggregate. 
Clay lumps and friable particles in aggregates.  
Slump of Portland Cement Concrete  
 
Standard Specification for Portland Cement 
Water retention by concrete curing material 
Sheet material for curing concrete. 
Air content or hydraulic cement mortar. 
Density of hydraulic cement. 
Time of setting of hydraulic cement by vicat needle  
Air entraining admixture for concrete. 
Potential reactivity of aggregate.  
Liquid membrane forming compounds for curing concrete. 
Chemical admixtures for concrete.  
Standard Specification for Packaged, Dry, Combined Materials for Mortar 
and Concrete 
Resistance to abrasion of large size coarse aggregates. 
Aggregate sampling.  
Preformed expansion joint filler for concrete.  
Concrete joint sealer (hot poured elastic type).  
Preformed expansion joint filler for concrete paving and structural concrete. 
Concrete joint sealer (cold application type). 
Wire cloth sleeves for testing purposes.  
Water vapor transmission of materials in sheet form.  
Materials for use as vapor barrier under concrete slabs. 
Relative humidity by wet and dry bulk psychrometer. 

 
 
 

4.02.3 ACI (American Concrete Institute) 
 

211 
 
214 
301 
304 
 
305 
308 
309 
315 
 
318 
347 
 

Recommended practice for selecting proportions for normal and heavy weight 
concrete.  
Quality control charts  
Specifications for structural concrete for building.  
Recommended practice for measuring, mixing, transporting and placing 
concrete.  
Hot weather concreting. 
Recommended practice for curing concrete.  
Recommended practice for consolidation of concrete  
Manual of standard practice of detailing reinforcement concrete structure.  
Building code requirement of reinforced concrete.  
Recommended practice for concrete formwork. 
 

 
4.02.4 British Standards 

 
BS 12 
BS 410 
BS 812 
 
BS 822  
BS 1881 
BS 1348 
BS 3837 
BS 4027 
CP 8110 
CP 114 
BS 4550 

Specifications for Portland cement, ordinary and rapid hardening 
Specifications for Test Sieve 
Specification for aggregates from natural sources for concrete Method of 
testing concrete 
Test for water making concrete 
Method for determination of Compressive Strength of Concrete Cubes  
Rigid expanded polyvinyl chloride for thermal insulation. 
Sulphate-resisting Portland cement  
Specification for Sulfate-Resisting Portland Cement 
Specifications for Design and Construction of Reinforced and Pre-stressed 
Concrete  
The Structural Use of Reinforced Concrete in Buildings 
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BS 8500 Methods of Testing Cement 
Concrete – Complementary British Standard 

 
In addition, the latest editions of other Pakistan and British Standards, American Concrete Institute 
Standards, American Society for Testing and Materials Standards and other Standards as may be 
specified by the Engineer for special Materials and Construction are also relevant. 

 
4.03 GENERAL 
 

4.03.1 Until and unless specified or directed otherwise by the Engineer, all materials and 
workmanship shall be based on the latest versions of applicable ASTM Standards in force at 
the time of inviting tenders. 
 

4.03.2 Any defective work in the opinion of the Engineer shall be removed and reconstructed without 
undue delay to the approval of the Engineer and the Contractor shall bear all additional costs 
incurred. 
 

4.03.3 Any previous checks by the Engineer shall not in any way relieve the Contractor of his 
responsibility in respect of quality and accuracy of Work. 
 

4.03.4 Full care shall be taken to install embedded items. Embedded items shall be inspected and 
checks for reinforcements and other materials and items shall be completed and approved 
before concrete is placed. 
 

4.03.5 The Contractor shall get the bar bending schedules of reinforcement checked and approved 
from the Engineer prior to the cutting of reinforcement. 
 

4.03.6 The Contractor shall maintain an accurate record of ambient temperature of Site. Ambient 
temperature shall be measured using mercury thermometers or  other thermometers acceptable 
to the Engineer. 
 

4.03.7 Throughout the concrete work, the Contractor shall employ full time on the Works suitable 
number of qualified and experienced Engineers whose sole duties shall be as follows: 

 
 Design of concrete mixes 
 Quality control of concrete  
 Supervision of mixing, transporting, placing, compacting, finishing, curing and 

protecting concrete. 
 Supervision of sampling and testing. 
 Preparation and submission of test certificates and reports. 
 Completion and keeping of record. 
 Such other duties as the Engineer may direct. 

 
4.03.8 All concrete work including reinforcement etc. shall be carried out in accordance with the 

applicable requirements of ACI/ASTM/BSS Standards and to the instructions of the Engineer. 
 
4.04 MATERIALS 
 

4.04.1 Cement 
 

a) Ordinary Portland cement shall be grey normal setting cement of approved make and 
source and of the specified gravity, fineness and chemical composition fully 
conforming to British Standard Specifications BS-12 and shall be capable of 
satisfying all tests such as the tensile strength tests contained therein.  

 
b) Sulphate resistant cement where required shall be sulphate resistant Portland cement 

of the approved make fully conforming to BS-4027 and satisfying the requirements 
for fineness, chemical composition, strength, setting time and soundness, etc. 
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c) For all types of cement described in sub-clauses 4.03.1 (a) & (b) above, the cement 
shall have a tricalcium aluminate (C3A) content by weight not less than 5% and not 
more than 8%.  

 
d) For all types of cement described in sub-clauses 4.03.1 (a) & (b) above. The initial 

setting time shall not be less than 45 minutes and final setting time not more than 10 
hours. 

 
e) The supply of cement must be so programmed by the Contractor that at no time the 

quantity of cement stock shall be less than that required for an average consumption 
of four weeks. Lorry or truck or other means of transportation for the conveyance of 
cement to the Site of Work shall be clean, dry, metal-lined and covered from top with 
water proof sheets, so that cement is sufficiently protected from any deterioration 
during transit. 

 
f) Cement shall be delivered in sealed bags and be stored in moisture-protected and 

well-ventilated sheds and each cement supply shall be stored separately. 
 

g) The Contractor shall provide at his own cost on the Site all necessary sheds which 
shall be perfectly dry, waterproof and adequately protected against ingress of water 
for the storing of cement to be delivered to the Work, to ensure adequate supplies 
being available for the Work. 

 
h) Cement, which is damp or contains lumps which cannot be broken to original 

fineness by finger pressure will be condemned irrespective of age and must be 
removed from the Site. 

 
i) If any time the Engineer considers that any batch of cement may have deteriorated on 

Site during storage for any reason, he will direct that tests shall be made and the 
batch of cement on the Site which may be in question shall not be used until it has 
been shown by test to be of satisfactory quality at a laboratory approved or appointed 
by the Engineer. The Contractor shall bear all costs of such testing. The Contractor 
without delay shall remove any rejected cement from the Site. Cement reclaimed 
from cleaning bags or leaking containers shall not be used in the Works and 
immediately be removed from the Site. 

 
j) Cement shall be consumed in the sequence of its arrival at Site unless otherwise 

directed by the Engineer. 
 

4.04.2 Aggregates 
 

a) All fine and coarse aggregates to be used shall be supplied from approved sources, 
which shall not be changed without permission in writing from the Engineer. 
Aggregates shall conform to the requirements of applicable ASTM C33-82. 

 
b) Fine aggregates, shall be from an approved source of supply of a uniform quality 

conforming to ASTM C-33-82 and shall be clean and sharp and free from clay, earth, 
vegetable and organic matters, alkaline or acid reactions or other deleterious salts or 
such harmful matters and impurities. 

 
c) Fine aggregates shall conform to the requirements of the relevant ASTM C-33-82 

Specifications, and shall be graded as follows; 
 

 Sieve Number/Size   Percentage (by weight) passing 
 
   9.5 mm (3/8")        100 

  4.75 mm (No. 4)     95 - 100 
   2.36 mm (No. 8)     80 – 100 
   1.18 mm (No. 16)    50 – 85 

  0.6 mm (No. 30)     25 – 60 
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   0.3 mm (No. 50)     10 – 30 
   0.15 mm (No. 100)    2 – 10 
 

d) Coarse aggregates shall be approved river gravel or hard crushed stone from a source 
approved by the Engineer and shall be clean, inert, hard, non-porous and free from 
laminated particles, sand, dust, salt, lime, chalk, clay, organic impurities or other 
deleterious matter. 

 
e) Coarse aggregate shall also conform to the requirements of Table 2 of ASTM C-33 

and shall be graded as follows:- 
 

For Reinforced Concrete (Nominal Size of Graded Aggregates 20.0 mm to 2.36 mm) 
 

Sieve Number/Size   Percentage (by weight) passing 
 

25.0 mm          100 
20.0 mm      90 – 100  
9.5 mm         20 – 55 
4.75 mm (No. 4)     0 – 10 
2.36 mm (No .8)     0 – 5 

 
f) All aggregates shall be stored on properly constructed paving and in bins and there 

shall be a physical partition between the stockpiles of coarse and fine aggregates. No 
mixed up aggregates shall be used in any concrete. Under no circumstances 
aggregates shall be allowed to be in contact with ground. 

 
g) If required, aggregates shall be washed and screened to the sequence of receipt of 

supplies unless otherwise directed by the Engineer. 
 

h) All aggregates shall be subjected to the approval of the Engineer. Any aggregates not 
found to be of the required standard shall be rejected by the Engineer and shall have 
to be removed from Site without delay. Concrete structures executed with rejected 
aggregates shall be dismantled and rebuilt at the Contractor's expense. 

i) Special fine gravel of 9 mm. size shall be used if called for in the Drawings or as 
directed by the Engineer. 

 
j) Physical properties of aggregates shall be in accordance with Table 3 of ASTM C33. 

 
4.04.3 Water 

 
 Water to be used in the Work shall be potable water and shall be free from all impurities 

whether suspended or dissolved. Further, the water shall not contain any chemical impurities, 
salts etc. of any kind. Water shall be tested for its fitness in Works in accordance with 
AASHTO Method T26-51. 

 
4.04.4 Admixtures 

 
a) Suitable admixtures from BCR, Sika, Fosroc, Betocrete C-16or Master Builders or other 

approved manufacturers may be used in concrete mixes with the prior approval of the 
Engineer. The amount of admixtures added to each batch of concrete requires careful 
control and shall be added in the doses as recommended by the manufacturers and 
approved by the Engineer. The cost of the admixtures shall be deemed to be included in 
the rates. 

b) For use of an admixture, the information required by the Engineer shall be submitted to 
him for each admixture for his approval. 

c) BASF 700 or approved equivalent concrete retarding agent, may be used if required with 
the approval of Engineer 
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4.05 CLASSIFICATION OF CONCRETE 
 
 Classification of concrete to be used in various parts of the Works shall be as indicated on the 

Drawings and mentioned in the Bill of Quantities. Unless noted otherwise, all blinding concrete shall 
be of Class E. The concrete of various grades shall be proportioned as set out in Table-1 appended 
hereto. 

 
 Table-1 showing minimum required compressive strengths on 6” x 12” long test cylinders and 

minimum quantity of cement required per m3 of finished concrete for various mixes and under various 
conditions is given below: 

 
TABLE – 1 

 
Class of 
Concrete 

Minimum Qty. of 
Cement Kg/m3 

Work Cylinder 
Strength 

 

Max. Water- 
Cement  
Ratio  

  @ 7 days 
(psi) 

@ 28 days 
(psi) 

 

 

D2 540 4200 6000 0.33 
D1 400 3500 5000 0.40 
D  385 3150 4500 0.42 
A3 350 2800 4000 0.45 
A2 325 2450 3500 0.47 
A1 300 2100 3000 0.50 
C  300 1750 2500 0.50 
E  275 1400 2000 0.52 
F 217 875 1250 0.55 
G 159 600 850 - 

 
Non-structural Concrete 

 
Non-structural concrete (NS concrete) shall be used only for non-structural purposes where shown on 
the Drawing. NS concrete shall be compound of ordinary Portland cement and aggregates complying 
with this Specification. 
 
The weight of cement mixed with 0.3 cubic meters of combined aggregate shall not be less than 50 kg. 
The mix shall be proportioned by weight or by volume. The maximum aggregate size shall be 40 mm 
nominal. 
 
The concrete shall be mixed by machine or by hand to a uniform colour and consistency before 
placing. The quantity of water used shall not exceed that required to produce a concrete with sufficient 
workability to be placed and compacted where required. 
 
The concrete shall be compacted by hand towels or rammers or by mechanical vibration. 
 

4.06 PROPORTIONING OF CONCRETE MIXES 
 
 All concrete shall be proportioned by weight for design of concrete mixes, unless specifically agreed 

by the Engineer to proportion them by volume, which permission shall be given only if the 
arrangements made at Site are satisfactory. The Contractor shall submit to the Engineer proposed mix 
designs for concrete to be used, based on preliminary laboratory tests to determine proportion of 
cement, aggregates and water in the concrete conforming to the quality and strength requirements 
specified herein. Preliminary test results of at least three different mixes of each class of concrete with 
varied water-cement ratio shall be submitted. The results of 7 days and 28 days cylinder tests shall be 
used to establish the ratio between 7 days and 28 days strengths of used concrete. The Engineer may 
make adjustments in the ratio of fine to coarse aggregates in the mix for a certain work. Preliminary 
design of mixes and testing shall be the responsibility of the Contractor at his own cost. The proportion 
of voids in between the coarse aggregate shall be controlled and if it exceeds 0.45%, the Contractor 
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without any charge shall increase sand and consequently the cement. If the proportion is less than 
0.45%, sand shall be decreased but not the cement. 

 
The detailed data, calculations and test results shall be compiled in a report and the proposed mix be 
declared by the Contractor. The report shall be submitted to the Engineer in time before commencing 
the concrete works and all test results shall be to the Engineer’s satisfaction. 

 
 Lack of approval by Engineer shall not constitute a reason for an extension of time or additional costs. 
 

4.06.1 No Fines Concrete  
 

"No Fines" concrete shall consist of approved aggregate graded between 40mm and 20mm with 
not more than 5% passing the 20mm sieve. 

 
The mix shall consist of 0.25 cu m of aggregate to 50kg cement.  The aggregate is to be damp at 
the time of mixing and the water/cement ratio is to be strictly controlled to evenly wet the 
aggregate with grout. 

 
The concrete is to be placed as quickly as possible after mixing and is to be lightly rodded to 
assist placing.  The concrete shall not be vibrated or rammed. 
 

4.06.2 Maximum Allowable Water Content 
 

All concrete specimens shall be made, cured and tested in accordance with ASTM Standard. 
A curve representing the relation between the water content and the average 28 days 
compressive strength or earlier strength at which the concrete is to receive its full working 
load shall be established for a range of values including all the compressive strengths shown 
on the plans. The curve shall be established by at least four points, each point representing 
average values for at least four test specimens. The maximum allowable water content for the 
concrete shall be as determined from this curve and shall correspond to a strength 15% greater 
than indicated on the plans. However, the water cement ratio shall not exceed the value given 
in Table-1 above for the class/strength of concrete specified. No substitution shall be made in 
the materials used in the work without additional tests in accordance herewith to indicate that 
the quality of the concrete is satisfactory. 

 
4.06.3 Slump Test 

 
The slump for concrete, determined in accordance with ASTM C-143 Test for Concrete, shall 
be minimum of 2” and maximum of 4” provided the requisite strength is obtained. Corrective 
additions to remedy deficiencies in aggregate gradations shall be used only with the written 
approval of the Engineer. When such additions are permitted, the material shall be measured 
separately for each batch of concrete. 
 

4.07 BATCHING AND MIXING 
 
 Concrete shall be mixed by a mechanical batch type mixing plant with adequate facilities for accurate 

measurements and control of each material entering the mixer and for changing the proportions to 
conform to varying conditions of the Work. The mixing plant assembly shall permit ready inspection of 
operations at all times. The plant and its location shall be subject to approval of the Engineer.  

 
 Water shall be measured for every batch with due allowance for water already present in aggregates. 
 

4.07.1 Batching Units 
 
  Batching units shall be supplied with the following items:- 
 

a) Weighing unit shall be provided for each type of material to indicate the scale load at 
convenient stages of the weighing operations. Weighing units shall be checked at 
times directed by and in the presence of the Engineer and required adjustments shall 
be made before further use. 
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b) Water mechanism shall be tight, with the valves interlocked so that the discharge 

valve cannot be opened before the filling valve is fully closed and shall be fitted with 
a graduated gauge. 

 
c) Discharge gate shall control the mix to produce a ribboning and mixing of cement 

with aggregates. Delivery of materials from the batching equipment to the mixer 
shall be accurate within the following limits:- 

 
Materials   Percentage by Weight 

 
Cement     +1% 
Water     +1% 
Aggregate smaller than 3/4"  +2% 
Aggregate larger than 3/4"   +3% 

 
4.07.2 Mixing Units 
 

a) Mixers shall not be charged in excess of rated capacity nor be operated in excess of 
rated speed. Excessive mixing requiring addition of water to preserve required 
consistency shall not be permitted. The entire batch shall be discharged and discarded 
before re-charging. 

 
b) Mixing time shall be measured from the instant water is introduced into the mixer 

drum containing all solids. All mixing water shall be introduced before one-fourth of 
the mixing time has elapsed. Mixing time for mixers of one cubic meter or less shall 
be not less than 2 minutes; for larger than one cubic meter capacity mixers, time shall 
be increased by 15 seconds for each additional half cubic meter or fraction thereof, 
which may be varied if the charging and mixing operations fail to result in the 
required uniformity in composition and consistence within a batch and from batch to 
batch. If an air-entraining agent is allowed to be used, additional mixing time shall be 
allowed so as to provide the specified air-content. 

 
c) Unless waived by the Engineer, device such as discharge-lock to lock the discharge 

mechanism, until the required mixing time has elapsed, shall be provided on each 
mixer. Mixing shall continue for at least 40 revolutions of mixer drum. 

d) No hand mixing under any circumstances even with extra cement shall be permitted. 
If during concreting, the mixing plant fails, the concrete already poured shall be 
removed, unless directed otherwise by the Engineer. Mixers, which have been out of 
use for more than 30 minutes shall be thoroughly cleaned before any further concrete 
is mixed. 

 
e) The mixing water shall be regularly sampled and tested for salt content and 

contamination. 
 
4.08 SAMPLES AND TESTING 
 

4.08.1 General 
 
 Test cylinders of concrete shall be prepared and stored by the Contractor in accordance with 

the ASTM C-172, as and when directed by the Engineer. Test cylinders and the concrete 
materials shall be tested in an approved laboratory and the Contractor shall bear all charges 
for the same, including such other tests as may be determined by and acceptable to the 
Engineer. 

 
4.08.2 Water 

 
  Water shall be tested in accordance with AASHTO Method of Test T26-51. 
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4.08.3 Cement 
 
  Cement shall be tested as prescribed in BS-12. 
 

4.08.4 Aggregate 
 
 Aggregates shall be tested as prescribed in ASTM C-33. In addition, fine aggregates shall be 

tested for organic impurities in conformity with ASTM C-40. 
 

4.08.5 Reinforcement 
 

Reinforcement bars shall be tested as prescribed in BS 4449, BS-4461 and ASTM A-615-
82(S1) for deformed steel bars and mild steel plain bars. Refer clause 4.10 of this section for 
specification requirements of reinforcement works. 

 
4.08.6 Testing of Concrete 

 
4.08.6.1 Concrete Compressive Strength Test 
 

a) Works Test Cylinders shall be made of all structural concrete incorporated 
into the works.  Unless otherwise directed by the Engineer, one set of cylinder 
of any particular mix shall be taken from either :- 

 Each 350 Cft or part thereof in columns 
 Each 1050 Cft in walls and small foundations 
 Each 1750 Cft in slabs, beams and large foundations, or 
 each day's production 

 
 Whichever is the more frequent 

b) Each set of the Works Test Cylinders shall comprise six 6”x12” Cylinders 
made from a single sample of concrete taken from the point of final deposition 
of the set concrete under the Engineer's supervision. 

c) The sampling, making, curing and testing of Works Test Cylinders shall be 
carried out in accordance with ASTM C3 & C39.  Test results shall be 
recorded on approved forms and submitted in duplicate to the Engineer 
immediately following the test. 

d) A sample of concrete shall be taken at random on eight separate occasions 
during each of the first five days of using that mix.  The number of samples 
per day and the times which they are taken shall be varied at random 
(thereafter at least one sample shall be taken each day the concrete of that 
particular mix is made).  

e) From each sample six Cylinders shall be made, two for test at seven days, and 
the other four for test at twenty-eight days. 

f) Specimens shall be cured under laboratory conditions except that the 
Engineer may require curing under field conditions in which case strength 
of field cured specimens shall not be less than 85% of that of companion 
laboratory condition cured specimens. 

g) All cylinder moulds shall be steel moulds perfectly true, having all internal 
and meeting faces machined to a smooth surface. 

h) If the strength tests of the laboratory cured specimens for any portion of the 
Work falls below the minimum allowable compressive strength at 28 days 
required for the class of concrete used in that portion, the Engineer shall 
have the right to order replacement of the affected work. 

i) All test specimens shall bear distinguishing mark showing number, date of 
casting, quality of concrete and place from where sample was taken. A 
proper daily record of test specimens made and test results obtained shall be 
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maintained by the Contractor and weekly test results shall be submitted to 
the Engineer. 

 
4.08.6.2 Testing for Chloride Ion Content 

 
Maximum water soluble chloride ion concentrations in hardened concrete at ages 
from 28 to 42 days contributed from the ingredients including water, aggregates, 
cementitious materials, and admixtures shall not exceed 0.15% by weight of 
cement. To determine water soluble chloride ion content, test procedures shall 
conform to ASTM C 1218.  

 
4.08.7 Concrete Members not complying with Specifications 

(i) Where concrete in the Works does not comply with the Specifications, the Engineer 
may order any or all of the following or any other appropriate action to be taken: 

(a) The drilling of test cylinders in mass concrete and testing the cylinders to 
destruction by compression. 

(b) The carrying out of load tests or other non-destructive tests on concrete 
structure. 

(c) The cutting out and replacement of such volume as is considered defective by 
the Engineer. 

(d) Strengthening of the structure in accordance with the requirements and as 
proposed by the Engineer. 

(ii) The Contractor shall carry out all such tests, investigations, rehabilitation or 
replacement in coordination with and as acceptable to the Engineer at no additional 
cost to the Employer. 

 
4.09 TRANSPORTING AND PLACING CONCRETE 

 
4.09.1 General  

 
a) Concreting shall be conveyed and deposited as quickly as possible after mixing and shall 

proceed so that, as far as possible, a complete section of the Work is done in one operation. 
The concrete may be distributed in barrows, skips, and chutes and by any other method such 
as pumps, conveyor belts etc. all to the approval of the Engineer. 

 
b) Transportation of concrete shall be in a manner approved by the Engineer and shall be so as to 

avoid segregation or loss of ingredients of concrete. 
 
c) All foundations and portions of Work to be concreted shall be approved by the Engineer in 

writing before concrete is poured. 
 
d) All forms and reinforcement shall be completed, cleaned, inspected and approved before 

pouring of concrete. No concrete is to be deposited till the Engineer has inspected and 
approved in writing all reinforcement, foundations, forms, details, positioning of all fixtures 
and materials to be embedded in concrete, control levels and screeds, etc. and is satisfied with 
the arrangements the Contractor has made to efficiently proceed with the work such as 
sufficient labour, materials, plants etc. Such an approval will not relieve the Contractor from 
any of his obligations under this Contract. No concrete shall be deposited without the written 
permission from the Engineer who shall have no authority to waive off this condition. Any 
concrete without such written authorization shall be liable to be rejected. 

 
e) Placing of concrete shall not be permitted when, in the opinion of the Engineer the sun, heat, 

wind, cold, snow, or limitations or facilities furnished by the Contractor prevent proper 
placing, finishing and curing of concrete. 

 



 

 Page 26 
 

f) All concrete shall be thoroughly compacted and consolidated by means of pneumatic or 
mechanical immersion type vibrators of suitable size having minimum frequency of 8000 
RPM. Care shall be taken to avoid segregation due to excessive vibration. The Contractor 
shall maintain on Site at all times one or more standby vibrators. Tapping or other external 
vibration of forms shall not be allowed unless so directed by the Engineer. In that case 
formwork shall be adequate to withstand vibrations. Compaction shall be done until the whole 
mass assumes a jelly like appearance and consistency with water just appearing on the 
surface. Concrete shall be sufficiently tamped and consolidated around the steel bars, care 
shall be taken that the vibrator does not touch steel or formwork, and is worked into all parts 
of the moulds in order that no voids or cavities are left. Steel shall not be disturbed during 
operations of concreting. Concrete shall be brought up in even layers not more than 8” 
thickness and worked against side of forms to give a smooth and uniform surface. No surplus 
water shall be allowed to come out and lie on the surface of concrete. The concrete must be of 
such a consistency that when ramming, consolidating and tamping is completed, a thin film of 
water is just appearing on the surface. In vibrating, care shall be taken to avoid displacing the 
reinforcement. 

 
g) Hardened concrete, debris and foreign materials shall be removed from interior of forms and 

from inner surface of mixing and conveying equipment. 
 
h) Runways and gangways shall be provided for wheeled concrete handling equipment and 

workmen, and such equipment shall not be wheeled over reinforcement, nor shall runways be 
supported on reinforcement. 

 
i) Concrete shall not be dropped freely from a height of more than 10 ½ ft. in columns and 4 ft. 

elsewhere. In cases where an excessive drop is inevitable, the Contractor shall provide spouts, 
down pipes, chutes, or side ports to forms with pockets, which will let concrete stop and flow 
easily into the form without any risk of segregation. The discharge of the spouts, down pipes 
or chutes shall be controlled so that the concrete may be effectively compacted into horizontal 
layers not more than 8” thick. 

j) Concrete is to be deposited as quickly as possible after mixing and to proceed continuously. 
Concrete which has attained its initial set or has contained its mixing water for more than 30 
minutes shall not be allowed to be placed in the work. 

 
k) When concrete is laid on hard core, such as sub-grade for floor slabs, or other absorbent 

material, the surface is to be watered, consolidated and, where specified, blinded before the 
concrete is deposited. 

 
l) Fresh concrete shall not be placed on previously laid concrete or on old concrete surfaces until 

the latter has been cleaned of all dirt, scum and laitence by wire brushes. The clean surface 
shall then be thoroughly wetted and grouted with cement slurry as approved by the Engineer. 

 
m) Care shall be taken not to disturb newly placed concrete by vibrator, indirect loading or 

otherwise. No traffic or loading shall be allowed on the concrete until it has thoroughly set 
and hardened. 

 
n) Construction joints in concrete shall only be given at locations indicated on the drawings or as 

approved by the Engineer. If approved by the Engineer, the concrete at the end of the day's 
work shall be finished off against a temporary shutter stop, which shall be vertical and 
securely fixed. Such stops shall be removed within 24 hours of placing of concrete. 
Construction joints not shown on the Drawings shall be reinforced with steel bars or dowels, if 
deemed necessary by the Engineer, and shall be furnished by the Contractor without any 
additional cost. 

 
o) No concrete shall be placed during rains or inclement weather and all fresh concrete shall be 

suitably protected from rain fall and excessive heat or cold. 
p) Should any part of the exposed surface present a rough, uneven or imperfect appearance, 

when the shuttering is removed, it shall be picked out to such depth and refilled and properly 
re-surfaced and entirely redone as per directions and approval of the Engineer at the cost of 
the Contractor. 
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q) On removal of the forms and before the concrete skin has had time to harden, all faces of the 

concrete inside and outside to be kept exposed (i.e. unplastered) shall be rubbed over with 
carborundum stone, and washed with cement to remove all marks, projections, hollows, or 
any other defect. No extra payment shall be made for this work. 

 
r) All exposed surfaces and lines of the concrete work are to be true and fair without cracks, 

bends, windings and distortions of all kinds, without any extra charges by the Contractor. All 
concrete work to remain exposed and unplastered is to be fairfaced, smooth, pleasing and to 
the entire satisfaction of the Engineer. 
 

s) A float or screed is to be worked over the exposed surfaces of all concrete work on the flat or 
curve, so as to render the surfaces perfectly smooth, clear and to the necessary slopes or falls 
or as required to receive the floor or roof finishes according to the Drawings and as directed 
by the Engineer without any extra charge by the Contractor. 

 
4.09.2 Temperature  

 
No concrete shall be mixed or placed while the temperature is above 35 degrees centigrade (°C) on a 
rising thermometer or above 40 degrees centigrade (°C) on a falling thermometer.  The Contractor 
shall supply an accurate maximum and minimum thermometer and hang it in an approved position in 
the Works. 
 
The Contractor shall plan the day’s concrete in such a manner as to ensure that each bay or panel is 
completed at a proper construction joint before the temperature rises above the permissible limit. 
 
The Contractor shall allow in his rates for any additional expenses incurred by complying with this 
Clause in order to complete the works within the "Time for Completion". 

 
4.09.3 Hot Weather Concreting  

 
Hot Weather Concreting Operation should conform to the provisions of ACI Standard 305-72 
“Recommended Practice for Hot Weather Concreting”. The following precautions should be adopted 
as necessary to comply with the above limit:- 

a. Shading of aggregate stock piles. 

b. Insulation of water tanks and pipelines and formwork. 

c. Refrigeration of mixing water. 

d. Addition of ice to mix to lower temperature. 

e. Shading of formwork and reinforcement from the sun and drying winds. 

f. Cooling of formwork and reinforcement prior to and ahead of casting of the concrete by mist 
spraying. 

g. Covering and spraying with water of hardening concrete surfaces. 

h. Concreting during the cooler part of the day. 

 
4.10 PROTECTION AND CURING 
 
 All exposed concrete shall be cured. Curing shall be accomplished by preventing loss of moisture, 

rapid temperature change and mechanical injury or injury from rain or flowing water for a period of at 
least seven (7) days. Curing shall be started as soon as the concrete has hardened sufficiently for the 
surface not to be marked. Curing shall be done either by covering with sand, hessian, canvas or other 
approved fabric mats, which shall be kept continuously wet. If required and so directed by the 
Engineer, formed surface with forms in position shall also be cured by keeping all forms continuously 
wet. As an alternative, curing of concrete on all exposed surfaces which could not be kept covered, 
such as sides of the beams, under side of the slabs, may also be done by sealing concrete surface with 
liquid membrane-forming curing compounds white pigment type conforming to ASTM C-309 or equal 
so as to arrest loss of moisture from concrete, with the approval of the Engineer. Care shall be taken so 
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as to spray the compound/chemical on all the exposed faces of concrete so that no loss of moisture 
takes place. The Contractor shall take special care that curing of concrete is satisfactorily carried out 
and in accordance with methods specified herein and/or as instructed by the Engineer. 

 Any negligence in this regard may result in total rejection of such concrete works, which in the opinion 
of the Engineer have not been adequately cured. Period of curing for any concrete shall be 7 days or 
more as directed by the Engineer. All concrete pours and concrete structures shall be clearly marked 
with non-washable paints to indicate the date of placing concrete. During hot weather, curing shall be 
done even at night. It shall be obligatory on the part of the Contractor to obtain a certificate from the 
Engineer that the curing has been properly done. A suitable format shall be printed and kept on Site to 
be signed by the Engineer for every part of the Work. 

 
 For sections 5 ft. or more thick, the Contractor shall ensure that the temperature differential between 

the inner and outer surfaces shall not exceed 20°C and shall submit to the Engineer his proposals to 
control and monitor this. 

 
4.11 CONSTRUCTION JOINTS 
 

Construction joints shall be located as indicated on the Drawings and/or as approved or directed by the 
Engineer. Prior to construction of any structure, the Contractor shall submit a proposal showing 
location of construction joints and sequence of construction to suit his concreting programmed for the 
approval of the Engineer. Joint in columns shall be made at the underside of the deepest beam framing 
thereto. Beam stems and slabs shall be poured monolithically unless allowed otherwise by the Engineer 
in writing. Joints not specified or shown on the Drawings if so required and approved by the Engineer, 
shall be so located as to least impair the strength and appearance of the Work. Except and where 
indicated on the Drawings, no jointing shall be made in footings or foundations without written 
approval of the Engineer. Construction joints shall be at right angles to the member and shall be formed 
against firm stop boards. The stop board shall be removed as soon as possible after placing the concrete 
but without the risk of movement of the concrete and the concrete surface shall be well brushed with a 
hard brush and washed off with a spray of water, two to four hours after casting, to expose the 
aggregate and provide key for the next pour.  
In all water retaining structures and other substructure pits and trenches, P.V.C. or any other approved 
water stops shall be provided at the construction joints in the manner shown on the Drawings and/or 
approved by the Engineer. 
 
Whenever a section of concrete is left unfinished, for any reasons with the approval of the Engineer, 
leaving surface which will be hard-set before additional concrete can be joined to it, such dovetails, 
grooves or other bonds shall be provided as may be necessary to ensure a good bond with the new 
work, at the cost of the Contractor. Before deposition fresh concrete upon or against any concrete 
which is already set, the surface of the set concrete shall be roughened with a cutting tool, any laitance 
removed, thoroughly cleaned from all foreign matter, well-watered and covered with approved bonding 
agent and cement grout, and special care shall be taken to ram the fresh concrete thoroughly up and 
against the set concrete; and, if deemed necessary by the Engineer, the joints shall be reinforced with 
steel bars or dowels to be all furnished and done by the Contractor without any additional cost. 

 
4.12 CONCRETE FLOOR SLAB FINISHING 
 

Concrete slabs shall be finished as described herein. In preparation for finishing, floor slabs shall be 
struck off to the required level at or below the elevation or grade of the finished floors as shown on the 
Drawings. Floors shall be levelled with a tolerance of 1 mm in 1m. Where drains occur, the floor 
surface shall be pitched to the drains as indicated on the Drawings or as directed by the Engineer. 

 
4.13 MONOLITHIC FINISH 
 

All concrete surfaces in floors, except where other finish is specified, shall be finished by steel floats or 
straight edges to bring the surface to the required finish level as shown on the Drawings. While the 
concrete is still green, but sufficiently hardened to bear a man’s weight without deep imprint, it shall be 
wood floated to a true even plane with no coarse aggregate visible. Sufficient pressure shall be used on 
the wood floats to bring moisture to the surface. The concrete shall then be hand trowelled to produce 
smooth impervious surface free from trowel marks. If necessary, the process shall be repeated so that 
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the final finish shall produce ringing sound from the trowel. No separate payment shall be made for 
finishing floor slabs in the aforementioned manner. 

 
4.14 CONCRETE TOPPING 
  

Where indicated on the Drawings, base slab under concrete topping shall receive a screeded finish. 
After the base slab is thoroughly cured and when directed, concrete topping shall be laid to the 
thickness as indicated on the Drawings in alternate panels of suitable sizes as directed by the Engineer. 
 

4.15 ANCHOR BOLTS, INSERTS, SLEEVES, CHASSIS, RECESSES, STEEL FRAMES 
 

The Contractor shall provide chases and openings required for other sections of the Works and will 
cooperate and coordinate with other trades in placing their pipes, ducts, recesses and other built-in 
items as the Work proceeds, entirely at his own cost and risk. 
 
The Contractor shall furnish and place in position accurately, as shown on the Drawings, all inserts, 
sleeves, chases, recesses, etc., supplied by the Contractor, subcontractors or other contractors, as 
directed. Full cooperation and coordination shall be maintained with other contractors, subcontractors 
in this regard. 

 
4.16 WATERPROOF CONCRETE 
 

Waterproof concrete shall consist of structural concrete as specified herein and with the addition of an 
approved waterproofing additive. This shall be mixed in accordance with the manufacturer's 
instructions and as detailed in the Bill of Quantities. 
 
Contractor's attention is drawn to the special care required for casting roof framing, ponds, swimming 
pools and all underground structures including basement floor, retaining walls, sumps, pits, etc. These 
are all designed to BS 8007, British Standard for water retaining structures. The contractor shall ensure 
that workmanship and curing is up to the required standard. The crack widths in such structures shall 
not exceed 0.2mm. 
 
The Contractor shall take full responsibility for ensuring that the resulting construction is completely 
watertight and free from penetration of moisture. 
 
When in the opinion of the Engineer, damp patches and/or leakage of water in the finished work are 
due to failure of the Contractor to comply with this specification, the affected work shall be made good 
at the Contractor's expense. 
 
Water-stoppers shall be provided in all construction joints and the type of Water-stoppers will be as 
specified or to the approval of the Engineer. All Water-stoppers will be joined by welding strictly in 
accordance with the manufacturer's recommendations and all multiple joints and special intersections 
shall be manufactured by the supplier. 
 
Before commencement of work, the Contractor shall obtain the Engineer's approval of the methods to 
be used to support and maintain the Water-stoppers in the correct location while the concrete is placed 
and also the layout and form of all additional construction joints other than those shown on the 
drawings.  Unless indicated otherwise on the drawings, all construction joints in waterproof concrete 
shall be formed incorporating Water-stoppers to Engineer's approval. 

 
All service holes cast in shall incorporate sleeves with puddle flanges and temporary openings for 
services should incorporate Water-stoppers. 
 
Care shall be taken at all times to ensure that Water-stoppers are not perforated or damaged in any way 
and the concrete shall be carefully placed and compacted around the Water-stoppers to ensure void free 
impervious concrete. 
 
All kickers or starter plinths to walls (if used) on the periphery of the watertight construction shall be 
cast monolithically with the base. 
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The formwork shall comply with this Specification and in addition any bolt or fastening embedded in 
or passing through the concrete shall be to the approval of the Engineer and not impair the water 
tightness of the structure.  The use of through bolts and sleeves is strictly prohibited. 
Special attention shall be given to the elimination of shrinkage or thermal cracking. The size of any bay 
or slab or wall and sequence of pouring shall be such as to minimize cracking.  

 
Slotted inserts or sockets cast into the structural concrete shall be provided for all fixings including 
services.  The cutting of holes in watertight concrete is strictly prohibited. 
 
The Contractor is completely responsible for making all basements and swimming pools absolutely 
watertight.  If any leakages or moist patches occur, the cost of any repairs, etc. to make the basement 
and swimming pool fully watertight will be borne by him.  The Contractor is to give a ten year 
guarantee for water tightness, reckoned from the date of completion of roof framing, basement and 
swimming pool.  The form of guarantee is to be to the satisfaction of the Client. Should any leaks or 
dampness occur during the Guarantee period of ten years, the Contractor shall, at no cost to the Client, 
immediately re-waterproof the defective area or areas and make good all damages to surface finishes 
such as plaster, painting, paneling, tiling, etc. electrical or other installations or other property, caused 
by leaks or dampness or reimburse the Client for making good such damages. 
 
Water tightness of swimming pools shall be inspected and tested in accordance with BS 8007:1987 
and/or ACI-350. 
 

4.17 CLEANING AND REMOVAL OF RUBBISH 
 

On completion of Works herein, the Contractor shall remove all concrete debris, rubbish, shuttering 
materials, scraps etc., from the vicinity of the structures completed. All areas shall be cleaned to the 
satisfaction and approval of the Engineer. The rubbish shall be disposed of within or outside the Site 
premises, free of cost as directed by the Engineer. 

 
4.18 MEASUREMENT AND PAYMENT  
 

a) Concrete works shall be measured and paid for as per theoretical volumes calculated on the 
basis of the Drawings, or as otherwise approved by the Engineer and paid at per cubic foot at 
the rates entered in the Bill of Quantities. 

 
 Recesses (e.g. openings in slabs, break-through and the like) with an individual volume of 

more than 1 sq. ft. or 2 cft shall be deducted. 
 
b) The prices for concrete works shall include all cost for the complete work and are not limited 

to the cost of formwork, its support, anchoring’s, chamfers, construction joints etc., the 
required scaffolding, falsework, temporary works, post-treatment and, if necessary, repair of 
concrete, all preliminary and routine tests, as well as the required statical checks and drawings 
for Temporary Works in connection with the concrete works. 

 
c) The cost for special finishing of exposed concrete surfaces such as fair-faced finish etc. shall 

be included in the unit price applicable to the respective structural member and will not be 
compensated for separately. 

 
d) The cost of all concrete admixtures and additives shall not be paid for separately and is 

deemed to be included in the unit rates of respective items of the BOQ. 
 
 Joints 

 
 a) Expansion Joints 
 

Expansion joints will be paid per number, according to the Drawings. The prices shall include 
all costs for the different materials and performances relative to the laying and sealing of the 
joints. 
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 b) Dummy Joints 
  

Dummy joints required by the Contractor with the Engineer's consent for the sound execution 
of the Works will not be paid for separately, but the costs involved are deemed to be covered 
by the concrete prices applicable to the respective structural member. 

 
 c) Construction Joints 
 

Construction joints will be measured and paid for as below: 
 

The Contractor is deemed to have covered the costs for all related supplies, laying, formation 
and performances of construction joints included in the respective concrete prices. However, 
the cost of PVC water stoppers and or swell bars shall be measured and paid for separately per 
running foot of accepted lengths.  
 
It the approved pouring sequence has not been followed by the contractor. Any increase in 
quantity of materials (pvc water stoppers, swell bars, rear guards, sealants, SBR etc.) 
associated with the construction joints and or additional reinforcement required shall be paid 
for by the Contractor at his own cost. 

 
 
 Tamping of Equipment and Grouting of Recesses 
 

The costs resulting from materials and performances in connection with the tamping of installed items 
or the grouting of recesses are deemed to be included in the prices for the supply and/or installation of 
the respective items, and will therefore not be separately compensated for. 

 
** END OF SECTION** 
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SECTION - 5 
 

REINFORCEMENT STEEL 
 

5.01 SCOPE OF WORK 
 

The work covered by this subsection of the specifications consists of furnishing all materials, tools, 
labor and in performing all operations in connection with the providing, straightening, cutting, bending, 
fixing, binding including binding wire, chairs, pins, spacer blocks complete in strict accordance with 
this subsection of the Specifications, the applicable Drawings, approved bar bending schedule, and the 
terms and conditions of the Contract. 

 
5.02 GENERAL 

 
a) The Contractor shall procure reinforcing steel only from reputable manufacturers/ suppliers duly 

approved by the Engineer. 
b) Verification of the source of supply shall be prepared by the Contractor and submitted to the 

Engineer along with necessary certificates and test reports. 
c) The Contractor shall prepare detailed bar cutting and bending schedules on the basis of the 

working Drawings and in consideration of BS-4466 and of any requirement resulting from the 
applied bar bending process. 

d) The Contractor shall inform the Engineer of the completion of any reinforcement in time, in order 
to facilitate its inspection and check of conformity with the working Drawings well before the 
concreting. Relevant formalities shall be agreed upon between the Contractor and the Engineer at 
the appropriate time. 

e) Reinforcement bar sizes have generally been shown on the Drawings in the form of designated bar 
numbers.  

 
5.03 MATERIAL 

 
a) Reinforcement shall be deformed reinforcement, except that plain reinforcement bars are permitted 

for spirals. Reinforcing steel bars (Plain and deformed) shall be from the new billet stock of mild 
steel and shall conform to the British Standard Specifications mentioned below and as indicated on 
the Drawings and Bill of Quantities. 

 
i. Hot rolled deformed bars conforming to ASTM A-615 / BS 4449 

ii. Cold worked deformed bars to conforming to BS 4461 (revised 4449-1988) 
iii. Plain round steel bars to conforming to BS 4449 

 
b) For each consignment, the Contractor shall furnish to the Engineer the manufacturer’s mill test 

certificates to guarantee that the steel supplied meets all the requirements of the relevant 
specifications and further meets the requirements of specified characteristic strength and minimum 
tensile strength requirements given as under:- 
 
High Yield Deformed Steel Bars: 
 
i. Specified Characteristic Strength: 

up to 16 mm (5/8”)  460 N/mm2 (66,700 psi) 
over 16 mm (5/8”)  425 N/mm2 (61,625 psi) 

 
ii. Tensile Strength: 

Minimum Tensile Strength shall be 10% greater than the Specified Characteristic Strength. 
 

iii. Minimum Elongation 
 

up to 16 mm (5/8”)  12% 
over 16 mm (5/8”)  14% 
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Mild Steel Plain Steel Bars: 
 

(i) Specified Characteristic  
Strength   250 N/mm2 (36,000 psi) 

 
(ii) Tensile Strength: 

Minimum Tensile Strength shall be at least 15% more than the Specified 
Characteristic Strength. 

    
   (iii) Minimum Elongation  22% 
 

a) Bendability 
All the bars shall be capable of being bent cold through 180 degree round a pin without 
cracking on the outside of the bent portion as per ASTM-A615. 

b) 18 gauge galvanized wire to BS 4482 shall be used for binding the steel reinforcement. 
c) Samples shall be tested for above requirements in an approved laboratory before starting 

the cutting of bars or when so required by the Engineer; and all cost of such tests shall be 
borne by the Contractor. 

d) All reinforcing steel bars shall be free from loose mill scale, loose rust, oil, grease, dirt 
or other harmful substances. 

 
Wire Gauze 

 
General 
Unless otherwise specified the wire gauze shall be of best quality approved uniformly, woven 
wire webbing of 12 x 12 meshes to 645 mm square (one Sq. Inch) made from 22 gauge 
galvanized iron wire. All panels shall be in one piece and no joints shall be allowed. 
 
Fixing 
Wire gauze shall be fixed as shown on the drawings or as directed. The gauze shall remain tight 
to the fill width without any sag. 

 
5.04 STORAGE 

 
Reinforcement bars shall be stored on platform sufficiently above ground surface and be free from 
scales, oil, and structural defects prior to placement in Works. Rusted or dirty steel bars shall not be 
used in the Works unless brushed and cleaned by proper steel wire brushes and after being approved 
for use by the Engineer. 
 

5.05 REINFORCEMENT CUTTING AND PLACING 
 

All reinforcement steel shall be cut and bent cold in strict accordance with bar bending schedules 
prepared by the Contractor and approved by the Engineer. The Contractor shall prepare bar bending 
schedule from approved structural working Drawings and as per instructions of the Engineer. The 
bending schedules shall be drawn on approved forms and submitted to the Engineer for checking and 
approval. The steel reinforcement shall be cut and bent to sizes as per Drawings and approved bending 
schedules. In case, any bars cut, bent or even fixed in position are found incorrect in dimensions, size 
and shape and are not according to the requirements of the Drawings or instructions of the Engineer, 
notwithstanding any previous approval of the Engineer, the Contractor shall replace such steel bars, 
cut, bent or fixed in position, by correct sizes bars at his own cost and no extra payment shall be made 
to the Contractor on such account. Suitable spacers, chairs as approved by the Engineer shall be used 
for the purpose of supporting and spacing of bars. In case, any bars are bent or displaced they shall be 
straightened or replaced prior to pouring. All reinforcement bars within the limit of a day's pour shall 
be in place and firmly tied with 18 gauge wires. Bars with kinks or bends not shown on the Drawings 
shall not be used. Reinforcement bars shall not be used for supporting the workmen and concreting 
work. Separate supporting system shall be used for this purpose. 

Concrete cover to all reinforcement bars shall be provided as shown in the Drawings using steel chairs 
and concrete spacer blocks. 
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The concrete spacer blocks shall be cast from cement sand mix in a ratio of 1:2 in suitable required 
sizes. These shall be well cured and dry before use in the Works. The spacers shall meet the specified 
requirements of water absorption. All spacers shall be properly fixed in their required positions and as 
directed by the Engineer. 

For any structural member which shall receive fair-forced concrete surfaces, special spacers shall be 
used while do not impair the specified appearance of concrete surfaces.  

 
5.05.1 Laps and Splices 

 
No splicing of bars shall be allowed at positions other than shown on the Drawings. All lap 
lengths shall be of the minimum sizes as indicated on the Drawings and in accordance with 
ACI 318-95. Splices of adjacent bars shall be staggered, unless approved otherwise by the 
Engineer. All reinforcing steel fixed in position shall be inspected by the Engineer and no 
concrete shall be poured until steel placement has been approved in writing by the Engineer. 
For inspection purposes, the Contractor shall give to the Engineer reasonable notice before the 
scheduled pouring time. Clear concrete cover to reinforcement steel shall be as specified or 
indicated on the Drawings. 

 
5.05.2 Mesh Reinforcement 

 
a) Where indicated mesh shall be of the sizes as shown on the Drawings and conform to BS 

4482 or 4449 with mesh sizes to BS 4483 or ASTM A-185 (Welded Steel Wire Fabric 
for Concrete Reinforcement). Mesh reinforcement when used in slabs shall be supported 
at proper elevations by standard accessories. In slabs on ground (porous fill), precast 
concrete spacer blocks may be substituted for chairs. 

b) Overlaps in fabric reinforcement shall be a minimum of two meshes, except where 
otherwise shown on the Drawings, correctly aligned and at least 50% of the wire 
intersections shall be tied with 18 gauge tying wire. Laps shall be staggered in adjacent 
rows of sheets. 

 
5.06 MEASUREMENT AND PAYMENT  

 
Reinforcing bars will be measured as per Drawings in consideration of the volumetric weight of 7.85 
t/m3, without additions for rolling tolerances, deformations, waste lengths and binding wires and paid 
per ton at the unit rate entered in the Bill of Quantities. 

The prices shall include all costs involved with the supply, transportation, storage and protection, the 
cutting, bending and placing, inclusive of concrete spacers, supports, stands, tying into position, etc. 

Assembly stands, spacers etc., whether designated in the Drawings or not or otherwise demanded by 
the Engineer will not be measured and paid for separately. 

If installed reinforcement must be dismantled under certain circumstances or where additional 
reinforcing bars are to be provided on Engineer's instruction, the Contractor is not entitled to any 
compensation, if such additional supplies and/or performances are required and demanded by the 
Engineer due to the Contractor's faulty execution of the respective work. 

 
** END OF SECTION** 
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SECTION - 6 
 

FORMWORK 
 
6.01 GENERAL  
 

The formwork shall be inclusive of all labor, material, workmanship and alike. All formwork and 
supports thereto shall be designed by the Contractor and relevant drawings shall be submitted to the 
Engineer for approval before the Work is put in hand. Such an approval shall not relieve the Contractor 
from all or any of the obligations of the Contractor or give rise to any claims. 

 
6.02 MAKING FORMS 
 

The formwork for columns, beams, slabs, foundations, pits, lintels, fins, panels, purdees, parapets and 
all other works whether to be precast or cast-in-situ shall be of steel plates, scaffolding pipes and joints 
or other approved material and shall be rigidly formed and designed by the Contractor to the shapes 
and forms as per Drawings in accordance with the best of the existing practices, so as to be able to 
withstand without displacement, deflection or deformation or movements of any kind, the pressure of 
the moist concrete and all other loads. No plank timber formwork will be accepted at any location. 
Only system formwork will be accepted. 

 
6.03 FAIR FACED FINISH 
 

a) Facing Material 
The form facing material shall produce a smooth, hard, uniform texture on the concrete. It shall be 
M.S. steel sheets, plywood, tempered concrete grade hardboard, metal or plastic, or other approved 
material capable of producing the desired finish. The arrangement of the facing material shall be 
orderly and symmetrical, with the number of seams kept to the practical minimum. It shall be 
supported by studs or other backing capable of preventing excessive deflection. Material with 
raised grain, torn surface, worn edges, patches, dents, or other defects which will impair the 
texture of the concrete surface, shall not be used. Tie holes and defects shall be patched. All fins 
shall be completely removed. 

 
b) Shop Drawings 

Shop Drawings shall be submitted by the Contractor for Engineer’s approval, showing grooves, 
joints etc. if indicated on the Drawings or instructed by the Engineer before taking up the job of 
formwork in hand. 

 
c) Repair 

No repair of surfaces designated `fair faced' shall be allowed. Any concrete failing to achieve the 
desired finish or with defective surfaces shall be removed and replaced at Contractor's expense. 
The Engineer may reject any defective concrete surface and order it to be cut out in part or in 
whole and replaced at the Contractor's expenses. 

 
6.04 RIGID WITH ALLOWANCE FOR CAMBER & BULGES 
 

The formwork shall be fabricated and erected in position, perfect in alignment, levels and true to plumb 
and shape and securely braced so as to enable it to withstand all weights, dead and live, to be endured 
during placing of concrete and its subsequent hardening till the formwork is struck. It shall be 
sufficiently rigid as not to lose its shape and shall be made to compensate for bulging, and deflection to 
give the finished concrete the required lines, plumb, size and shape. 
 

6.05 EXPOSED SURFACES LEFT UN-PLASTERED 
 

In addition to the provision made elsewhere, for all the concrete work covered in this Contract which 
are to remain exposed in the finished work and left un-plastered, the formwork shall be smoothly faced 
by using M.S. steel sheets or lining the shuttering with smooth G.I. sheets or non-absorbent material 
like Formica sheets or in any manner as approved by the Engineer so as to make a perfectly smooth 
surface of the finished concrete. Where any surface defects on the exposed concrete surfaces occur and 
which do not impair the structural performance, being in excess of the designed surfaces and the 
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architectural appearance of the Work in the opinion of the Engineer such defects may be removed by 
guniting and grinding with carborundum stone or in any other approved manner, at the cost of the 
Contractor, otherwise the whole or part of the Work shall be removed and made good by the 
Contractor, at his own cost. For precast concrete members, the forms shall be rigid, exact and smooth. 

 
6.06 MATERIALS AND LABORS 
 

The Contractor shall supply all materials runners, and labor, necessary for a good and speedy erection 
of formwork such as steel plates, shuttering planks, struts, bolts, stays, gangways, boards, fillets etc. 
and shall do all that is essential in executing the job in a workman-like manner to the satisfaction of the 
Engineer. 

 
6.07 FORMWORK NOT TO INTERFERE OR INJURE WORK 
  

The formwork shall be so designed and arranged as to not unduly interfere with concrete during its 
placing and easy to be removed without injuring the finished concrete. Wedges, clamps, bolts and rods 
shall be used, when permitted and where practicable, in making the formwork rigid and in holding it to 
true position. 

 
6.08 OPENINGS IN FORMWORK 
 

Wherever concreting is required to be carried out within forms of depth exceeding 6.5 feet, temporary 
openings in the side of the form shall be provided to facilitate the pouring and consolidation of the 
concrete. Small temporary openings shall be provided at bottom of the forms to permit the removal of 
rubbish etc. but the same shall be suitably closed before pouring. 
  

6.09 OPENING AND OTHER DETAILS 
 

Provision shall be kept in the formwork such as openings, recesses, holes, pockets, fillets, etc. for 
housing services and other architectural details in the finished concrete or on its surface and edges as 
shown on the Drawings or as directed by the Engineer and to fix all necessary inserts, dowels, pipes, 
holdfasts etc. in concrete as shown on the Drawings or as directed by the Engineer. 
 

6.10 JOINTS IN FORMWORK 
 

All joints in the formwork shall be sufficiently closed to prevent leakage of mortar from concrete for 
concrete surfaces not to be exposed in the finished work. The joints in the finished work shall be close 
jointed and perfectly smooth so as not to allow any leakage of the mortar from the concrete and show 
any appearance of leaking mortar on concrete surfaces. 

 
6.11 TREATMENT AND INSPECTION OF FORMS 
 

All rubbish particularly chippings, shavings and saw dust shall be removed from the interior of the 
forms, before placing concrete. Forms shall be coated with approved shuttering oil before 
reinforcement is placed. Surplus oil on forms and any oil thus applied on reinforcing steel shall be 
removed. If the forms are not used within 24 hours, a fresh coat of oil shall be given before placing of 
concrete. 

 
6.12 STRIPPING SHUTTERING 
  

Formwork should not be removed until the concrete has developed sufficiently strength to support all 
loads placed upon it. The time required before formwork removal depends on the structural function of 
the member and the rate of strength gain of the concrete. The grade of concrete, type of cement, 
water/cement ratio, temperature during curing etc. influence the rate of strength gain of concrete. 
 
No struts or timbering which serve the purpose of supporting the shuttering or centering shall be struck 
and removed without permission from the Engineer in writing and the work of striking and removal 
after the receipt of such permission shall be conducted under the personal supervision of the competent 
foremen in the employment of the Contractor and the Contractor even after the permission from the 
Engineer shall hold himself fully responsible for any consequences whatsoever.  
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In all cases the Engineer will direct and control the minimum period of time for which the forms, 
shuttering or centering shall remain in place before being struck; but, for the general guidance of the 
Contractor, the following are to be considered as the minimum periods for the main classes of Work. 

 

Type of Formwork Normal Weather Cold Weather 

Footing Sides 
 24 hours 36 hours 

Vertical sides of Beams, Walls and 
Columns (unloaded) 24 hours 36 hours 

Slab soffits ( up to 15 ft span) 10 days 14 days 
Slab soffits ( > 15 ft span) 14 days 21 days 
Beam soffits ( up to 15 ft span) 14 days 21 days 
Beam soffits ( > 15 ft span) 21 days 28 days 

  
The Engineer may require, however, that any walings, soldiers, struts or other timbers or supports, the 
removal of which may cause the transference of load to the finished work, to be kept in place for three 
weeks after the placing of the concrete. 
 
The formwork parts and connections should be arranged in a way that makes formwork removal easy 
and simple, prevents damage to concrete and formwork panels so that it can be reused without 
extensive repair. 
 
The formwork removal procedure should be supervised by the engineer to ensure that quality of 
hardened concrete in structural member, i.e. it should be free from or has minimum casting defects 
such as honeycombing, size and shape defects etc. These defects in concrete influence the strength and 
stability of structure. Thus immediate repair works can be done or the members can be rejected. 
 
The separation of forms should not be done by forcing crowbars against the concrete. It may damage 
the hardened concrete. This should be achieved by using wooden wedges. 
 
Beam and joist bottoms should remain in place until final removal of all shoring under them are done. 
 
Joist forms should be designed and removed so that the shores may be removed temporarily to permit 
removal of joist forms but must be replaced at once. The shores and joists will be dismantled beginning 
from the middle of the member’s span, continuing symmetrically up the supports. 
 
The approval from the engineer should be obtained for the sequence and pattern of formwork removal, 
prior to start of removal. 
 

6.13 INJURY OR DAMAGE 
 

The Contractor shall be responsible for any injury to the Work and any consequential damages caused 
by or arising from the removal and striking of forms, centering and supports, due to striking too soon. 
Any advice, permission or approval given by the Engineer relative to the removal and striking of 
forms, centering and supports shall not relieve the Contractor from the responsibilities herein defined. 

 
6.14 TREATMENT AFTER REMOVAL OF FORMS 
 

Any minor surface honey-combing or other irregularities are to be properly made good immediately 
upon the removal of the formwork and the surface made good to the satisfaction of the Engineer at the 
Contractor's own expense. Any small voids shall be neatly repaired with cement mortar consisting of 
one part of cement to two parts of sand and the whole surface rubbed over with carborundum stone and 
cement wash to bring the whole to a smooth and pleasing finish and uniform color. 
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6.15 TOLERANCES  

The structure shall be built to dimensions and levels shown on the Architect's drawings.  Deviation from 
true positions and/or levels will be accepted only if they do not affect the finished dimensions, positions 
and levels as shown on the Architect's drawings. 
 
Permitted tolerances shall be in accordance with the current issue of BS 5606, Code of Practice for 
Accuracy in building with up-to-date amendments. 
 
Construction Tolerances of Structural Elements Supporting curtain walls or surfaces affecting curtain wall 
set out:- 

 
 Maximum deviation vertically from defined position immediately after stripping of formwork 

+12mm. 

 Maximum deviation laterally from defined position immediately after stripping formwork and prior 
to any pre-stressing (if used) +12mm or building height/4000 whichever is greater.  This laterally out 
of position tolerance includes all local deviations in edge of slab or edge beams as well as overall 
building tolerance. 

NOTE: All structural tolerances given above are for curtain walls (if used) and for all external 
structural faces of building affecting set out of masonry, windows and other 
cladding/finishes. 

 
6.16 EXTERNAL EXPOSED CONCRETE SURFACE 
 

All external exposed concrete surfaces of cast-in-situ or precast units shall be given smooth or pattern 
finish as shown in the Drawings schedule or as directed by the Engineer. 

 
6.17 MEASUREMENT AND PAYMENT 

 
All costs for formwork must be included in the concrete prices and will not be measured and paid for 
separately. 

 
 

** END OF SECTION** 
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SECTION - 7 
  

CEMENT CONCRETE BLOCK MASONRY WORK 
 
 

7.01 SCOPE OF WORK 

The Work covered by this section of the Specifications consists of all work required in connection with 
construction of block masonry portions of structures and partition walls including but not limited to 
furnishing of precast solid or hollow cement concrete blocks, cement mortar, all related items and 
appurtenances including all items supplied by other trades and customarily built-in and installed under 
masonry work or required to complete masonry work, all labor, plant, tools, scaffolding, hoisting 
equipment and all other materials, and in performing all operations in connection with blockwork, i.e., 
erecting, placing, bedding, building in, curing and protecting all masonry works, complete in 
accordance with requirements of Drawings, Bill of Quantities, Specifications as stated herein, and to 
the entire satisfaction of the Engineer and subject to the terms and conditions of this Contract. 
 

7.02 MATERIALS 

7.02.1 Portland Cement 
 

All Portland cement for concrete block and mortar shall conform to the stipulations and 
requirements specified in “Section 4 – Specifications of Plain and Reinforced Concrete”. 

 
7.02.2 Sand and Coarse Aggregates 
 

All sand and coarse aggregates for the cement concrete blocks and sand for mortar shall be 
obtained from approved quarries and shall conform to the requirements specified herein 
below: 

 
a. Sand 

Sand shall be clean, and shall be of the same quality as the sand obtained from 
approved quarries for concrete works. It shall be hard, strong, durable, soft and free 
from flaky particles, injurious amounts of dust, alkali, organic matter or other 
deleterious substances and shall comply with all the requirements for concrete. The 
Contractor will be required to screen and wash the sand to remove any foreign matter 
in it. The sand or fine aggregate shall be graded as specified in the section on 
concrete or in the manner approved by the Engineer. 

 
Coarse Aggregate 

Coarse aggregate shall be gravel obtained by screening the gravel or hard crushed 
stone and shall comply with the requirements for aggregates for concrete. The 
Contractor shall screen the aggregate through 9 mm and 5 mm sieve as many times 
as may be necessary to obtain such material as shall be retained on the 5 mm sieve. 
The grading shall be approved by the Engineer and may be modified if required. A 
representative sample of the aggregate collected by the Contractor from time to time 
shall be tested by the Engineer and if the sample would not conform with the 
approved grading as required by the Engineer, the entire gravel collected by the 
Contractor will be liable to be rejected. 
 
The aggregate shall be free from soft, friable, porous, flaky, elongated or laminated 
pieces. The aggregate shall also be free from dirt, silt, clay, shale, alkali or organic 
matter. It shall be sufficiently strong to utilize the full strength of cementing material. 

 
7.02.3 Water 

 
Water used for making concrete blocks, mortar, laying of masonry, or any other operation of 
constructions shall be potable water free from objectionable quantities of silt, organic matter, 
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alkali, salts and other impurities and shall comply with the requirements of water for mixing 
and curing of concrete and shall be tested and approved by the Engineer. 

 
7.02.4 Admixtures 

 
a. Mortar plasticizers shall comply with the requirements of BS 4887. 

b. Admixtures used in the manufacture of blocks shall comply with BS  5075. 

 
7.02.5 Mortar 

 
Pre mixed mortars shall comply with the general requirements for materials and mix 
proportions shall be as given in this Specification. 

 
7.02.6 Damp-Proof Course 

 
Flexible damp-proof course materials shall comply with BS 743 where applicable and shall 
comprise of the following: 

 
i) bituminous roofing felt not less than 3 mm thick, or 
ii) polyethylene sheeting not less than 0.5 mm thick or  
iii) any other approved material 

 
The damp-proof membrane shall be laid on an even bed of cement sand mortar (1:1) and 
lapped 6” at all joints. The damp-proof membrane shall cover the full width of the blocks. 

 
7.02.7 Bonding Ties 

 
Bonding Ties shall be expanded metal strips as shown on the Drawings or as directed by the 
Engineer. 

 
7.02.8 Wall Ties 

 
Wall ties shall comply with BS 1243 and shall be hot dip galvanized steel as approved by the 
Engineer. 
 

7.03 STRENGTH OF CONCRETE BLOCK 

 Crushing strength shall be min 13 MPa (1900psi) unless otherwise required, considering overall 
dimension on the axis on which test is performed. 

 
7.04 MAKING OF CONCRETE BLOCKS 

7.04.1 All solid and hollow blocks shall be machine moulded of required sizes as shown on 
Drawings and approved by the Engineer and shall generally conform to the requirements of 
British Standard 2028, 1346:1968 “Precast Concrete Blocks” unless specified otherwise. The 
ingredients shall be well worked into the moulds, vibrated, tamped and pressed to ensure that 
the blocks are dense and free from voids. 

 
7.04.2 In case of the hollow blocks, the cavities shall be true to the shapes and sizes specified and 

shall have uniform wall thickness on the outside of the cavities. The cavities in hollow blocks 
shall not be more than 25% of the total volume. 
 

7.04.3 For casting, the moulds shall be placed on a level platform cast from 2” thick 1:3:6 concrete. 
The finished blocks shall be true to shape i.e. every face shall be perfect rectangle exactly 
parallel to the opposite face and exactly perpendicular to the adjoining faces. All the blocks 
shall be free from cracks, spalls, chips, rugged edges or other defects detrimental to their use. 
Blocks with broken edges or which are skew will not be allowed to be used on the Work and 
must be removed from the Site of Work within 24 hours of their being rejected. 
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7.04.4 The blocks must not be lifted from the platform till they have been cured for a period of 2 
days in addition to 10 hours required for setting. After 2 days the blocks must be removed and 
stacked to reasonable height as directed by the Engineer. The block stacks are to be kept wet 
for a period of 8 days and then shall be allowed to dry in shade for atleast twenty (20) days 
before they are used in the Work. The blocks cast on different dates must be separately 
stacked. The date of casting and number of blocks in each stack shall be properly marked with 
non-washable paint. 
 

7.04.5 The average compressive strength of any five solid blocks at random shall be not less than 
1000 pounds per sq. inch. 

 
7.04.6 The average moisture content of all the concrete masonry units shall not exceed 30% of the 

total water absorption of units. The shrinkage of cement concrete blocks is much greater at the 
time it dries for the first time after moulding and subsequent curing. It is, therefore, essential 
that the Contractor shall take full care to see that blocks are sufficiently and thoroughly dried 
so that their initial shrinkage is completed before the blocks are laid in the Works. Not only 
well dried blocks shall be used, but the blocks shall also be laid dry without wetting except 
with slightly moistened surfaces on which mortar is to be applied to obviate absorption of 
water from the mortar and even during curing of the mortar joints. The walls shall be slightly 
moistened and shall not be allowed to be excessively wet till they receive any plaster or 
render. 
 

7.04.7 The blocks shall be stored in such a manner as to avoid any contact with moisture on the Site 
of Works. The blocks shall be stock piled on platforms or other supports free from contact 
with the ground. If necessary, cover for protection against wetting shall be provided. The 
blocks right from casting to curing, drying, stock piling and their subsequent placing in 
masonry walls shall be handled with care. 

 
7.05 MORTAR 

7.05.1 All mortar for masonry shall be in proportion of one part of cement to six parts of sand (fine 
aggregate) or as directed by the Engineer. The ingredients shall be mixed by volume in 
purpose made gauge boxes. All mortar shall be mixed in a mechanical mixers. Hand mixing, 
when permitted by the Engineer shall be done on clean, hard platform of only such quantities 
as required for immediate use with just sufficient water to produce mortar of stiffest 
consistency and sufficient workability.  

 
7.05.2 Cement shall be Portland cement as specified under the section “Plain and Reinforced 

Concrete” as per BS 12. 
 

7.05.3 Fine aggregate (sand) shall be clean, hard, durable, soft and free from flaky particles as 
specified herein above shall be subject to the approval of the Engineer. Mortar shall be mixed 
only in sufficient quantities for immediate use and all mortar not used within 30 minutes after 
addition of water to the mix shall be rejected. Re-tempering of mortar will not be allowed. 

 
7.05.4 The dry materials (cement and sand) shall be dry mixed for approx. two (2) minutes and for 

three minutes after addition of water making total minimum time of five (5) minutes in a 
mortar mixer. When hand mixing is permitted, dry mix, rake well, turn over materials for each 
batch before adding water, until uniform colour of mixed materials indicated through 
distribution of cementitious material. After dry mixing is complete, add water until the correct 
consistency is obtained. 

 
The sand shall meet the following B.S. Specifications: 

 
a. Sand for mortar shall comply with the requirements of BS 1200. 
 
b. The grading of sand for general purpose mortars shall be within the limits of Table 1 

of BS 1200. The grading of sand for reinforced blockwork mortars shall be within the 
limits of Table 2 of BS 1200. 
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c. The clay/silt content, when determined in accordance with BS 812, shall not exceed 
3%. 

 
d. The Chloride and Sulphate contents shall not exceed the limits given in aggregates 

for concrete.    
 
7.06 LAYING OF BLOCK MASONRY 

7.06.1 All block work shall be set out and built to the respective lengths, dimensions, thickness & 
heights shown on the Drawings. 

 
7.06.2 All block work should be true to lines, plumb and level. Chases, grooves, raglet block and 

raked out joints shall be kept free from mortar and debris. 
 

7.06.3 Block work shall be carried up in a uniform manner, no one portion being raised more than 3 
ft. above another at one time unless special circumstances render this impracticable. All 
perpends, quoins etc. shall be kept strictly true and square and the whole properly bonded 
together. The maximum height which is to be built in one day is 5 ft. 

 
7.06.4 All horizontal and vertical joints shall be completely and solidly filled with mortar as and 

when the blocks are laid.  
 

The thickness of joints shall generally be ½” and at no point more than 5/8”. All cross joints 
shall also be filled well. 
 

7.06.5 Any mortar which falls on the floor from the joints or removed due to raking of joints shall 
not be reused and must be cleaned and removed from Work-Site at the end of the day. 

 
7.06.6 Where masonry abuts R.C.C. columns or walls, it shall be anchored thereto by means of 3/8” 

diameter bars at a vertical spacing of 16” and as shown on the Drawings or as instructed by 
the Engineer. 

 
7.06.7 Masonry shall be cured for at least ten (10) days from the day it is laid. 

 
7.06.8 Mortar already spread which becomes diluted by rain shall be removed and replaced before 

continuing with the work. 
 

7.06.9 Hollow blocks where used shall be placed in a manner as shown on the Drawings and/or as 
directed by the Engineer. 

 
7.06.10 Block walls shall be built in stretcher bond, accurately special with each breaking joints with 

the course below. Intersections of block walls shall be properly bonded in alternative courses. 
 

7.06.11 Generally, blockwork where exposed shall be flush jointed as the work proceeds. Joints of 
those facings which are to receive external or internal plastering shall be raked out ¾” deep 
when the mortar is still fresh so as to provide proper bond for the plaster. 

 
7.06.12 All hollow blocks shall be filled at sides of openings and intersections with concrete mix 

having a compressive strength at 28 days of not less than that of the block. 
 

7.06.13 A solid or pre-filled course of blockwork shall be provided at sill level of openings and under 
bearing of all in situ concrete. 

 
7.06.14 Pointing of exposed blockwork shall be as shown in the Drawings or as directed by the 

Engineer. Pointing shall be done as the work proceeds. 
 

7.06.15 Unless otherwise shown on the Drawings or specified, the spaces around frames and other 
built-in-items shall be solidly filled with mortar, except the joints that are to be caulked shall 
be raked out ¾” deep. 
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7.06.16 Work required to be built in with masonry including anchors, wall plugs and accessories shall 
be built in, as the work progresses. Wood plugs and blocking shall not be built into masonry. 

 
7.06.17 No masonry to be erected when temperature of outside air is below 40°F unless suitable 

means as approved are provided to heat material protected from cold and frost and ensure that 
material will harden without freezing. 

 
7.06.18 When the masonry is to receive plaster on one side and pointing on the other, the block shall 

be placed in such a way that the better face shall be on the side of pointing. 
 
7.07 COORDINATION 

7.07.1 The Contractor shall provide chases and openings in block work required under other sections 
to sizes and locations as shown in the Drawings. 

 
7.07.2 The Contractor shall cooperate with other trades in setting built-in items, take special care in 

cutting, fitting, setting units so that built-in members are in their true, respective positions. 
 

7.07.3 The Contractor shall also coordinate during blockwork for the items provided in other sections 
such as door frames, hold fasts, miscellaneous metal work occurring in the masonry and 
sleeves, anchors, supports, nailing strips, braces, jambs etc. to be built-in the masonry. 

 
7.07.4 Special care shall be taken in building walls of door frames. Contractor shall see that frames 

are square and in plumb. Check frames before building blockwork around or against them. 
The Contractor shall see that electric conduits are not housed into frames so as to prevent 
extension of frame anchors. 

 
7.07.5 The Contractor shall be responsible for any damage or abortive work due to lack of 

coordination on his part or due to negligence of his Site supervisory staff in coordination of 
various sections of Works and no compensation shall be made to the Contractor on such 
account. The Contractor shall reinstate/make good such affected works at his own cost. 

 
7.08 PROTECTION AND CLEANING 

7.08.1 Surface of masonry not being worked on shall be properly protected to all times during the 
construction operations. When rain is expected and the work is discontinued, the top of 
exposed masonry walls shall be covered with a strong waterproof membrane, well secured in 
place. 

 
7.08.2 Exposed masonry surfaces shall be cleaned with water and fiber brushes or as directed by the 

Engineer. 
 

7.08.3 Protect adjacent work during cleaning operations. Make good any damages from neglect of 
this account. 

 
7.09 SAMPLES 

 Samples of all kind of materials to be used on the job shall be submitted to the Engineer and to be 
approved by him before quantities are procured for the Works. Source of supply or quality or materials 
not be changed unless authorized in writing by the Engineer. 

 
7.10 TESTING 

 All the materials and completed masonry work shall be subjected to standard testing and if found 
below the Specifications and BSS or ASTM standards, shall be rejected. Rejected material shall be 
removed from the Site immediately at the Contractor’s expense. All testing shall be done at the 
Contractor’s cost. 

 
7.11 CONCRETE LINTEL BEAM 

Unless otherwise indicated, provide concrete lintel over openings in the concrete masonry unit walls 
and partitions. Lintels shall be of the size and shall be reinforced as indicated. All lintel shall be as-in 
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place and when exposed shall be the same color, surface texture and finish as the adjacent walls or 
partition. Concrete work shall conform to section 4 of this specification. 

 
 
7.12 MEASUREMENT AND PAYMENT 

Masonry Works in accordance with this section of Specifications shall be measured and paid for per 
square Meter/feet wall of a thickness as specified in the Drawings and Bill of Quantities complete and 
approved including mortar as specified, preparations, tests etc. but excluding cost of blocks which shall 
be supplied by the Employer. Openings of more than 0.28 sq.m shall be deducted. Damp-proof course 
shall be measured and paid for separately. 

 
Steel anchors/wall ties for connection to R.C.C. or steel columns are deemed to be included in the 
above rates and will not be paid for separately. 

 
Cuttings for conduit/pipe installations, anchors, fixing of other installations, embed items, fittings & 
fixtures are deemed to be included in the relevant items and will not be paid for separately.  

 
 

** END OF SECTION** 
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SECTION - 8 
PLASTERING AND RENDERING 

 
8.01 SCOPE OF WORK 

The Work covered by this section of the Specifications consists of furnishing all plant, labor, 
appliances/ equipments and materials for performing all operations in connection with lathing, 
plastering and rendering, complete in all respect; in strict accordance with this section of the 
Specifications and the applicable Drawings and subject to the terms and conditions of the Contract. 
 

8.02 APPLICABLE STANDARDS 

Latest editions of following Pakistan, British & ASTM standards are relevant to these specifications 
wherever applicable. 

 
Pakistan Standard 
PS 232 Ordinary Portland Cement 
 
ISO (International Organization for Standardization)  
R 597 Definitions and terminology of cement. 

R 679 Method of testing strength of cements, compressive and flexural strength of plastic mortar 
(Rilem - Embureau method). 

R 680 Chemical analysis of cement& main constituents of Portland cement. 

R 681 Chemical analysis of cements-mixer Constituents of Portland cement. 

R 682 Chemical analysis of cements - determination of Sulphur as Sulphide. 

ASTM (American Society for Testing and Material)  
C 144 Aggregate for Masonry mortar         
C 631 Bonding compounds for interior plastering 
 
BSI (British Standards Institution) 
812 Methods for sampling and testing of mineral aggregates, sands and fillers. 

1199 Sands for external renderings internal plastering with lime and Portland cement and floor 
screeds. 

1369 Metal lathing (steel) for plastering. 

5262 External rendered finishes. 

5492    Internal plastering. 

8.03 GENERAL 

Except as may be otherwise shown or specified, all interior & exterior plaster shall be cement plaster in 
specified thickness shown on Drawings & BOQ. Plastered ceilings and walls shall include partitions, 
piers, columns, beams, ceilings, plastered jambs and other returns, reveals, and backs of recesses and 
alcoves, and joints and heads of windows and doors, unless otherwise specified or shown on the 
Drawings. Plaster on walls shall be carried down to dado, skirting and projected bases. Plasterwork 
shall also include all plasterwork on and under concrete surfaces and masonry. Concrete surfaces to be 
left exposed and concrete not specified to be left fair faced, as indicated on Drawings. 

A 3/8” render coat shall be applied to walls with a slightly roughened surface where wall finishes of 
applied nature, such as ceramic tiles, marble tiles, granite tiles, textured paint etc., are to be installed 
over wall surfaces. 

Plastering shall not commence until all electric conduits, drainage and sanitary pipes, inlets to tanks, 
brackets, clamps, doors and window frames and all sorts of inserts and embedded items are fixed in 
position. It shall be the responsibility of the Contractor to make sure that other contractors carry out all 
such work before starting of plasterwork. Chiseling and repairing of cement plaster shall not be 
permitted without the approval of the Engineer. 
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8.04 MATERIALS 

a. Cement for plaster shall be Ordinary Portland Cement (BS 12 or PS 232) or Sulphate Resisting 
Cement (BS 4027 or P.S. 612) as specified and shall conform to requirements specified in the 
section "Plain and Reinforced Concrete". 

b. Sand for plaster shall comply with the requirements of BS 1199, BS 1200, ASTM C-33 and/or the 
Pakistan Standard "Sand for Plaster" as directed by the Engineer. 

c. Water shall be clean and free from oils, acids, alkalis, salts and organic or other injurious matter 
and as described in section for "Plain and Reinforced Concrete". 

d. All materials and workmanship for plaster not explained in these Specifications, shall comply with 
the requirements of relevant BS CP 211 and CP 221 as directed by the Engineer. 

e. External rendered finishes should comply with appropriate clauses of BS 882. 

f. Mortar plasticizer shall comply with BS 4887 and shall be used in accordance with the 
manufacturer’s instructions. 

g. Pigments to be used shall comply with BS 1104. 

h. Galvanized metal angle beads and plaster stops shall be as manufactured by the Expanded Metal 
Co. Ltd., London or other equal and approved. 

8.05 MIXING OF PLASTER 

Measurement of materials by volume shall be by containers of known capacity to maintain consistent 
proportions. No lumpy or caked material shall be used. Mixing equipment boxes and tools shall be 
clean. Materials shall be proportioned as specified on the Drawings or as directed by the Engineer. 
Mixing shall be continuous until all ingredients are evenly distributed and thoroughly mixed. Only 
limited water shall be added for proper workability and such quantity of mortar shall be prepared which 
can be consumed in thirty minutes after preparation. Preparation of mortar in bulk quantity for use 
during the entire day or for any other time more than that stipulated above is expressly prohibited. Re-
tempering shall not be permitted and all mortar, which has begun to stiffen, shall be discarded. 

Except where hand mixing of small batches is approved by the Engineer, mechanical mixers of an 
approved type shall be used for the mixing of plaster. Frozen, caked, or lumped materials shall not be 
used. Mechanical mixers, mixing boxes and tools shall be cleaned after mixing each batch and kept 
free of plaster from previous mixes. Plaster shall be thoroughly mixed with the proper amount of water 
until uniform in color and consistency. 

 Re-tempering will not be permitted, and all plaster which has begun to stiffen shall be discarded. 
Plaster ingredients shall be thoroughly mixed either by hand on a clean cement concrete platform or by 
a mechanical mixer, as directed by the Engineer. 

Water Proofing Plaster 1/2 inch. (13mm) thick 1:4 cement sand plaster mixed with approved water 
proofing agent. 

 Re-tempering will not be permitted, and all plaster which has begun to stiffen shall be discarded. 

8.06 PROPORTIONING OF PLASTER ON INTERNAL AND EXTERNAL WALLS  

All plaster shall be Portland cement plaster, all coats of which shall be mixed in the following 
proportions by volume:  

 One part cement and 4 parts sand or specified otherwise. 
 

All coats of plaster in water retaining structures shall be waterproofed by the addition of an approved 
waterproofing additive/admixture from BCR, Sika, Fosroc, Betocrete C-16or Master Builders or 
approved imported equivalent. 

External plaster shall be pigmented plaster in the shades/ colors to the approval of the Engineer. 

 

8.07 PREPARATION OF SURFACES OF PLASTER 

a. Surfaces to receive plastering shall be brushed to remove all loose particles, dust, laitance, 
efflorescence, etc. and any projecting fins on concrete surfaces shall be hacked off. 
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b. Glossy or greasy surfaces shall also be suitably cleaned and chipped off to remove all traces of 
mould oil. 

c. Where unduly smooth in-situ concrete surfaces are encountered, such surfaces must be hacked 
properly before applying plaster. 

d. Surfaces shall thoroughly be sprayed with water and all free water allowed to disappear before 
plaster is applied. 

e. Irregularities in the surfaces to be plastered shall be filled with cement mortar 24 hours before 
plastering is commenced. 

f. Before plastering is commenced, all junctions between differing materials shall be reinforced. This 
shall apply where walls join columns and beams particularly where cracks are likely to develop 
and places directed by the Engineer. The reinforcement of such joints shall consist of a strip of 
galvanized expanded metal lathe/mesh, at least 6” wide, which shall be plugged, nailed or stapled 
to the surfaces to be plastered at the intervals not exceeding 12”. The joints in mesh shall be lapped 
minimum 6”. 

g. Metal angle beads shall be fixed with plaster dabs at 24” centers applied to the wall on either side 
of the arise and the wings of the beads pressed well in. 

h. The Plaster stops shall also be fixed in a similar manner or plugged, nailed or stapled to the 
surfaces to be plastered to the approval of the Engineer. 

i. Metal angle beads and plaster stops shall be fixed at places shown on the Drawings or as directed 
by the Engineer. 

j. It shall be responsibility of the Contractor to ensure that all electrical conduits, pipes, concealed or 
embedded items, ducts, brackets, doors, window and ventilator frames, and all other fixtures on 
walls, ceilings, columns or required elsewhere have been fixed in position before the plastering is 
commenced. 

k. Cuttings and chasings in the blockwork shall be repaired as per the instructions of the Engineer at 
least twenty four hours before the plastering is commenced. 

 
8.08 APPLICATION OF PLASTER 

The Contractor shall not start any work till the surfaces are inspected by the Engineer. In case, any 
plaster work is done without obtaining the consent of  the Engineer, the Engineer shall have the right to 
order removal of all such  work and cleaning and preparation of the surfaces to his full satisfaction and 
the Contractor shall comply with such orders without any delay. 

All surfaces to be plastered shall be treated with cement slurry as a base coat for proper bond. Any 
approved bonding agent may also be used as an alternative to cement slurry. 

Plaster to internal and external surfaces shall be applied in the thickness shown on the Drawings or 
specified elsewhere. In any case, the plaster thickness shall not be less than the specified thickness. 

Plaster shall be applied in two (2) coats on masonry and concrete surfaces where thickness is more than 
3/4”. The thickness of each coat shall not exceed 3/4”. 

a. In case of 2 coats, the first coat or the under coat shall be full and thick and shall be applied with 
sufficient force to form good keys. The under coat shall be roughened and cross-scratched upon 
attaining its initial set to provide a proper bond to the next coat and shall be kept damp with a 
fog spray. 

b. Finish coat shall not be applied until the under coat has seasoned for 2 days. Just before 
application of the finish coat, the under coat shall again be wetted evenly with a fog spray. 

c. Finish coat shall be smooth finished. 
d. The finish coat shall be kept moist with a fog spray for at least 2 days and thereafter shall be 

protected against rapid drying until properly and thoroughly cured. 
Plastering shall be executed in a neat workmanlike manner and shall be finished off with a wood or 
steel float, straight and plumb and shall not have wavy surface. The surface shall be of even texture and 
entirely free from all marks. The edges and corners shall represent a straight line. All the arises shall be 
rounded to 6 mm radius unless otherwise specified. 

Plastering shall neatly be made good around pipes or fittings. 

As far as practical, plastering shall not be commenced until all mechanical, electrical and plumbing 
items, conduits, pipes, fittings and fixtures have been installed in their sequence of operations. 
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Plaster is to be maintained in moist condition for at least four days after it has developed enough 
strength not to be damaged by water. 

Plaster stops and angle beads of expanded metal shall be used for protection of arises, edges and plaster 
ends as shown on the Drawings and as directed by the Engineer. 

Plaster containing cracks, blisters, pits, discoloration or any defects shall not be acceptable. Any such 
defective plaster rejected by the Engineer shall be removed and replaced in conformity with these 
Specifications by the Contractor at his own cost to the satisfaction and approval of the Engineer. 

8.09 SAMPLING OF PLASTER 

 Samples may be taken by the Engineer at any time from plaster work in place. Areas represented by 
samples which show over sanding will be rejected. 

8.10 PATCHING 

 Plaster containing cracks, blisters, pits, checks, or discoloration will not be acceptable. Such plaster 
shall be removed and replaced with plaster conforming to this Specification and approved by the 
Engineer. Patching shall match with existing work in texture and colour. 

8.11 CONCRETE / MASONRY JOINTS 

 All joints of concrete and block walls shall be specially treated as described here or as shown on 
Drawings. A 150 mm wide approved expanded metal shall be fixed at the joints and then plaster shall 
be applied. The expanded metal shall be with a weight of 3.0 lbs./sq. yd.  

8.12 CLEANING AND PROTECTION 

Rubbish and debris shall be removed as necessary to make way for work of other trades and as 
directed by the Engineer. As each room or space is completed al! Rubbish, debris, scaffolding and 
tools should be removed to leave the room clean. 
Prior to plastering all aluminum windows, finished metals should be covered by sheet of plastic or 
tarpaulin to protect it from damage. 
Protect finished plaster from injury by any source. Contractor shall also protect walls, floors and work 
of other trades from plaster materials. 

8.13 TOLERANCES 

 The work shall be carried out while maintaining the following tolerances: 
 Surfaces of plaster work shall be finished with a true plane to correct line and level unless 

otherwise specified and with walls and reveals plumb and square. 
 Maximum permitted tolerances shall not exceed 1/8 inch. (3mm) in 6ft. (2 meter), but not 

exceeding 12 mm, maximum over the length of the building.  
 Variation from plumb or level in any exposed line or surface and 1/16 inch (1.5 mm)  
 Variation between planes of abutting edges or ends 1/16 inch (1.5 mm) 
 Maximum permissible Offset at joints is1.5 mm maximum 

8.14 MEASUREMENT AND PAYMENT 

Plaster shall be measured and paid per square Meter/feet, complete and approved, at the unit rates 
entered in the Bill of Quantities, including preparations, junction reinforcements, angle beads, plaster 
stops, framing and metal furring, metal lathe, chamfered edges, rounding off corners etc. and in the 
thickness as specified in Bill of Quantities. 

 
** END OF SECTION** 
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SECTION - 9 
 

CARPENTRY AND JOINERY 
 

9.01 SCOPE OF WORK 
 
The work covered under this section of Specifications consists of providing all material, labor, plant, 
equipment, appliances and performing all operations connected with the fabrication and erection of all 
woodwork, mill work, construction assembly, surface finish treatment and building in of all cabinet 
type items, supports etc. of wood or metal and incidentals, associated woodwork appurtenances, 
procuring and applying preservatives, installation of "Finish Hard Ware" in connection with finish 
woodwork as per details shown on the Drawings or as directed by the Engineer. The scope of this 
section is covered with detailed specifications as laid down herein. 

 
9.02 APPLICABLE STANDARDS 

 
Latest editions of following British and ISO Standards are relevant to these specifications wherever 
applicable. 
 

ISO (International Organization for Standardization) 
 
1891 Bolts, screens, nuts and accessories-Terminology and nomenclature. 
 
1097 Plywood - Measurement of dimensions of panels. 
 
1098 Veneer ply wood for general use-General requirements. 
 
2427 Veneer ply wood with rotary cut veneer for general use-Classification by appearance of 
panels with outer veneer of beech. 
 
2429 Ply wood - Veneer ply wood with rotary cut veneer for general use-Classification by 
appearance of panels with outer veneers of brand leaved species of tropical Africa. 
 
3804 Ply wood-Determination of dimension of test pieces. 
 
3805 Ply wood-Determination of density. 
 
3806 Ply wood-Determination of moisture content. 
 
6442 Door leaves-Measurement of defects. 
 
6443 Door leaves-Measurement of dimensions and of defects of squareness. 
 
6444 Door leaves-Test of behavior under humidity variations. 

 
BSI (British Standards Institution) 
 
459 Wooden doors. 
1186 Quality of timber and workmanship in joinery. 
1127 Hinges 
1331 Builder's hardware for housing. 
1567 Wood door frames and linings nails. 
1202 Nails 
1203 Specifications for synthetic resin adhesive for plywood. 
1204 Synthetic resin adhesives for wood. 
1282 Guide to choice, use and application of wood preservatives 
1494 Fixing accessories for building purposes. 
1579 Connectors for timber. 
3842 Treatment of ply wood with preservatives. 
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9.03 MATERIALS 
 
1. Timber 

 
 Common Timber shall be sub divided into following:-. 

 
 Hardwood 1st Class  

 
- Teak Burma  

- Shisham  

 
 Softwood 1st Class 

 
- Deodar  

 
 Softwood 2nd Class 

- Kail  
- Chir  
- Partal   
- Spruce  
- Garjan  
- Loagerstoemia  

 
Wood types to be used shall be taken as per architectural details.  

 
2. General Characteristics 

 
All the timber shall be in accordance with the requirements of BSI No: 1186, ‘Quality and 
Workmanship in Joinery’.  
 
The whole of the timber shall be from the heart of sound and fully grown tree, uniform in 
substance, straight in fibber, first class quality properly seasoned, free from large or loose dead 
knots, and open shakes and excessive sapwood. The scantlings of all timbers shall be bright, sound 
and square edged. The moisture content of timber shall not be more than ten (10) percent. 

 
3. Preservation of Wood 

 
Prior to installation of all finish wood works in their respective positions, preservatives shall be 
applied to safeguard the woodwork against fungus, termite and bores. 
 
The preservatives shall be of the best available quality of solignam oil (clear) as approved by the 
Engineer. The method of application shall be strictly in accordance with the manufacturer's 
instructions. The treatment and application of all the preservatives shall comply with the 
requirements of BS-CP 98:1964. 
 

4. Adhesive: 
 
The adhesives shall conform to the requirements of BSI No. 745 "Animal Glues for Wood" or as 
directed and approved by the Engineer. 

 
5. Nails and Screws: 

All Nails shall comply with BS 1202, screws with BS 1210, bolts with BS 916 and timber 
connectors with BS 1579 

 
6. Ply Wood 

 
a. The plywood shall comply in all respects with BSI No. 1455:1963. All the plywood shall 
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only be obtained from manufacturers approved by the Engineer. 

b. Plywood used for doors, paneling and other similar works shall be to the thickness and size 
as shown on the Drawings or as directed by the Engineer. The grade shall be first quality 
and the face and back shall be free from end joints, dead knots, overlaps, patches and other 
surfaces shall be free, smooth for painting or polishing. 

c. The veneer shall be of the required thickness and quality including base veneer and shall be 
impregnated with an approved adhesive and machine compressed. Such machine pressed 
veneered wood shall be fixed on all sides of the inner core wood (softwood of approved 
quality) after it has been treated with water resistant hot setting glue. 

d. External quality plywood shall have Grade 2 veneer with WBP bonding and internal quality 
plywood shall have Grade 2 veneer with MR bonding. 

 
7. Manufactured Boards  

 
a. Blockboard shall comply with BS 3444 Grade 2. 

b. Chipboard shall be resin-bonded wood chipboard complying with BS 2604. 

c. MDF boards shall be “Lasani Board” complying with BS 1142 -89. 

d. Gypsum plaster board shall comply with BS 1230. 

 
8. Decorative Plastic Laminate 

 
Decorative laminated plastic sheeting shall be 0.6 mm thick locally available complying to BS 
3794 Class. Color and type shall be to the approval of the Engineer. 
 

9. Priming Coat  
 

Priming Coat shall comply with BS 2521. 
 
10. Wood Treatment 

 
Prior to fixing in position, all the timber including ceiling frames, joints, purlins, planks, all the 
door frames, furring strips, blocking, grounds, nailing strips scantlings, boards etc. in contact with 
concrete or masonry or wood or other materials shall first be treated with clear Termidor 
insecticide for termite proofing with approved pressure spraying equipment. All spraying will be 
done within one week of working of the material. Spraying shall once again be done at the site, 
after delivery and before installation in accordance with manufacturer’s instructions and 
complying with BS 1282.   

 
11. Ground, Blocking and Nailing Strips  

 
Ground, blocking and nailing strips shall be provided in ceiling and elsewhere as necessary or as 
shown on Drawings to receive the Work included herein ad as required for the Work of other 
trades. 
 
Except as otherwise shown or specified and approved by the Engineer, ground, blocking and 
nailing strips shall be secured in place as follows:- 
 

 To steel – by means of ½” diameter bolts spaced not over 4 ft. 
 

 To concrete blocks - by the use of steel cut nails spaced not more than 4 ft. apart and 
driven directly into the block. 

 
 To poured concrete – by means of galvanized screws as per details shown on the 

Drawings. 
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12. Glues  
All glues and adhesives used in carpentry, joinery and in the door manufacture shall be synthetic 
resin adhesives to BS 1204, unaffected by oil, gasoline and solvents, resistant to the growth of 
fungus and bacteria, immune from insects and such that the cured glue shall not be harmed by 
paint and lacquer solvents. The Contractor shall furnish a guarantee that the adhesives/glues used 
in the manufacture of all doors, joinery and paneling work conform to the Specifications stated 
above. All the samples of gluing materials shall be subject to the approval of the Engineer before 
use.  

 
9.04 SAMPLES 

 
All samples of the material used for the work under this Section of Specification shall be approved by 
the Engineer and same type of material shall be used throughout the work. If the Engineer desires to 
get the material tested, this will be done by the Contractor at his own cost from a laboratory approved 
by the Engineer. 

 
9.05 FABRICATIONS 

 
General 
Unwrought' timber shall be used. Sawing shall be done true to the size and dimensions to finally 
meet the requirements of specified sizes and dimensions of the finished work. 

All framing shall be joined as shown on the Drawings or as directed by the Engineer. All joints 
shall be secured with sufficient number of nails. The Contractor shall perform all necessary 
mortising, tenoning, grooving, matching, tonguing, housing, rebating and all operations required 
for the correct jointing. The Contractor shall also provide all metal plates, screws, nails and 
other fixing material that may be ordered by the Engineer for the proper execution of the joinery 
work. Fabrication that develop defects due to bad workmanship or unsound materials not 
conforming to these specifications and the directions of the Engineer, shall be cut out and 
replaced at Contractor's own expense before the expiry of the maintenance period. 

 
Doors 
Verify design and size of doors required for each opening. Door thickness shall be 40 mm (1 1/2 
inch.) unless otherwise indicated.  

 
Fabricate flush wood doors in accordance with the following requirements. 
 
Cores 
Edging of doors, cores and shutters shall be of wood as shown on the drawings planed to a 
smooth uniform thickness.  

All doors and shutters shall have wood lapping on all edges as per details shown on the drawing. 

Face Panels 
- Door facing on each side of door shall consist of plywood have total minimum thickness 

of 1/8 inch before sanding.  
 

- Door plywood shall be bonded to each other, and to core unit with approved adhesive and 
machine compressed. 
 

9.06 PROTECTION OF MATERIALS 
 
All materials and assembled units shall be protected from weather and stored in such a way as to 
prevent decay and attack by fungus and termites. 

 
9.07 WOODEN DOORS & DOOR FRAMES 

 
9.07.1 Materials 

 
 First class Deodar wood as approved by the Engineer shall be used for the door 

frames and full/half glazed and paneled shutters. 
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 The plywood and veneering shall be of selected best quality as approved by the 

Engineer. 
 

9.07.2 Exterior and Interior Door Frames 
 

All exterior and interior door frames shall be constructed 18 SWG MS sheet or of wood as 
shown on the drawings. 

 
The door frames shall be secured in place by means of mild steel anchors welded/screwed in 
place and built into the masonry as it is being constructed. There shall be one such anchor 
near the top and bottom of each jamb but not over 900mm intervals between the top and 
bottom anchors. 

 
9.07.3 Exterior and Interior Wooden Doors 

 
The Engineer shall unless otherwise shown or specified, of the paneled type, flush and type 
as shown on the Drawings or as direct the exterior and interior wooden door. 

 
All the door shall conform to the following requirements: 

 
Paneled doors shall be constructed in accordance with the requirements of Part I of British 
Standard Specification No. 459 with the additional requirements that panels in exterior 
openings shall be assembled with waterproof glue, glued tacked in place. Flush door shall 
comply with BSI 459 Part-2 and shall consist of solid core 40mm (1 1/2 inch.) thick 
shutters as shown on drawings. 

 
9.07.4 Door Shutters 

 
The shutters will be fixed to the frames with approved quality hardware schedule. 
 
All doors, shutters shall be fabricated in a workman- manner strictly to the correct sizes 
and shapes as shown on the Drawings or as directed by the Engineer. 
 
The door shutters shall have solid core as shown on the Drawings. It shall be built in 
sections, properly jointed and glued together, both sides being covered with plywood of 
the required thickness and approved quality. The surfaces shall be prepared for painting or 
polishing. 
 
The arrangements of inner core for solid shutters shall be approved by the Engineer. It 
shall be so adjusted that circulation of air is free and uninterrupted. Minute holes shall be 
provided in edges at suitable places to admit and exit air. 
 
Each door shall be constructed so as to permit the installation of hinges, knobs and locks in 
the position shown on the Drawings. 
 
Completed doors shall be sound, rigid and free from defects and warp. All edges shall have 
Deodar wood lipping and shall be aligned and smooth, joints shall be close fitting, hard 
wood doweled or mortised framed and of strength to maintain frame and of strength to 
maintain the structural properties of the member connected. All adjoining edges and faces 
shall be flush and smooth. Edges shall be rectangular and solid 

 
9.07.5 Fitting. Hanging and trimming 

All the doors shall be fitted, hung and trimmed as hereinafter specified and as indicated on 
the Drawings. 
 
Doors shall have a clearance of 4 mm at sides and top unless otherwise directed by the 
Engineer and shall have 5 mm clearance at bottom. Doors shall be hung and trimmed with 
hardware as specified. All the locks shall be installed at the same height and shall be 
located at height as directed by the Engineer. 
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9.07.6 Hardware 

 
Hardware shall be of approved quality and first class finished material. The Contractor 
shall obtain prior approval from the Engineer for quality; shape and pattern of ail the 
hardware materials by providing samples and shall provide and fix only the approved 
hardware materials. 
 
Hardware shall be carefully and securely fitted. Upon handing over the work, hardware 
shall be demonstrated to operate freely. Keys shall be placed into respective locks and 
upon acceptance of the work keys shall be tagged and delivered to the Employer. 

 
9.07.7 Quality Assurance 

 
Tolerances: Doors shall be fabricated to the following 

 
- Size: Plus or minus 1.6 mm overall dimensions 

 
- Maximum Wrap: 3mm 

 
- Squareness: Maximum diagonal difference 3mm (between length of diagonal 

measured on face of door from upper right corner to lower left corner and length 
of diagonal measured from upper left corner to lower right corner). 

 
9.07.8 Submittals 

 
a. Provide shop drawings showing door types, details and locations, referred to the door 

type and hardware group shown on door and hardware schedules.  
 
b. Provide certificates stating that doors were constructed timbers of the species 

specified having moisture content and meeting equilibrium and relative humidity 
requirements. 

 
c. Submit samples of face veneers for selection of color and pattern.  

 
9.07.9 Product Delivery, Storage and Handling 

 
a. Keep products dry, stack products off ground on level platforms, fully protected 

from weather, including direct sunlight. 
 
b. Identify type, size and location of each door in order to permit installation at correct 

location. 
 
 

9.07.10 Installation 
 

a. Install doors at correct openings and assure smooth swing and proper closer with 
frames. 

 
b. Install finishes hardware in accordance with manufacturer directions. 

 
9.08 KITCHEN CABINETS/WOODEN  

 
CABINETS/WARDROBES/DRESSERS/SHELVES/SEATS 

 
All kitchen cabinet/ wardrobes/ dressers/ shelves/ seat/ file cabinets including fittings, fixtures and 
hardware’s shall be supplied of approved manufacturer and shall be of best quality fabricated by using 
materials and details as shown on the drawings. 
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9.09.01 Installation 
All cabinets, wardrobes and shelves/seat shall be installed in position by the skilled 
workmen specialized in the job.  Works shall be executed in accordance with drawings and 
the Engineer's instructions. 
 
The Contractor shall inspect delivered cabinets, wardrobes seats and shelves and related 
parts for indication or location, size required by field measurements, finishing hardware 
and similar preliminary works. Verify locations for installation, required floor and wall 
finishes, painting and all other related work. Cabinets/wardrobe, shelves and seats shall 
exactly flush the floor and wall surfaces. Cut and fit accurately scribe strips at wall 
surfaces and bases. Secure wall cabinet to blocking. Concealed fasteners all joints surfaces 
shall be smooth and even. Doors and other moving parts shall exactly fit in the frame. 
Refit, as necessary, to ensure proper and easy operation. Refit, if necessary, all cabinet, 
wardrobes and shelves hardware, test for proper operation, remove for painting and other 
finishing and properly replace in position with all fittings and accessories. 
 
All work shall be thoroughly protected from damage at all times by suitable methods 
approved by the Engineer. Adjacent works shall similarly be protected from damage. Any 
damage or disfigurement shall immediately make good at Contractor's expense. 

 
9.09.02 Cabinet work will be coordinated with Employer supplied items (if any) such as cooking 

range etc. 
 

9.09.03 Kitchen cabinet work, generally all Framing will be in treated Deodar wood with portions' 
etc., in best quality commercial plywood. All exposed surfaces will be covered by 
approved laminates. Exposed edges, if any, will be covered by polished Deodar wood 
lipping. Where approved counter tops for kitchen will be specified thick selected marble 
on painted M.S. framing.  
 

9.09.04 Best quality hinges, metallic drawer guides (with bearing) and handles will be used. 
Samples and shop drawings to be approved by Engineer. 

 
9.09.05 Wardrobes 

 
Wardrobes (and similar works) will be made of deodar wood. Internal partitions will be as 
shown on the drawings. Shutters will have a (deodar wood) louvered front backed by 
laminated plywood. All louvers and exposed deodar wood edges/faces will be polished. 
Best quality hinges metallic drawer guiders (with bearing) handles locks catches etc., will 
be used. Shoe rack (inside wardrobe) will consist of 13mm dia (hollow) chrome plated 
M.S. rods. Samples and shop draw to be approved by the Engineer. 
 

9.09 WOODEN LOUVERS 
 
If shown on Drawings, wooden louvers shall be made in first quality seasoned deodar wood. Frame 
with recesses on sides to receive louvres shall be made as per details shown on the Drawings from first 
quality seasoned deodar wood planks and louvers shall be securely fixed in the recesses. The frame 
shall be anchored by means of 1”x4” M.S. hold fasts, and shall be perfectly in line and plumb. 
 

9.10 ARCHITRAVES, MOLDINGS AND TRIMS  
 
Architraves, Moldings, Beadings, miscellaneous trim and scribe pieces shall be provided as shown on 
Drawings and shall be in deodar wood shop milled to type, profiles and machine sanded to a smooth 
and even finish all to the approval of Engineer. On running trim, all outsides corners to be mitered and 
shall be leveled. All flat trim is to be blocked out to prevent warp. Nailing is to be concealed wherever 
practicable and all nails are to be driven below surface, filled in and polished or painted as specified 

 
9.11 DEFECTIVE WORK 

 
In the event of non-conformance to specification and drawings, the wood works shall be rejected by the 
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Engineer and the Contractor shall remove and replace the rejected work by new work of same 
specifications. 

 
9.12 SURFACE PREPARATION 

 
The surfaces of all wood works shall be prepared in the manner as directed by the Engineer for 
polishing and painting. 

 
9.13 MOCK-UP SAMPLE 

 
After approval of shop drawings and tests etc., the contractor shall submit at his own cost one mock-up 
sample of each type of wood works complete with all fittings/fixtures accessories prior to the actual 
fabrication of the bulk. 
The samples shall be returned to the Contractor for incorporation in the works after installation of at 
least 80% of the works. 
 

9.14 MEASUREMENT AND PAYMENT 
 

Door shutters shall be measured per square Meter/ feet rough opening area, complete and approved, 
including cost of door frames, hardware as specified in Drawings, architraves/beadings etc. supply, 
fabrication, fixing, installation, at the unit rates entered in the Bill of Quantities. 

 
No separate payment shall be made for Termite Proofing for carpentry/joinery items and shall be 
deemed to be included in the rates of relevant items. 
 
All other items shall be paid at the rates entered in the Bill of Quantities. 

 
 
 

*** END OF SECTION*** 
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SECTION - 10 
 

ALUMINUM WORKS 
 

10.01 SCOPE OF WORK 

The work under this section of specification includes furnishing all labor, equipment, appliances and 
materials and performing all operations in carrying out the work of anodized aluminum doors, 
windows and ventilators (other than curtain wall type doors and windows) ventilators, louver and fly 
screen. All related items such as sealants, rubber gasket for glazing, netting, rollers, latches, fastenings, 
glazing, anchor bolts and all items supplied by other trades and customarily built in and/or installed in 
strict accordance with this section of the specifications and as shown on the applicable drawings and 
subject to the terms and conditions of the Contract. 
 

10.02 APPLICABLE STANDARDS 

Latest editions of following ISO and British Standards are relevant to these Specifications wherever 
applicable. 

 
a. ISO (International Organization for Standardization 

 
1804 Doors 
6442 Door Leaves 
6443 Door Leaves 
6444 Door Leaves 
 
6612 Windows& Doors 
6613 Windows& Door 

- Terminology 
- Measurement of defects of general flatness, 
- Measurement of dimensions and defects of squareness. 
- Test of behavior under humidity variations (successive uniform 

climates) 
Wind resistance tests 

- Air permeability test. 
 

b. BSI (British Standard Institution) 
 

1227 
4873 

- Hinges 
- Aluminum alloy windows 

 
10.03 GENERAL 

a. Aluminum doors and windows shall be of profile, pattern and design shown on drawings and 
manufactured by reputable manufacturer approved by the Engineer. The contractor shall provide 
manufacture literature completely describing the product, instructions for installation and 
maintenance. 

b. All the sections used for doors, windows, ventilators & fly screens shall be of best quality 
aluminum products such as equal and unequal angles, channels, tubes, corrugated strips, 
moldings etc., in accordance with International standards conforming to ASTM B308 & B221. 

c. All doors windows & ventilators shall be of type and size indicated on drawings and shall 
conform to the requirements shown and specified herein. 

d. Contractor shall arrange tests and analysis if directed by the Engineer of scaled models of each 
window type at the maker's works or any laboratory specified by the Engineer for the material 
supplied by him to be tested in the presence of the Engineer's Inspector, to whom test certificates, 
proof sheets, etc. shall be furnished.  The models shall be submitted to the Engineer for approval 
prior to testing. Nevertheless, neither the fact that the materials have been tested in the presence 
of the inspector nor that the Engineer may have been furnished with test certificates in lieu of 
sending an inspector to the works shall affect the liberty of the Engineer to reject, after delivery 
of materials found not in accordance with these specifications. 

e. The contractor shall submit shop drawings, which shall show full construction details, quantities 
and locations, fastenings and attachment to adjacent construction and materials. Shop drawings 
shall be submitted at the proper time to allow for checking, revisions, and agreement and to 
permit manufacturer's product delivery and start of site work to suit the building program.  The 
Contractor shall submit representative samples of finished windows, anchoring mechanism, 
embedded parts, fastenings, glass panes, accessories and other materials for the Engineer's 
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approval. 

f. After approval of shop drawings and tests etc., the contractor shall submit at his own cost one 
mock-up sample of each type of aluminum works complete with glazing, all component assembly 
method and required fittings and accessories prior to the actual fabrication of the bulk. The 
samples shall be returned to the Contractor for incorporation in the works after installation of at 
least 80% of the works. 

g. Fabricate and assemble all work in the shop of the approved manufacturer to reduce field 
fabrication to a minimum unless otherwise directed by the Engineer. 

h. The glass shall conform to specification laid down under section 'Glazing' and shall be free from 
all blemishes, bubbles, distortions and other flaws of any kind and shall be properly cut to size as 
shown on drawings, so as to fit the grooves in door and window members. All the glass shall be 
best quality of approved manufacture. 

i. The structural shape of the Aluminum members shall be of uniform quality, color and temper, 
clean, round, commercially straight and free from injurious defects. 

j. All doors, windows and ventilators shall be fabricated as a complete unit, fully airtight and 
watertight, including rubber gasket for glazing, rollers, latch, anodized in specified color, 
inclusive of glass sheet, necessary holes for fixing, door locks, door closures and window locking 
requirements, all as approved by the Engineer. 

k. Contractor shall, on request, get certificate signed by the manufacturer stating that each lot has 
been sampled, tested and inspected and has met the requirements in accordance with these 
specifications, and the same shall be furnished to the Engineer. 

 
10.04 MATERIAL  

10.04.1 Aluminum 
a. All aluminum extruded sections shall comply with BS 1470 to BS 1474 and shall be 

manufactured by Pakistan Cables or approved equivalent. Certificates of origin shall 
be supplied in all cases. 

b. All aluminum shall be anodized to comply with BS 3987 and 1615 with an anodic 
film thickness of not less than 25 microns. All surfaces are to be anodized. 

c. Aluminum shall be supplied in natural matt anodized finish to the approval of the 
Engineer. 

d. The Contractor/manufacturer shall provide 25 years guarantee of 25 micron anodized 
aluminum extruded sections against corrosion to the satisfaction of the Employer. 

10.04.2 Other Components 
a. All glazing gaskets are to be vinyl glazing channel gaskets (extruded Neoprene or 

Hypalon). Gaskets shall conform to commercial standard CS-230-60. 

b. All draught seals are to be either in Neoprene as above, or in approved nylon pile, of 
density and configuration suitable for the designed condition. 

c. All fly screens are to be approved pattern aluminum screens. 

d. Hardware shall be manufacturer's standard match door and windows finish. 

e. Joint sealant shall be approved elastomer. 

f. The finish shall be in approved color in accordance with the standards of Aluminum 
Association. 

g. Minimum coating should not be less than 23-25 micron. 

10.04.3 Fixings 
All fixings shall be in aluminum, non-ferrous metal or stainless steel, selected to prevent 
galvanic action with the components fastened. In no circumstances shall untreated or 
painted steel fixings be employed on any part of any door or window component.  
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10.04.4 Glass and Glazing 

Glazing shall be provided as shown in Drawings and Bill of Quantities and shall meet the 
Specification requirements as described in “Section 12 – Glass & Glazing”. 

 
10.04.5 Frames/Shutters 

The frames/shutters of anodized aluminum doors, windows, ventilator and louvers shall be 
formed from rolled, strip or extruded aluminum and be as per drawing. Fastening bolts and 
screws shall be made from hardened aluminum. 

 
10.05 WORKMANSHIP DESIGN AND FABRICATION 

The Contractor shall be responsible for the protection and installation of all items furnished. All items 
shall be installed plumb and square and shall be solidly anchored in a good workman like manner in 
accordance with the manufacturer's instruction and as specified herein. The Contractor shall be 
responsible for the protection of installed items from damage by other trades. All items shall be left in 
operating, neat and clean condition, free from dirt, finger marks, etc. The Contractor shall be 
responsible for final cleaning before the final acceptance. 

The glass panes shall firmly be secured in the rebates with the rubber gasket. Ensure that the beads and 
grooves are clean, dry and unobstructed at the time of glazing. The complete unit shall be airtight and 
watertight on completion.  No doors windows ventilator louvers shall be considered complete until and 
unless the fingerprints and other stains and marks have been removed from the surface of glass and 
aluminum. 

 
10.06 PRODUCT DELIVERY AND STORAGE 

10.06.01 Deliver doors, windows, ventilator and louvers in a manner preventing damage to units. 
Store materials off the ground under cover in a manner preventing deterioration or 
damage. 

10.06.02 All embedded parts and anchor bolts shall be delivered to the site carefully and keeping 
the fabricated shape and configuration. All these parts shall be suitably marked for 
identification. 

 
10.07 FIXING AND ERECTION 

 
10.07.01 All aluminum doors, windows & ventilators shall be fixed in strict accordance with the 

manufacturer’s detailed requirements and recommendations, using only fixing 
components specified by them, by operative experience in this work. All windows & 
ventilators shall be solidly and rigidly fixed, square, level, plumb and without distortion; 
all opening lights and hardware are to be eased, oiled and otherwise left operating 
smoothly. 

10.07.02 All aluminum protection is to be left in place until all surrounding wet trades have been 
completed and cured; then removed by approved means. 

10.07.03 Raw plugs and anchoring bolts shall be embedded into the concrete or block masonry for 
holding the doors, windows, ventilators and louvers in their correct positions. 

10.07.04 Care shall be taken to install the doors and windows, ventilators and louvers in line and 
plumb& solidly anchored in a good workman like manner in accordance with the 
drawings. Should any scale or scratch appears on the surface of doors, windows, 
ventilators the contractor shall at his own expense and louvers the contractor shall at his 
own expenses and at the Engineers direction have all exposed surfaces cleaned to bare 
bright specified color.  

10.07.05 All works shall be installed in strict accordance with the manufacturer's instructions. 
 

10.08 PROTECTION AND CLEANING 

10.08.01 Temporary protection shall be achieved by applying water-soluble protective coating 
capable of withstanding the action of lime mortar. 
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10.08.02 Apply coating in the manufacturer's plant to the exposed surfaces of all components. 

10.08.03 Before application of coating, remove all fabrication compounds, moisture and dirt 
accumulations. 

10.08.04 All the aluminum doors, windows & ventilators and other items shall be protected 
throughout the Contract period. 

10.08.05 Any damage occurring to any of the member of the  windows & ventilators before the 
Contract completion from whatever cause shall be rectified or replaced at Contractor’s 
cost, all to the satisfaction of the Engineer 

 
10.09 DEFECTIVE WORK 

In the event of non-conformance to specifications and drawings the aluminum work shall be rejected 
by the Engineer and the Contractor shall remove and replace the rejected works by new work of same 
specifications. 
 

10.10 GUARANTEE 

The manufacturer shall furnish his standard written guarantee against leakage of rain, excessive 
infiltration of dust and air and all defects in materials and workmanship covering all work under this 
section. 

Such guarantee shall be in addition to and not in lieu of all other liabilities, which manufacturers and 
the Contractor may have by law or by other provisions of the Contract Documents. 

10.11 MEASUREMENT AND PAYMENT 

Aluminum doors, windows & ventilators shall be measured per Square Meter/feet and paid for at the 
unit rates entered in the Bill of Quantities and as per the terms and Conditions of this Contract. 

The unit rates shall include the cost of all glazing, aluminum sections, hardware, fly screens, fixing 
accessories, gaskets, sealants etc., fixing and installation, complete in all respect. 

 
 

*** END OF SECTION*** 
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SECTION - 11 
 

GLAZING 
 

11.01 SCOPE OF WORK 
 

The work under this section of the Specifications consists of furnishing all labor, equipment, tools, 
appliances, scaffoldings and providing glass gaskets, sealants, compound and other materials required 
for performing all operations in connection with the installation and setting of all types of glass, 
glazing and glass blocks complete in every respect in accordance with the Drawings or as directed by 
the Engineer. The scope of this section of Specifications is covered with detailed Specifications as laid 
down herein. 

 
11.02 APPLICABLE STANDARDS 

 
Latest editions of following British Standards are relevant to these specifications wherever applicable. 

 
BSI (British Standards Institution) 

952 Glass for glazing  

5051 Security glazing Part I&I)  

CP.152   Glazing 

 
11.03 GENERAL 

 
a. Glazing sealant shall be as recommended by the manufacturer for the particular application. 

b. Spacer shims (distance pieces) shall be elasticized polyvinyl chloride (PVC). Thickness shall be 
equal to space shown on drawings between glass and rebates, bead or cleat. Depth shall give not 
less than inch cover of glazing sealant. 

c. Contractor shall submit samples for each type of glass, minimum 4 ft. x 4 ft. in size with protective 
edges. Samples of glazing sealant minimum 0.1 liter of specified types shall be submitted. Samples 
of minimum of three glass blocks shall also be submitted. 

d. Contractor shall submit 1 feet long sample of each type of glazing gasket. 

e. Contractor shall also submit printed materials manufacturer's installation instructions for specified 
glazing gaskets, compounds sealants and accessories including description of required equipment 
and procedures and precautions to be observed. 

 
11.04 DELIVERY STORAGE AND HANDLING 

 
a. Contractor shall deliver materials in manufacturer's original, unopened containers clearly labeled 

with manufacturer's name and address, material, brand, type, class and rating as applicable. 

b. Contractor shall store the materials in original unopened containers with labels intact/protected 
from ground contact and from elements which may damage glass. 

c. Contractor shall handle the materials in a manner to prevent breakage of glass and damage to 
surfaces. 

 
11.05 MATERIALS  

 
11.05.1 General 

Glass shall be free from all blemishes, bubbles, distortions and other flaws of any kind 
and shall be properly cut to fit the rebates so as to have a uniform clearance of 1.6 mm 
round the panes between the edges of glass and the rebates. All glass shall be best quality 
from reputable manufacturer (USA/Sweden) as approved by the Engineer. 
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11.05.2 Glass  

Glass for windows, and ventilators and louvers shall be of specified thickness and of 
approved quality. 
 
Clear and Tinted Plate Glass 
Clear plate glass shall be imported glass complying with BS 952 Part I M Table 2, Ordinary 
Glazing Quality. 
The single glazing shall comprise of 5 mm thick clear/ tinted plate glass. 
The double glazing shall comprise of an assembly of two glass panels of clear plate glass 
each 6 mm thick, with a 12 mm separator between them and hermetically sealed 
 
Clear Laminated Glass 
Clear Laminated glass shall comply with BS 952, ASTM C1036 or C1048. The thickness 
shall be 11 mm. 
 
Glass Bricks   
Glass bricks/ blocks shall be best quality imported glass bricks/ blocks, to the approval of 
the Engineer and shall comply with BS 1207. 

 
11.05.3 Glazing Sealants and Compounds 

Contractor shall provide material colored to match frame in which glass is installed. Provide 
only compounds known to be fully compatible with surfaces, which they will contact as 
follows: 

 
 Two component polysulfide glazing sealant.  

 One component acrylic glazing  

 Acrylic-latex glazing sealant consisting of modified latex rubber and acrylic 
emulsion, non-hardening, non- staining and non-bleeding. 

 Cleaners, Primers and sealer as recommended by the sealant manufacturer. 

11.05.4 Accessories 

 All sealants, neoprene gaskets, tapes, cords, bedding materials, etc. shall be those 
recommended by the manufacturer for application to aluminum or other window frame 
materials to suit the environmental conditions. 
 
Glazing Sealant 
It shall be tape or ribbon of polymerized butyl or mixture of buty 1 and polyisolbutylene 
compounded with inert fillers and pigments, solvent based, 95 percent solids thread or 
fabric reinforced, paintable, non- staining. 
 
Setting Blocks 
It shall be chloroprene (Neoprene) 70 to 90 durometer hardness, compatible with sealant 
used, channel shaped and of the necessary height for proper perimeter clearance. 
 
Channels. Gaskets, and spacer's 
It shall be chloroprene (Neoprene), 40 to 50 durometer hardness compatible with sealant 
used. 

 
11.06 INSTALLATION OF GLAZING 

 
a. Glass is to be handled with care, and placed into openings without distortion, set on such spacers, 

sprigs or other components as recommended. 

b. Glazing shall comply with the recommendations of glass and glazing materials manufacturers. 

c. Examine each piece of glass and discard and replace glass with edge damage or face 
imperfection. All glazing shall be wind tight and fully water tight on completion. 
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d. All rebates, grooves, etc. for glazing shall be prepared by thoroughly cleaning of all dirt, dust, 
oil, grease and other foreign matter. Clean glazing channels and other framing members 
indicated to receive glass. Remove coatings, which are not firmly bonded to the substrate.  

e. Remove lacquer from metal surfaces wherever elastomeric sealants are to be used. Apply primer 
and sealer to joint surfaces wherever recommended by the sealant manufacturer and as shown on 
the drawings. 

f. All glass shall be cut to suit each opening, perfectly square, and with due allowance for glazing 
tolerances, thermal expansion as recommended by the manufacturer. 

g. Trim and clean excess glazing materials from surrounding surfaces immediately after installation 
and eliminate stains and discolorations.  

h. Cure glazing sealants and compounds in compliance with manufacturer's instructions to obtain 
high early bond strength internal cohesive strength and surface durability. 

i. All glazing secured by neoprene gaskets is to be held in place by full enclosure of gaskets, 
applied with approved tools, corners continuously gasketted not mitred 

j. While glazing operation is in progress care shall be taken to avoid breakage or damage to the 
glass and adjoining glazing. The Contractor shall make good at his own cost, all glass broken by 
his workmen while cleaning or carrying out other operations. On the completion of the glazing 
work, all glass that has been set by the Contractor shall, if it becomes loose, within the 
maintenance period, be refixed at Contractor's expense. 

k. No glazing shall be considered complete until and unless paint and other stains have been 
removed from the surface of the glass ad checked by the Engineer for water tightness. 

l. All glazing, by whatever method employed, shall be completely watertight and sound, and 
generally be in accordance with B.S.C.P. 152 Section 4/404. 

m. All glass shall thoroughly be cleaned on completion 

 
11.07 PROTECTION AND CLEANING OF GLAZING 

Glass shall be protected against damage. Any damaged or broken glass shall be removed and replaced 
by the Contractor at his own cost to the approval of the Engineer. 
 

11.08 ACCEPTANCE  

Labels showing glass manufacturer’s identity, type of glass, thickness and quality will be required on 
each piece of glass. Labels must remain on glass until it has been set and inspected. 

 
11.09 CLEANING  

Remove all smears, labels and excess glazing sealant, leave clean inside and outside free from 
scratches. The Contractor shall be responsible for the protection of installed glass. Before final 
acceptance, damaged or broken glass shall be removed and replaced with new glass at no additional 
expense to the Employer. 
 
All glass surfaces shall be washed clean both inside and outside within two weeks prior to final 
acceptance by the Employer. 
 
Any labels, smears, stains, marks, spots and dirt etc. shall be removed from the glass and the glass 
shall be washed clean on both sides taking care not to scratch or damage the glass. 
 
Plaster, mortar, paint, excess sealant, putty etc. or any other material shall be removed immediately 
after contact with the glass and shall not be permitted to remain on the glass surface. 
 

11.10 GUARANTEE 

Contractor shall provide a guarantee that all glazing joints in exterior openings shall remain water tight 
for a period of at least ten years after the acceptance of the building. The Contractor shall also 
guarantee that during the above period, glazing gaskets & sealants shall not crack, dry out, crumble or 
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fall away from smash on glass. 
 

11.11 SAMPLES 

Samples of all kinds of materials to be used on the job shall be submitted to the Engineer for approval. 
Approved samples shall be retained by the Engineer to form standards against which all deliveries will 
be judged. 

 
11.12 TESTING 

All materials shall be subject to standard testing and specifications such as ASTM, British Standard or 
equivalent. If any item found below the specified standard, shall be rejected and removed from the Site 
immediately and replaced by the Contractor at his own cost. 

 
11.13 MEASUREMENT AND PAYMENT 

No separate payment shall be made for the supply, installation and fixing of glass/ glazing as per the 
requirements of this section of Specifications but is deemed to be included in the unit rates of the 
relevant items of aluminum doors, windows, ventilators, glazed screens/walls etc. entered in the Bill of 
Quantities. 
 
Glass bricks/ blocks shall, however, be paid separately per square meter/feet for the supply, installation 
and fixing as per the requirement of this section of Specifications at the unit rates entered in the Bill of 
Quantities and as per the terms of the Conditions of this Contract. 

 
*** END OF SECTION *** 
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SECTION - 12 
 

ROOF WATER PROOFING  
 

 
12.01 SCOPE OF WORK 
 

The works under this section of the Specifications consists of furnishing all plant, labor, equipment, 
appliances and materials and in performing all operations in any floor and at any height in connection 
with installation of insulation, water-proofing and built-up roofing, including water proof treatment to 
roof, terraces, balconies and other roofing structures complete in strict accordance with this section of 
the specifications and the applicable drawings and subject to the terms and conditions of the Contract. 

 
12.02 SUBMITTAL 

 
2.1 Shop Drawings: Shop drawings showing layout and all the details for construction. 

 
2.2 Samples of all materials proposed for use under this section shall be submitted to the Engineer 

for approval. 
 

12.03 MATERIALS  
 

a. 1/2" thick CS slurry with SBR 

b. 3mm thick water proofing membrane  

c. 200 micron thick polythene sheet 

d. Average 3" thick PCC 1:3:6 screed 

e. 3" to 1" CC 1:6 base laid to slope 

f. Heat insulation tiles with expansion joints (for Roof) 

g. 3/4" thick boticina marble slab (For Open Terrace) 

h. Cement and aggregates shall be in accordance with specifications Section for "plain and 
reinforced concrete". 

 

12.04 DELIVERY STORAGE AND HANDLING 
 
Materials shall be protected from damage during loading shipment delivery and storage non-staining 
materials shall be used for blocking and packing. 

 
12.05 PREPARATORY WORK 

 
All scuppers and roof drains shall be placed and metal flashing, cant strips flanges etc. shall be 
provided in time to be installed along with the roofing assembly. 

 
All surfaces, to be treated shall be dust free and dry. Application of roof finishes shall not start unless 
the preparatory work has been inspected and approved by the Engineer. 

 
12.06 APPLICATION  

 
a. All water proofing treatment shall be done as specified, as indicated on the drawings, as per 

manufacturer/ supplier instruction and to the approval of Engineer. 

b. Waterproofing shall not be applied during rain or while surfaces are damp, it shall be applied 
only to surfaces that are clean and dry. 

c. Mopping of surface with bitumen shall be performed so that the surface shall be completely 
covered. Coats of bitumen shall be as specified in drawings. All bitumen shall be applied with 
mops except that the hot surfacing application shall be poured from a dipper. 
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d. Polyethylene sheet shall be laid in position wherever shown in drawings. Where joint is 
necessary at the side or end of the sheet, this shall be a double weld folded joint made by 
placing the edges together and folding over twice continuously taking the top edge prior to 
plastering or screeding. The contractor shall protect the sheets from damages during laying and 
subsequent operation and shall replace at his own cost all damaged sheets to the satisfaction of 
the Engineer. 

e. Mud mortar/concrete screed of specified thickness as indicated on drawing shall be laid in 
slope. 

f. Brick tiles of specified size laid over prepared base to be grouted and flush pointed with cement 
sand mortar. 

 
12.07 MEASUREMENT AND PAYMENT 
 

The waterproofing shall be measured per square meter and paid as per unit rates entered in the Bill of 
Quantities inclusive of all overlaps, complete in accordance with the terms and Conditions of Contract. 
 
PVC water stop shall be measured per running meter and paid at per unit rates entered in the Bill of 
Quantities of accepted lengths a complete with accordance with the terms and Conditions of the 
Contract. 

 
*** END OF SECTION*** 
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SECTION - 13 
 

MARBLE AND GRANITE WORK 
 
 
13.01 SCOPE OF WORK 

The work under this section of specifications, consists of providing all material, labor, plant, 
equipment, appliances and performing all operations required for providing and installing marble 
natural stone slab and tile finishes in floor and special aglow marble stone in floor & skirting, where 
shown on the drawings, complete in strict accordance with this section of the specification and the 
applicable Drawings. 

 
13.02 SUBMITTALS 

Submit three range samples of size as mentioned in BOQ, of each type of marble, granite used; 
showing color, grade, finishing and texture for approval. 

 
13.03 DELIVERY, STORAGE AND HANDLING 

Materials shall be protected from damage during loading, shipment, delivery and storage. Non-staining 
materials for blocking and packing shall be used. Stack marble units at site in accordance with 
manufacturer's recommendations and as required to prevent staining, scratching, etching or breakage. 

 
13.04 MATERIALS  

13.04.1 General 
 

The marble/granite work of all types should be consistent in type, color range and texture. 
 
Provide slabs or tiles of specified sizes in floor and wall areas as given in BOQ. 
 
Provide marble/stone of specified thickness. Saw-cut the back surfaces that are meant to be 
concealed in finished work. 
 
Provide irregular shaped units, staircase units and skirting base units to the profiles of 
required, with arises sharp true and matched at joints, polish exposed edges. 

 
13.04.2 Marble/Granite Type 

 
All marble/granite types are to be selected, as shown in drawings, as written in BOQ and as 
approved by the Engineer for quality, color and texture as: 

 
a. Marble of local origin or imported, first class quality and high class finish acceptable 

to the Engineer. 
 
b. As approved by the Engineer.  

 
c. Granite shall be of good quality, having smooth, hard polished surface, regular in 

shape, size and of uniform thickness, of good appearance, and of sharp and square 
edges. It shall be free from cracks and other defects. The color and size shall be as 
per the instruction of the engineer, as per drawings, or given in BOQ. Sample of 
granite stone to be used shall be submitted to the engineer and his approval should be 
taken before the bulk purchase. All the granite stone supplied shall conform to the 
approved sample in all respect. 

 
13.04.3 Beds and Backings 

 
Where applicable, standard cementitious screed and mortar beds and backings, mixed and 
proportioned by volume as given in BOQ. 
Mortar mixing shall be done as per specification for mortar mixing of block masonry work 
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13.04.4 Adhesives Grouts and Sealants 
 

Proprietary adhesives, joint grouts and sealants of approved type as required and 
recommended by the manufacturer for specific application shall be used. The color of the 
joint grout and the sealants shall match with the color of stone/marble. 

 
13.04.5 Marble, Granite  Counter Tops 

 
Marble/ Granite slabs to kitchen counters, toilet counters or others shall be provided to sizes 
and profiles as indicated on the Drawings. The marble/ granite tops shall be provided in 
configurations to suit the built-in cabinets as per approved shop drawings in approved shade 
and color, delivered to Site polished and finished to the approval of the Engineer. Marble/ 
Granite tops for toilets shall be recessed to provide wash hand basins, where required. 

 
13.05 EXECUTION 

13.05.1 Flooring, Skirting and Stair 
 

Apply cement slurry coat over surfaces of concrete substrate immediately prior to placing 
setting bed. Limit area of application to avoid premature drying out. Install setting bed of 
required thickness and set marble/stone units before initial set occurs. Apply a thin layer of 
cement paste to bottom of each unit. Set, tamp and level units immediately. Set units in 
required pattern with uniform joint widths. 

 
Joints as soon as possible after initial set. Force grout into Joints, strike flush and tool slightly 
concave. 
 
Remove mortar and grout from surfaces while still moist and as the work progresses. Do not 
permit traffic on finished surface during setting and for a minimum of 24 hours after final 
pointing of joints. 

 
13.05.2 Dressing 

 
Each marble/granite stone slab shall be machine cut to required size and shape as specified in 
the drawings. All angles and edges of the marble/granite slabs shall be true and square and 
free from chippings and the surface shall be true and plane. The thickness of the stone shall 
be as specified in the drawings. No tolerance shall be allowed for thickness. 
 
The marble/granite slabs shall be mirror polished. All v stones shall be brought pre-polished 
to the site. The contractor shall prepare samples and obtain approval of the Engineers before 
proceeding with the work. 
 
The contractor shall ensure that no chisel marks are visible on the surface of the stone before 
fixing. Stones with chisel marks or broken edges shall be rejected. 

 
13.05.3 Laying 

 
The base shall be made rough and watered and given a cement wash and then the mortar 
shall be laid in 19-20 mm. thick layers as per instruction of Engineer. After laying mortar, it 
should be leveled with wooden floats. Proper slope for draining wash water shall be provided 
as per instruction of the Engineer. And over this, marble/granite stone should be laid; the 
joints should not be more than 1.5 mm. The joints should be painted with approved colored 
cement slurry. 

 
13.05.4 Curing 

 
After about 2 hours of laying, the surface shall be covered with wet bags and kept wet and 
left undisturbed for 2 days. 

 
13.05.5 Repair and Cleaning 
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Remove and replace marble/stone units, which are broken, chipped, stained or otherwise 
damaged. Where directed, remove and replace units, which do not match adjoining 
stonework or are not in line and level as shown on Drawings. Provide new matching units, 
install and point joints to eliminate evidence of replacement. Repoint defective and 
unsatisfactory joints to provide neat, uniform appearance. 
Clean stonework not less than 6 days after completion of work, using clean water and bristle 
brushes. Do not use wire brushes, acid or caustic type cleaning agents or other cleaning 
compounds which may be detrimental to the marble/stone finish or joint grout. 

 
13.05.6 Protection 

 
Provide covers, boards, supports and all other necessary materials to protect finished work 
from collapse, deterioration, discoloration or damage during installation and until contract 
completion. 

 
13.05.7 Polishing 

 
The finished surface shall be provided with two applications of approved wax polish or as 
approved by Engineer. 

 
13.05.8 Finish 

 
Finally, when the surface is absolutely dry, the surface shall be rubbed with wax to give a 
glazing surface, as per instruction of Engineer. Care shall be taken that the floor is not left 
slippery and that ordinary wax is not used under any circumstances 

 
13.06 MEASUREMENT AND PAYMENT  

Measurement shall be in square meter of exact length and breadth of the floor. Rate shall include 
materials, mixing, laying, curing, finishing and labor etc. all complete. 

 
 
 

*** END OF SECTION*** 
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SECTION - 14 
 

FLOOR AND WALL FINISHES 
 

14.01 SCOPE OF WORK 
 
The work under this section of the Specification consists of furnishing all plant, labor, equipment, 
appliances and materials and performing all operations in connection with the laying of cement 
concrete floors and floor finishes including bases, skirting and dado, complete in strict accordance with 
this section of the specifications and the applicable drawings and in accordance with the terms and 
conditions of the Contract. 

 
14.02 APPLICABLE STANDARDS 

 
Latest editions of following Pakistan, ISO, British& ASTM standards are relevant to these 
specifications wherever applicable. 

 
Pakistan Standard  
 
P.S. 232 Ordinary Portland Cement 

 
ISO (International Organization for Standardization 
 
R 680   Chemical analysis of cements Main constituents of Portland Cement. 
R 681    Chemical analysis of cements Minor constituents of Portland cement. 

 
ASTM (American Society for Testing and Materials) 
  
C 482   Bond strength of ceramic tile to Portland cement.  
C 648   Breaking strength of ceramic tile.  
C 650   Resistance of ceramic tile to chemical substances.  
C 798   Color permanency of glazed ceramic tile. 
E 84     Surface burning characteristics of building materials 
 
BSI (British Standards Institutions)  
 
882 Pt.2 Course and fine aggregates from natural sources. 
1199 Sands for external renderings, internal plastering with lime and Portland cement and 

floor screeds. 
1201    Pt.2 Aggregates for granolithic concrete floor finishes.  
1281 Glazed ceramic tiles and tile fittings for internal walls. 
5442 Classification of adhesives for use in Construction pt-1 Adhesives for use. 
203 Tile flooring 
204 In-situ Floor Finishes. 
209 Pt.1 Care and Maintenance of floor surface, wooden flooring. 
 

14.03 GENERAL 
 

14.03.1 Samples and Approval 
 

a. All applied floor finishes materials such as terrazzo tiles, marble imported or local, 
imported Porcelain Tiles and ceramic tiles etc. to be used in the Works shall receive 
prior approval of the Engineer. 

b. Samples of all the materials to be used shall be submitted to the Engineer for his 
selection and approval before their use in the Works. The Contractor shall strictly 
follow the instructions of the manufacturers and the floor finishes shall be laid 
accordingly. 
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c. Floor finishes shall be laid true to the line and level in approved manner satisfactory to 
the Engineer. 

d. Any work covered under this section of the Specifications not conforming to the 
requirements of the specified quality and workmanship will not be acceptable and shall 
be rejected and the Contractor shall be required to remove and replace such work at his 
own cost as per the instructions of the Engineer. 

14.03.2 Floor Screed Beds 

a. All floor finishes of an integral nature such as cement concrete flooring, waterproof 
flooring shall be laid direct on to structural or site reinforced concrete slabs. In these 
cases, the slabs must first have been fully cured, then hacked, chipped or otherwise 
roughened to provide a good adhesion key, then brushed, hosed and cleaned thoroughly 
of all loose concrete, dirt, dust, grease, oil and other impurities. The surfaces shall then 
be thoroughly wetted for a period of at least a day before the application of the floor 
finish, and given a thin brush applied cement slurry grout. The floor finishes of integral 
nature shall then be laid as described in their respective subsections. 

b. All floor finishes of an applied nature such as terrazzo tiling, ceramic/marble tiling, etc. 
shall be laid on a floor screed as described below at 7.03 or as per the instructions of 
the Engineer. The floor screed shall be laid to a thickness calculated to be the overall 
nominal floor thickness less the actual thickness of the applied finish. 

c. Care is to be taken to relate finished floor levels to specified floor levels. The screed is 
to be completely flat, level and smooth, with no projections, low or high areas, etc., and 
finished with a wood float. Where required, the screed shall be laid to falls as shown on 
Drawings or as directed by the Engineer. 

 
14.04 CEMENT SAND SCREED 

 
14.04.1 Preparation of Base 

a. The laitance on the base shall be entirely removed by complete chipping, hacking & 
exposing the clean coarse aggregate. All loose concrete and dirt should be removed by 
thorough washing or hosing. The Contractor shall not undertake any finishing work 
until the surfaces are approved by the Engineer. 

b. The base concrete shall be wetted thoroughly for a period of at least a day before the 
application of floor finishes and any excess water is brushed off before laying the 
screed. 

c. Just before the screed is to be laid, a neat grout should be brushed into the base. The 
grout should consist of water and cement mixed to the consistency of a thick fluid. An 
approved bonding agent may be used as an alternative to the grout. Excess of the grout 
shall be removed by thorough sweeping just prior to placing the topping material. 

14.04.2 Laying of Screed 

a. Cement sand screed up to a thickness of 40 mm shall be mixed in the proportions of 1:3 
by volume with fine aggregate of approved size and gradation. Screeds over 40 mm 
thick should be mixed in the proportions of 1: 1 ½ :3 (cement: sand: aggregate) to the 
approval of the Engineer. 

 
b. Where specified, Aqua guard or an equal approved waterproofing additive shall be 

mixed in the waterproof cement sand screed in the ratio as per manufacturer’s 
instructions or as directed by the Engineer and shall be finished with a steel float. 

 
c. Where screeds are to receive terrazzo or marble tiles etc. the screeds shall be finished 

with a slight rough finish to accept the cement paste and tiles. The mortar bed shall be 
spread and tamped to an even thickness over an area no greater than that, which can be 
tiled before the mortar reaches its initial set. However, ceramic tiles shall be bedded 
over a hard set cement sand floor screed laid earlier and well cured. 
 



 

 Page 72 
 

14.05 MARBLE FLOOR TILES 
 

14.05.1 Description 

a. The Work included under this subsection shall comprise of providing and fixing marble 
tiles in floors at locations shown on the Drawings in approved shades and colors. 
Unless otherwise specified, all marble work shall be in conformity with the latest 
British Code of Practice for this Work. 

b. The marble tiles shall be from approved local source, uniform in color, texture, shade 
and quality. 

c. Generally, marble tiles shall be 12”x12”x 1/2” and 24” x 24” x 3/4" or of size and 
thickness specified in the Drawings and Bill of Quantities. 

14.05.2 Materials 

a. Marble 

 Marble shall be best quality Boticina marble, compact, dense, metamorphic rock 
of lime stone origin from quarries in Pakistan or elsewhere. It must be evenly 
grained with sugar like appearance. The shade and colors shall be to the approval 
of the Engineer. 

 All marble tiles shall be totally free from cracks, defects, fissures etc. and shall 
have adequate strength to perform as required with good resistance against 
abrasion and shall have an abrasive strength not less than 20. 

b. Portland cement conforming to BS 12. 

c. White Cement conforming to relevant BS Specification. 

d. Sand and aggregate shall comply with requirements of ASTM Specifications C-33. 

e. Water shall be clean potable drinking water, free from oils, acids, alkalis, and salts and 
organic or other injurious matter. 

f. Pigments to be used shall comply with BS 1014. 

14.05.3  Samples 

a. The Contractor shall provide samples of marble tiles to be used for this item of Work 
showing the entire range of variation and color for the selection and approval of the 
Engineer. The samples shall be in finished sizes and shape, the cost of which shall be 
deemed to be included in the rates. The approved samples shall be retained by the 
Engineer to form standards against which deliveries will be judged. 

 
b. The samples supplied shall conform to the ASTM standards stated below for the 

determination of the following:  
 
 Weight % Absorption  ASTM C-97-47 
 Modules of Rupture  ASTM C-99 
 Compressive Strength  ASTM C-170 
 Resistance to Abrasion   ASTM C-241-51 
 Flexural Strength   ASTM C-8880-78 

 
14.05.4 Bedding & Finishing 

a. The Contractor shall employ skilled and trained marble workers for doing this job. The 
Contractor may be allowed to employ an approved specialist subcontractor for this item 
of Work. All Work shall be of the highest quality in conformance with the Contract 
requirements and to the approval of the Engineer. Any substandard work shall be 
rejected and the Contractor shall remove and replace the same at his own cost. 

b. The surface over which the marble tiles are required to be fixed shall be clean of all dirt 
and dust and should be properly hacked so that the mortar sticks well to the surface. 
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c. The Contractor shall ensure that all the edges of tiles supplied at Site are at right angles 
to each other, unless other angles are required due to design requirements. The 
Contractor shall also ensure that all sizes are adequate for the Work as specified. 

d. Damaged tiles or tiles with broken edges shall not be acceptable and in no case shall be 
used in the Work & shall immediately be removed from the Site. 

e. Marble tiles shall be bedded on the wet screeding described above at 7.02.2 and 7.03 by 
applying a thin layer of neat cement paste on to the screed bed and the tiles placed in 
position and tamped down gently with a wooden mallet to be level with other tiles. The 
tiles shall be laid in the manner so that they align perfectly to the specified lines and 
levels and are square. The tile joints shall be as thin as possible but not more than 2 mm 
wide and shall be regular and perfectly straight, and setting out shall be carried to 
ensure a minimum of cut tiles. Any tiles requiring to be cut shall be saw-cut by 
approved tools. Tiles pattern shall be square to the spaces floored, and any patterning 
by tile jointing, alternating colors, etc. is to be carried out as indicated on the Drawings 
and as approved by the Engineer. 

f. The surface during laying shall be frequently checked with a straight edge at least 2m 
long to obtain a true surface with dead level or slope, as directed. 

g. All tile joints shall be grouted up solidly with a grout comprising of white Portland 
cement and water, all surplus to be cleaned off immediately. 

h. Once bedded, curing shall be carried out by covering in hessian and continuous wetting 
for a minimum period of 3 days and the floor kept clear of traffic for at least 48 hours. 

i. When cured, the marble tiling shall be polished with chemical polish to the approval of 
the Engineer. No wax polish shall be allowed. Polishing must be evenly and carefully 
carried out and a perfect smooth surface produced. 

j. The marble shall be chemical polish finished to a glossy surface that will reflect light to 
emphasize the color and marking. All finished surfaces shall be of uniform texture, 
color and appearance. 

14.05.5 Dado 

a. Dado in all marble tiled areas are to be in marble to match the floor tiling to the area 
concerned, unless specified otherwise. The dado shall be produced in an identical 
manner as for tiling. The dado shall normally be fixed to the walls up to heights shown 
in the Drawings with top edges arris-rounded or as shown on the Drawings or as 
approved by the Engineer. 

b. The dado tiles shall be fixed to walls on a plastered backing having a slightly rough 
surface with neat cement paste. The back of each tile shall be covered with a thin layer 
of neat cement paste and the tile shall then be gently tapped against the wall with a 
wooden mallet so that the tile faces are set in one plane. The tiles shall then be grouted 
and polished with chemical polish as for marble floor tiling. 

14.05.6 Marble Tread and Risers 

Stair tread and riser slabs shall be provided in local “Boticina” marble or imported  marble 
in approved color and shade and to sizes and profiles as indicated on the Drawings. Treads 
to be 3/4” thick in single pieces as shown on Drawings, length to suit stair widths, one long 
edge arris-rounded and polished, risers shall be 3/8” thick in single pieces of sizes to suit 
stair widths; ends polished. Treads and risers shall be bedded in screed as for tiling, of 
thickness as indicated, all level and square or to profiles shown on Drawings, chemical 
polished and finished. 

 
14.05.7 Marble Counter Tops 

Marble slabs to kitchen counters, toilet counters or others shall be provided to sizes and 
profiles as indicated on the Drawings. The marble tops shall be provided in configurations 
to suit the built-in cabinets as per approved shop drawings in approved shade and color, 
delivered to Site polished and finished to the approval of the Engineer. Marble tops for 
toilets shall be recessed to provide wash hand basins, where required. 
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14.06 CERAMIC FLOOR TILES 
 
14.06.1 Description 

 
The Work included in this sub-section shall comprise of providing and fixing in position 
locally manufactured ceramic floor tiles in approved sizes, color and pattern at locations 
shown on the Drawings and mentioned in the Bill of Quantities. 

 
14.06.2 Materials 

 
a. Ceramic floor tiles shall be local or imported or equal approved from local source. 

Ceramic floor tiles for bathrooms shall be non-skid. 

b. The tile shall be bedded with neat cement paste or as recommended by the 
manufacturer to the approval of the Engineer. 

c. Joint filler shall be white cement grout which shall be non-shrinking, stain resistant, 
permanent in colors, and shall not inhabit fungus and bacterial growth. It shall be 
odorless and non-toxic, of smooth consistency for easy preparation and neat, rapid 
installation, and shall not contain any metallic material or ingredients. The joint floor 
grout shall be water resistant and shall not washout underwater. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS standard. 

f. Sand & aggregate shall comply with ASTM C33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and 
organic or other impurities and injurious matter. 

h. Pigments to be used shall comply with BS 1014. 

 
14.06.3 Samples 

 
The tile samples for local ceramic floor tiles shall be furnished from various product ranges 
of different manufacturers in sizes, patterns and colors for the selection and approval of the 
Engineer. The approved samples shall be retained by the Engineer to form standards against 
which deliveries will be judged. 

 
14.06.4 Bedding, Laying & Jointing 

  
a. Ceramic Tiles shall either be bedded on the hard set floor screeding described above at 

7.02.2(b) and 7.03 by applying a thin layer of neat cement paste on to the screed bed 
and the tiles placed in position and tamped down gently with a rubber mallet to be 
level with other tiles or directly on top of the M. S. plate with approved tile adhesive. 
The tiles shall be laid in the manner so that they align perfectly to the specified lines 
and levels and are square. The tile joints shall be as thin as possible but not more than 
2 mm wide if spacer nibs not provided, and shall be regular and perfectly straight, and 
setting out shall be carried to ensure a minimum of cut tiles. Any tiles requiring to be 
cut shall be cut by approved tools. Tiles pattern shall be square to the spaces floored, 
and any patterning by tile jointing, alternating colors, etc. is to be carried out as 
indicated on the Drawings and as approved by the Engineer. 

b. The surface during laying shall be frequently checked with a straight edge at least 2m 
long to obtain a true surface with dead level or slope as directed. Tiles that are out of 
true plane or placed incorrectly shall be removed and reset. 

c. All tile joints shall be straight, level and of even width throughout. The tile joints shall 
be grouted up solidly in matching color with a grout comprising of white cement or 
approved tile joint filler, pigment and water; all surplus to be cleaned off immediately. 
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d. Once bedded, curing shall be carried out by covering in hessian and continuous 
wetting for a minimum period of 3 days and the floor kept clear of traffic for at least 
48 hours. 

e. When cured, the floor shall be washed and cleaned to the approval of the Engineer. 

 
14.06.5 Skirting 

 
a. Skirting in all ceramic floor tiled areas are to be of ceramic tile to match the floor 

tiling to the area concerned, as specified or shown on Drawings. The skirting shall be 
provided in an identical manner as for tiling. The skirting shall normally be 4” high 
with top edges arris-rounded or in the size and shape as shown on the Drawings or as 
approved by the Engineer. 

b. The skirting shall be fixed to walls on a plastered backing having a slightly rough 
surface with neat cement paste. The back of each skirting tile shall be covered with a 
thin layer of neat cement paste and the tile shall then be gently tapped against the wall 
over rendered backing with a rubber mallet so that the tile faces are set in one plane. 
The skirting shall be grouted and finished as for ceramic floor tiles. 

14.06.6 Dado 
 
a. Dado in all ceramic floor tiled areas is to be in ceramic tiles to match the floor tiling to 

the area concerned, as specified or shown on Drawings. The dado shall be provided in 
an identical manner as for tiling. The dado shall normally be fixed on walls upto the 
heights shown in the Drawings with top edges arris-rounded or as shown on the 
Drawings or as approved by the Engineer. 

b. The dado tiles shall be fixed to walls on a plastered backing having a slightly rough 
surface with neat cement paste. The back of each tile shall be covered with a thin layer 
of neat cement paste and the tile shall then be gently tapped against the wall over a 
rendered backing with a wooden mallet so that the tile faces are set in one plane. The 
dado shall be grouted and finished as for ceramic floor tiles. 

 
14.07 QUARRY FLOOR TILES 

 
The non-slip quarry tiles shall be in accordance to B.S. ASTM standard of sizes colors and design as 
indicated in the Schedule of Finishes. Square tiles shall be laid square with straight joints perfectly 
horizontal and vertical. Rectangular tiles shall be laid similarly to the square tiles or with broken joints 
to the tile face. 
 
The preparation, Workmanship and protection are to be as described in the above Specification for 
Tiling work. 

 
 

14.08 PORCELAIN FLOOR TILES 
 
14.08.1 Description 

The Work included in this subsection shall comprise of providing and fixing in position 
imported porcelain floor tiles of approved size, color and pattern at locations shown on the 
Drawings and mentioned in the Bill of Quantities. 

 
14.08.2 Materials 

a. Imported non-skid Porcelain Ceramic Floor Tiles shall be from RAK Ceramics, 
UAE, or equal approved to the approval of the Engineer in the specified size, color 
and pattern. 

b. The tiles shall be bedded with neat cement paste or as recommended by the 
manufacturer and approved by the Engineer. 
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c. Joint filler grout shall be from the same manufacture. The grout which shall be non-
shrinking, stain resistant, permanent in color, and shall not inhabit fungus and 
bacterial growth. It shall be odorless and non-toxic, of smooth consistency for easy 
preparation and neat, rapid installation, and shall not contain any metallic material or 
ingredients. The joint floor grout shall be water resistant and shall not washout 
underwater. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS standard. 

f. Sand & aggregate shall comply with ASTM C33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and 
organic or other impurities and injurious matter. 

h. Pigments to be used shall comply with BS 1014. 

14.08.3 Samples 

The tile samples for the imported porcelain floor tiles shall be furnished from various product 
ranges of different manufacturers in sizes, patterns and colors for the selection and approval of 
the Engineer. The approved samples shall be retained by the Engineer to form standards 
against which deliveries will be judged. 
 

14.08.4 Bedding, Laying & Jointing 

a. Porcelain Tiles shall either be bedded on the hard set floor screeding described above 
at 7.02.2(b) and 7.03 by applying a thin layer of neat cement paste on the screed bed 
and the tiles placed in position and tamped down gently with a rubber mallet to be 
level with other tiles. The tiles shall be laid in the manner so that they align perfectly 
to the specified lines and levels and are square. The tile joints shall be as thin as 
possible but not more than 2 mm wide, and shall be regular and perfectly straight, 
and setting out shall be carried to ensure a minimum of cut tiles. Any tiles requiring 
to be cut shall be cut by approved tools. Tiles pattern shall be square to the spaces 
floored, and any patterning by tile jointing, alternating colors, etc. is to be carried out 
as indicated on the Drawings and as approved by the Engineer. 

b. The surface during laying shall be frequently checked with a straight edge at least 2m 
long to obtain a true surface with dead level or slope as directed. Tiles that are out of 
true plane or placed incorrect shall be removed and reset. 

c. All tile joints shall be straight, level and of even width throughout. The tile joints 
shall be grouted up solidly in matching color with approved tile joint filler and water; 
all surpluses to be cleaned off immediately. 

d. Once bedded, curing shall be carried out by covering in hessian and continuous 
wetting for a minimum period of 3 days and the floor kept clear of traffic for at least 
48 hours. 

e. When cured, the floor shall be washed and cleaned to the approval of the Engineer. 
 

14.08.5 Skirting 

a. Skirting in all porcelain ceramic floor tiled areas are to be of porcelain tiles to match 
the floor tiling to the area concerned, as specified or shown on Drawings. The skirting 
shall be provided in an identical manner as for tiling. The skirting shall normally be 4” 
high with top edges arris-rounded or in the size and shape as shown on the Drawings 
or as approved by the Engineer. 

b. The skirting shall be fixed to walls on a plastered backing having a slightly rough 
surface with neat cement paste. The back of each skirting tile shall be covered with a 
thin layer of neat cement paste and the tile shall then be gently tapped against the wall 
over rendered backing with a rubber mallet so that the tile faces are set in one plane. 
The skirting shall then be grouted and finished as for porcelain tiling. 
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14.08.6 Protection 

The completed Works or parts thereof shall be protected by the Contractor against any 
damage. The Works shall be handed over in perfect condition. If any damage is incurred then 
the Contractor shall remove and/or replace the same at no additional costs. The Contractor 
shall exercise all care to protect the works executed by other trades and not covered by his 
Contract. Any damage to these shall be made good and the works restored at no additional 
cost. 

 
14.09 MEASUREMENT AND PAYMENT 

 
Floor tiling works covered by this section of Specifications, complete and approved, will be measured 
and paid for per square meter, at the individual item rates entered in the Bill of Quantities and generally 
in accordance with the applicable terms and conditions of the Contract. 
 
Skirting, treads and risers shall be measured and paid for per square meter at the individual item rates 
entered in the Bill of Quantities, as per terms stated above. 

 
 

*** END OF SECTION*** 
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SECTION - 15 
 

PAINTING 
 

15.01 SCOPE OF WORK 
 
The work under this section of the Specifications consists of furnishing all materials, plant, labor, 
equipment, appliances and performing all operations in connection with surface preparation, mixing, 
painting concrete works, gates, grills, frames, walls, ceilings and all such surfaces as shown on the 
Drawings and/or as directed by the Engineer. The scope of this section of specification is covered with 
detailed specifications as laid down herein. 

 
15.02 APPLICABLE STANDARDS 

 
Latest editions of following British Standards are relevant to these specifications wherever applicable. 

 
BSI (British Standards Institution) 
 

BS 245 -- Specification for mineral solvents (white spirits and related hydrocarbon solvents) 

for paints and other purposes. 

BS 2521 --     Lead-based priming paint for woodwork.  

BS 2522 --     Lead based priming paint for iron and steel. 

BS 2569 --     Sprayed metal coatings. Paint colors for building purposes 

CP 231   --     Painting of building 

CP 3012 --    Cleaning and preparation of metal surfaces.  

 
15.03 GENERAL 

 
15.03.1 Except as otherwise specified, all painting shall be applied in conformity with BS CP 231 

"Painting of Building" as applicable to the work. 

15.03.2 The Contractor shall repair at his own/expense all damaged or defective areas of shop-
painted metal work and structural steel work. Metal surfaces against which concrete is to 
be placed will be furnished shop-painted and shall be cleaned to being embedded in 
concrete. 

15.03.3 Except as otherwise specified, all concrete and plastered surfaces are to be painted. 

15.03.4 The Engineer will furnish a schedule of colors for each area and surface.   All colors shall 
be mixed in accordance with the manufacturer's instructions. 

15.03.5 Colors of priming coat (and body coat where specified, shall be lighter than those of 
finish coat. The Engineer shall have unlimited choice of colors. 

15.03.6 Samples of all colors and finishes shall be prepared in advance of requirement so as not 
to delay work and shall be submitted to the Engineer for approval before any work is 
commenced. Any work done without such approval shall be redone to the Engineer's 
satisfaction, without additional expense to the Employer, samples of each type of paint 
shall be on separate 1 ft. x 1 ft. x 1/8 inch tempered hard hoard panels. Manufacturer's 
color chart shall be submitted for color specifications and selection. 

 
15.04 MATERIALS AND EQUIPMENT’S 

 
15.04.1 All materials shall be acceptable, proven, first grade products and shall meet or exceed 

the minimum standards of approved manufacturers. 
 
15.04.2 Colors shall be pure, non-fading pigments, mildew-proof, sun-proof, finely ground in 

approved medium. Colors used on plaster and concrete surfaces shall be lime-proof. All 
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materials shall be subject to the Engineer's approval. 

15.04.3 Approved quality Distemper paint shall be used for painting where specified on the 
drawings as directed by the Engineer. 

15.04.4 The plastic emulsion/weather shield paint or similar as approved by the Engineer shall be 
used where specified on the drawing as directed by the Engineer. 

15.04.5 Other materials/ equipment’s to be used are;  

 
 Cement primer, Turpentine, Putty, Polish paper, Wood primer, Emery polish 

paper and Water 
 Drop cloth and polythene sheets of suitable size & quality shall be used to protect 

other materials and surfaces. 
 The masking material where-ever necessary shall be used in sufficient quantities 

to avoid falling of paint on unwanted surfaces. 
 Grinding / buffing wheels, wire brush & emery paper. 
 Electrical distribution panels switch boards & hand lamps. 
 Kerosene, thinners, acetone etc. to remove oil / grease etc. 
 Painting brush: 
 Good quality brushes with long and flexible bristles free from any paint residue 

shall be used. 
 Neat, clean & painted scaffoldings of good quality. 
 Good quality ladders, platforms etc. 
 Safety gears to be used by personnel like respirator, face mask, hand gloves, 

protective clothing etc. 
 

All material shall be delivered to site in their original unbroken containers or packages and bear the 
manufacturer's name, label, brand and formula and will be mixed and applied in accordance with his 
directions. 

 
15.05 DELIVERY STORAGE AND CONTAINER SIZES 

 
Paints shall be delivered to the site in sealed containers which plainly show the type of paint, color 
(formula or specifications number) batch number, quantity, and date of manufacture, name of 
manufacturer and instructions for use. Pigmented paints shall be supplied in containers not larger than 
20 liters. All materials shall be stored under cover in a clean storage space which should be accessible 
at all times to the Engineer. If storage is allowed inside the building, floors shall be kept clean and free 
from paint spillage. 

 
15.06 SURFACE PREPARATION 

 
a. All oil, grease, dirt, dust, loose mill scale and any other foreign substance shall be removed from the 

surface to be painted, polished and white washed by the use of a solvent and clean wiping material. 
Following the solvent cleaning, the surfaces shall be cleaned by scrapping, chipping, blasting, wire 
brushing or other effective means as approved by the Engineer. 
 

b. All the surfaces to be painted shall be free from dust, dirt, fungus, lichen, algae etc. old paint, 
varnish and lime wash should always be removed by scraping and washing. 

 
c. All surfaces shall be made smooth, prior to the application of primer by rubbing with Bathy (silicon 

carbide rubbing brick) and/ or sand paper,  filling the voids putty (Zinc/ Chalk/ Plaster of Paris 
mixture). 
 

d. In the event the surfaces become otherwise contaminated in the interval between cleaning and 
painting, re-cleaning will be done by the Contractor at no additional cost. 

 
e. No work in this section shall be allowed until all surfaces or conditions have been inspected and 

approved by the Engineer. 
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15.07 APPLICATION 

 
All paint and coating materials shall be in a thoroughly mixed condition at the time of application. All 
work shall be done in a workman like manner, leaving the finished surface free from drips, ridges, 
waves, laps, and brush marks. All paints shall be applied under dry and dust free conditions, Unless 
approved by the Engineer paint shall not be applied when the temperature of the metal or of the 
surrounding air is below 7 degrees centigrade, Surfaces shall be free from moisture at the time of 
painting. 

 
All primary paint shall be applied by brushing. The first coat of paint shall be applied immediately 
after cleaning. When paint is applied by spraying, suitable measures shall be taken to prevent 
segregation of the paint in the container during painting operation. 
                                 
Effective means shall be adopted for removing all free oil and moisture from the air supply lines of 
the spraying equipment. 
 
A priming coat shall be applied to the cleaned and smooth surfaces first. Unless otherwise specified in 
the BOQ or approved by the Engineer, all surfaces shall have at least 3 coats of paint in addition to the 
priming coat.  

 
Each coat of paint shall be allowed to dry or harden thoroughly before the succeeding coat is applied. 
Surfaces to be painted that will be inaccessible after installation shall be completely painted prior to 
installation. Only as much material should be mixed as can be used up in one hour. Over-thinning will 
not be permitted. After the first coat the surfaces will be soaked evenly four or five times and the 
second coat shall be applied after leaving for at least overnight. 

 
a. Where shown on Drawings all exterior finishes shall be stucco plaster 3/4" thick on all external 

surface with 1:1:2 (One white cement, one Malir sand and two Makli crushed stone passing 8mm 
sieve and retained on 3mm sieve) applying in external walls in panels with horizontal and vertical 
grooves made with 10mm wide aluminum channel nailed in walls before application of plaster, 
applying a spray of retarder on the plastered surface and washing of the surface with water and 
sponge complete to give stone finish as per directions of Engineer. 
 

b. For Interior finishes on concrete, masonry, door, windows, cabinets, grills etc. any of the listed 
types of paints, i.e.; Whitewash, Oil, Plastic or Matte Emulsion, Cement-based, Enamel, Distemper, 
Textured, Bituminous, Epoxy, Anti-condensation, Luminous (fluorescent), Latex, Lead, Metallic, 
Rubber, Aluminum, Silicone, Zinc rich, Anti-corrosive, Fungicidal Paint of the approved make and 
shade shall be applied to surfaces as shown on Drawings or as specified by the Engineer. 

 
Walls, floors & ceiling and adjacent equipment’s and piping shall be satisfactorily protected by drop 
clothes. Other precautionary measures should be taken during spray / brush painting to ensure at 
surrounding area /equipment is not affected. 
 
The application should be as per manufacturer’s instructions / specifications. Before opening the 
packed drum, it should be rolled on the floor and after opening the drum paints shall be stirred well so 
that no material/ pigments remains settled at the bottom. Suitably of the paint shall be checked as per 
requirement before opening. 
  
The choice of method of application i.e. by brush or by spray gun will be decided by the Engineer. 
However, adjacent equipment / structures shall be suitably protected and care shall be taken to prevent 
intoxication of the surrounding area. The method of paint application depending upon the area shall be 
jointly discussed and decided with Engineer. Paint thickness (DFT) shall be as per the item scheduled. 
In case the dry film thickness of finish paint is observed less than the specified values, additional coat 
shall have to be applied free of charge. 
 
Polishing 
After fine sanding by a skilled operator, one coat of clear polish should be rubbed in by hand using a 
cloth or pad, be allowed to dry and buffed up with worn fine sand paper or steel wool to remove raised 
grain. A second coat of clear polish should then be applied. 
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15.08 JOB CONDITIONS 

 
15.08.1 Observe manufacturer's recommended minimum and maximum temperature but do not 

apply paint or finish to any surface unless ambient temperature is 10 degree C or above 
and less than 43 decree C. No painting shall be done above 90% relative humidity. 

15.08.2 Adequately protect all finished work. 

15.08.3 Remove and replace all items of finish hardware, device plates, accessories, lighting 
fixtures or other removable items. 

15.08.4 In no case shall any finish hardware or other finished item that is already fitted into place 
be painted, unless otherwise specified 

15.09 Inspection & check : 
  

All the work is subject to the inspection of the Engineer or his authorized representative which shall be 
carried out in a manner, satisfactory to the Engineer. The contractor shall rectify any short comings 
pointed out by the said representative. The general inspection requirements are as follows:- 
  

a. No paint shall be applied until the authorized inspection has ascertained that all prepared 
surfaces are satisfactorily cleaned and are in a condition to ensure the proper receipt of and 
adhesion of the coating. 

b. The contractor shall furnish all gauges, instruments and the necessary measuring equipment’s 
required for inspecting the work, test pieces, samples etc. at site and in the shop. The Engineer’s 
authorized representative is intended to ensure that the material and workmanship are in 
accordance with this specification, but it will not relieve the contractor for any of his 
responsibilities for the ultimate workmanship and performances. 

 
15.10 QUALITY ASSURANCE 

 
All paint for any one surface shall be top quality, of one manufacturer of the specified. Deep tone 
accent colors shall be used and the unavailability of final coat colors may be the basis for rejecting 
materials for any one surface. 

 
15.11 MEASUREMENT AND PAYMENT 
 

All the painting and finishing on all surfaces, other than timber and steelworks which shall be deemed 
to be inclusive of painting and finishing in their own items of works, shall be measured per square 
Meter/ft in accordance with standard method of measurement and paid for at the unit rates entered in 
the Bill of Quantities and in accordance with the terms and conditions of this Contract. 
 
Where separate quantities are not shown in the Bill of Quantities, these shall be deemed to have been 
included in the rate of the relevant items to be finished and painted and no separate payment shall be 
made for painting/finishing works of such items. 
 

 
*** END OF SECTION *** 
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SECTION - 16 
 

MISCELLANEOUS METAL WORK 
 

16.01 SCOPE OF WORK 
 

The Work covered in this section of the Specifications consists of furnishing all plant, labor, equipment, 
appliances and materials and in performing all operations in connection with the fabrication and 
installation of miscellaneous metal works, complete in strict accordance with this section of the 
Specifications and the applicable Drawings and subject to the terms and conditions of the Contract. 
 

16.02 GENERAL 
 

All metal shall be well formed to shape and size, with sharp lines or angles. Shearing and punching shall 
be left clean to true lines and surfaces. Shop connections shall be welded or riveted and site connections 
bolted unless otherwise noted. Use flat headed countersunk rivets where riveted connections are exposed 
to view in finished work. Bolts shall be turned up tight and threads nicked to prevent loosening. All bolts 
shall be provided with washers. 

For exposed connections with hair line joints which are flush and smooth, concealed fasteners shall be 
used wherever possible. If exposed fasteners are unavoidable, use countersunk flathead screws or bolts. 

All metals shall be free from corrosion, scale, distortion and other damage, and only new material shall 
be used for fabrication purposes. 

 
16.03 MATERIALS 
 

16.03.1 Steel 

a. All steel sections shall comply with BS 4, parts 1 and 2, and BS 4848. Steel shall be 
mild steel complying with BS 4360, Grades 43A, 43B and 43C as appropriate. 

b. Steel tubes for structural and general engineering purposes shall comply with BS 1775. 

c. Steel tubes and tubulars for balustrades shall comply with BS 1387 designation of 
either light, medium or heavy and the steel pipe fittings shall comply with BS 1740. 

d. Galvanized MS tube shall comply with BS4 and BS 1387 medium grade. 

e. Stainless steel sections shall be to BS 970, quality En. 58A. stainless steel pipes shall 
be to BS 3605. 

f. All steel shall be supplied from a specifically approved source, from approved 
manufacturers, and certificates of origin and mill test certificates shall be supplied in all 
cases, proof of compliance with the relevant standards shall be a condition of approval. 

16.03.2 Nuts, Bolts and Screws 
a. Nuts and bolts etc. shall comply with BS 4190 and BS 1494 and shall have SI metric 

threads complying with BS 3643. 
b. Stainless steel bolts are to be set bolts and shall comply with BS 4190. The stainless 

steel for bolts, nuts and washers shall comply with BS 970, quality En 58 A.M. 
c. Self-tapping screws shall comply with BS 4194.  

 
16.04 COORDINATION WITH OTHER TRADES 
 

a. All work under this section shall be coordinated with the work to be done as specified under 
other sections of the Specifications and as well as with other trades. 

b. The Contractor shall furnish all information and instructions required for work by other trades. 
c. The Contractor shall drill, tap, cut and fit the work included herein as required to accommodate 

work of other trades in conjunction with it. 
d. The Contractor shall be responsible for obtaining exact site dimensions and accurate execution 

of all parts of the work specified.  
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e. All the works shall be carried out exactly in accordance with the approved shop drawings. 
 
16.05 SAMPLES 

Samples or materials specified shall be submitted for approval when required by the Engineer. 
 
16.06 FABRICATION 
 

16.06.1 General Fabrication 

a. All steel and other metals are to be cut, drilled, formed, bent, worked and otherwise 
fabricated to the details, forms and dimensions indicated on the approved shop 
drawings; setting out joints and fixings are to be such as to produce finished 
components that are perfectly square, sound and rigid. All members are to be of the 
sizes specified, and no alterations, additions or omissions in the size or arrangements of 
members may be made without Engineer’s approval. The inclusion of gussets, bracing 
plates, fixing lugs, spacers, packings, etc. in the interests of rigidity or ease of fixing 
may be considered, but on a specific approval from the Engineer. 

 
b. All open-ended members, including hollow sections, shall be capped off with welded 

plates or caps; no hollow surfaces which cannot be galvanized or maintained are to be 
left exposed to atmosphere, whether shown so on Drawings or not. 

 
c. The provision of BS 449 shall apply generally to fabrication workmanship. 

 
16.06.2 Joints 

All steel joints specified as welded shall be cleanly and solidly welded, in general accordance 
with the provisions of BS 5135, using electrodes as specified in BS 639. All welds shall be 
continuous, solid, with no spot welding, and shall be ground off smooth flush and perfect on 
completion. 

All joints specified as bolted, screwed or otherwise mechanically connected shall be properly 
set out to provide sufficient but not excessive tolerance, holes drilled accurately, and then 
soundly and solidly connected. All bolts, screws and connectors shall be either hot-dipped 
galvanized steel, stainless steel or non-ferrous metal, no untreated steel fixing device is to be 
used in any circumstances. Fixings shall be selected suitable for the particular purposes, and 
Engineer’s approval obtained. 

 
16.06.3 Tolerances  

All metalwork shall be fabricated to overall dimensions so as to provide sufficient but not 
excessive tolerances between the components and adjoining work, and between adjoining 
metal components, bearing in mind building materials tolerances, thermal expansion, erection 
distortions and all other factors. 

 
 
 

16.06.4 Drawings and Calculations 

Detailed fabrication and shop drawings and, where appropriate, structural calculations shall be 
prepared by the Contractor for the approval of the Engineer for all the fabricated components. 
These shall be approved before commencement of work and should indicate all connections, 
fixing, methods of fabrication, and all other relevant details. 

 
16.06.5 Finishes and Protection 

All steel and other metal components specified for painting shall be finished in a smooth 
workmanlike fashion, free of irregularities of surface, burrs, galvanizing excess, mill marks, 
oil, grease, dirt, etc. ready for painting. 

All metalwork shall be protected during transportation delivery, storage on Site, and after 
erection, by such measures as shall be agreed with the Engineer, to prevent damage of any 
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type, in particular scratching, denting, distortion, and other mistreatment. Materials so 
damaged will not be acceptable, and shall have to be replaced. 

16.06.6 Riveting 
Riveting where exposed shall be flush unless otherwise indicated on Drawings or directed by 
the Engineer. 

 
16.06.7 Bolting 

Bolting, where permitted, shall be done with proper size bolts. Nuts shall be drawn tight and 
thread nicked. 

 
16.06.8 Steel 

The use of Structural Steel in Buildings shall comply with BS 449 Part 2. 
 

16.06.9 Welding 
 

a. Welding of all steel shall comply with BS 5135. All welded joints which will be 
exposed shall be ground to a smooth finish. All welding shall be executed by 
experienced certified welders. 

b. Welding shall be continuous except where tack-welding is specifically permitted. Tack 
welding will not be permitted on exposed surfaces. 

c. Where galvanized items are to be welded, the weld and joint shall be ground smooth. 
Only complete welded assemblies may be hot pip galvanized. No cold galvanizing 
paint permitted cold galvanizing zinc.  

d. No black bolts will be accepted. Only H.D. galvanized bolts shall be allowed. 

16.06.10 Shop Finishing 
 

a. Provide a 6 micron thick zinc coating for the items shown or specified to be galvanized 
using the hot dip process after fabrication. 

b. Shop paint all ferrous metalwork except galvanized work and those portions of items 
which are to be embedded in concrete or masonry and surfaces and edges which are to 
be site welded. 

c. Remove scale, rust and other deleterious materials before the shop coat of paint is 
applied. 

d. Immediately after surface preparation, anticorrosion metal primer paint be applied in 
accordance with the manufacturer’s instructions. Use painting methods which will 
result in full coverage of joints, corners, edges and all exposed surfaces. 

 

16.06.11 Installation  
 

a. Provide anchorage devices and fasteners where necessary for securing to finished work 
including threaded fasteners for concrete and masonry inserts, toggle bolts, through-
bolts, rag-bolts, wood screws and other connectors as necessary. 

b. Cut, drill and fit as necessary for installation. Set the work accurately in location, 
alignment and elevation, plumb, level and true. Provide temporary bracing or anchors 
in formwork for items which are to be cast or built into concrete, masonry or similar 
construction. Form right joints with exposed connections accurately fitted together. Do 
not cut or abrade members with finishes which cannot be completely restored on Site. 
Where cutting, welding and grinding are required for fitting and jointing of the work, 
restore finishes to eliminate any evidence of such corrective work. 

c. Carry out all welds and carefully make good on completion. 
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d. Immediately after erection, clean all site welds, bolted connections and rough areas of 
the shop paint and coat all exposed areas with the same material as used for shop 
painting. 

e. No site welding to galvanized item will be permitted. 

 
16.06.12 Storage and Handling  

 
a. All items described under this Section shall be handled, delivered and stored in a 

manner that will avoid damage, rust or deformation. Items shall be stored off-ground 
and shall be entirely covered with weatherproof coverings in storage area. 

b. Items which become rusted or damaged because of non-compliance with these 
conditions will be subject to rejection, and such items shall be replaced without 
additional cost to the Employer. 

16.06.13 Protection 
 

a. Before arriving on Site, all surfaces of hot-dip galvanized method which are damaged, 
have rough spots or joints may be permitted to be by the Engineer be touched up, using 
an approved zinc primer coat. Damaged hot dip galvanized components will however 
generally be rejected. Primer shall be compatible for finish paint. Hot dip galvanized 
items shall not receive a shop coat of primer so that there may be a visual inspection on 
Site of such items by the Engineer. 

b. Thoroughly insulate all non-ferrous items in contact with dissimilar metals, concrete, 
masonry and mortar with approved zinc-chromate coating or plastic membrane on 
contact surfaces before installation.    

 

16.07 MISCELLANEOUS ITEMS 
 

16.07.1 Hollow Metal Frames and Doors 

Metal doors shall comprises of M.S. frames and shutters. All shapes and sizes of complete 
unit as well as components shall be strictly in accordance with details shown on the 
Drawings, fabricated, painted and fixed to hollow metal frame as per details shown on the 
Drawings. 

a. Frames 
i. All hollow metal frames shall be fabricated using 16 gauge M.S. sheets of best 

quality, free from all defects, and in accordance with the details indicated on the 
Drawings and Bill of Quantities. 

ii. Frames shall be constructed as full welded units from approved manufacturers as 
per approved shop drawings. 

iii. All corners mitred and back-welded and any exposed welds at all joints ground 
and dressed smooth. 

iv. Anchors shall be provided as per approved details, 9” long, three to jambs and 
welded to frame at shop for embedding in blockwork.  

v. All frames shall have channel spreaders. Frames cut, reinforced, mortised, drilled 
and tapped as required for application of all hardware. All frames shall be 
fabricated as per final approved hardware schedule. 

vi. Rubber/Neoprene bumper or sound absorbers shall be installed 3 per strike jamb. 

vii. All contact edges shall be closed tight. 

viii. Finished work shall be strong and rigid, neat in appearance and free from defects, 
warps, bulges or buckles. Moulded members shall be clean-cut straight with true 
edges. 

ix. All cut-outs shall be protected against mortar or plaster with mortar guards of 
approved gauge. 
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x. After the frame is fabricated, all tool marks shall be ground smooth, all exposed 
surfaces degreased and thoroughly cleaned of rust, oil and other impurities and 
coated with approved primer to enable the surface of the metal to resist corrosion 
and promote paint adhesion. The remaining irregularities specially welding shall 
be dressed smooth. 

b. Doors 
Single or double leaf doors shall be fabricated from 20 gauge M.S. sheets of best 
quality and free from all defects and in accordance with the details indicated on the 
Drawings and Bill of Quantities.  
The doors shall be manufactured from approved manufacturer as per the approved 
shop drawings. The door shall be provided with hinges and ready to receive locks 
etc. 

 
c. Installation 

i. Doors and frames that are fabricated and brought on the Site shall be approved 
by the Engineer before installation. Any defective or substandard work shall not 
be acceptable. 

ii. Doors and frames shall be installed in accordance with the manufacturer’s 
drawings and recommendations, all to the satisfaction of the Engineer. 

 
d. Painting 

i. One coat of anti-corrosion primer paint shall be applied to all exposed surfaces 
before the door and frame is installed. After this another base coat of enamel 
paint should be given. 

ii. After the door and frame has been installed properly, three coats of enamel paint 
of an approved quality and shade shall be finally applied to all exposed surfaces. 

 
e. Storage and Handling 

The Contractor shall be responsible for storage, handling and protection of the 
material on the job. Scratches, holes, dents and nicks and other marring of the paint 
film will have to be made good and touched up without any extra cost. 

 
16.07.2 Pipe Handrail 

M.S. pipe hand rail shall be fabricated and installed, as per details indicated on Drawings & 
Bill of Quantities, by approved manufacturers in accordance with approved shop drawings. 
The pipe handrail shall be of 2 ½” dia M.S. balusters, M.S. fixing brackets/plates and screws 
etc., painted and installed. 
 

16.07.3 M.S. Ladder  
M.S. ladder shall be fabricated and installed, as per details indicated on Drawings & Bill of 
Quantities, by approved manufacturers in accordance with approved shop drawings. 
 

16.08 MEASUREMENT AND PAYMENT 

Metal doors shall be measured per square meter and paid for at the unit rates entered in the Bill of 
Quantities, inclusive of hollow metal frame, anchors, hardware, painting, installation, complete in all 
respect. 
 
M.S. pipe handrail shall be measured per-running foot and paid for at the unit rate entered in the Bill of 
Quantities, inclusive of M.S. balusters, M.S. fixing brackets / plates, screws etc., painting and 
installation, complete in all respect. 

 
M.S. ladder shall be measured and paid for at the unit rate entered in the Bill of Quantities, inclusive of 
all materials etc., painting and installation, complete in all respect. 
 

 
*** END OF SECTION *** 

 



 

 Page 87 
 

SECTION - 17 
 

WALL TILING  
 

17.01 SCOPE OF WORK 
 

The Work under this section of the Specifications consists of furnishing all plant, labor, equipment, 
appliances and materials and in performing all operations in connection with providing and laying of 
wall tiles, complete in strict compliance with this section of Specifications, the applicable Drawings 
and in accordance with the terms and conditions of the Contract. 

 
17.02 GENERAL 
 

Best quality local or imported wall tiles from approved manufacturers in approved size, color and 
pattern at locations shown on the Drawings and in the Bill of Quantities shall be supplied and laid dully 
approved by the Engineer. 

 
17.03 MATERIALS 

 
Tile can be from of any of the types listed below: 
 
Ceramic tiles, Porcelain tiles, Marble tiles, Granite tiles, Cement tiles, Vitrified tiles, Glass Tiles, 
Mosaic Tiles, Travertine tiles, Slate Tile, Quartzite Tiles etc. 
 

a. All the tiles shall be perfectly true to shape, flat, free from crazing, walks and other flaws and 
shall be consistent in color and pattern equal to samples presented to the Engineer for 
approval. The bedding faces of all tiles shall be keyed to an approved pattern. 

 Except as otherwise specified, the following British Standards and Code of Practice shall be 
applicable to materials and fixing methods for ceramic tiles: 

i. British Standard 1281: 1966 “Glazed Ceramic Tiles and Tile Fittings for internal wall”. 

ii. British Standard CP 212: for fixing methods and workmanship. 

b. Adhesives for ceramic tiling shall be neat cement paste or as recommended by the tile 
manufacturer. 

c. Joint Filler shall be white cement grout in matching color which shall be non-shrinking, stain 
resistant, permanent in color, and shall not inhabit fungus and bacterial growth. It shall be 
odorless and non-toxic, of smooth consistency for easy preparation and neat, rapid 
installation, and shall not contain any metallic material or ingredients. The joint grout shall be 
water resistant and shall not wash out under water. 

d. Portland cement conforming to BS 12. 

e. White Cement conforming to relevant BS Specifications. 

f. Sand shall comply with ASTM C-33. 

g. Water shall be clean potable drinking water, free from oils, acids, alkalis, salts and organic or 
other injurious matter. 

h. Pigments to be used shall comply with BS 1014.  

 
17.04 SAMPLES 

 
All wall tiles materials such as ceramic tiles etc. to be used in the Works shall receive prior approval of 
the Engineer. 
 
The Contractor shall submit adequate number of samples of tiles from the product ranges of different 
local manufacturers for the selection and approval of the Engineer. The approved samples shall be kept 
by the Engineer to form standards against which all deliveries will be judged. 
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The Contractor shall strictly follow the instructions of the manufacturers and the wall finishes shall be 
applied accordingly. 
 
Wall tiling to internal and external walls and fascia shall be fixed true to the line level and plumb in 
approved manner satisfactory to the Engineer. All tiles shall be aligned properly with straight joints in 
even widths. 
 
Any work covered under this section of the Specifications, not conforming to the requirements of the 
specified quality and workmanship will not be acceptable and shall be rejected by the Engineer, and the 
Contractor shall be required to remove and replace such work without any claim at his own cost as per 
the instructions of the Engineer. 
 

17.05 BEDDING AND JOINTING 
 

a. The tiles shall be fixed to the walls over a rendered backing as described below: 
 
Rendered Backing 
The tiles to be fixed to walls shall be fixed on a rendered backing. Walls to be tiled are to be 
prepared exactly as for rendering/plastering. A 10 mm thick cement sand render coat shall 
then be applied exactly as described for plastering in a ratio of 1:4. The surface to be scratch-
keyed as approved and particular attention to be given to curing. The tiles shall be fixed to this 
rendered backing with a paste of cement. 

 
b. Surfaces to receive the ceramic tiling shall be clean and free of dirt, dust, oil, grease or other 

objectionable material. 
 
c. After having been immersed in clean water for a minimum of 7 hours, until saturated the tiles 

shall then be bedded in a bedding coat of cement paste, all to the approval and instructions of 
the Engineer. 

 
d. Tiles shall be set out carefully and bedded to a true vertical face, square and plumb, aligned in 

accurate continuous horizontal and vertical courses to an un-bonded pattern so as to give 
regular joint widths of approx. 2 mm if spacer nibs are not provided. 

 
e. Tiled areas shall be cured when set by continuous wetting for a minimum period of 3 days. 
 
f. When cured, tile joints shall be pointed with a liquid neat white Portland cement grout in 

matching color so as to fill each joint solidly and continuously. When set, joints shall be 
finger-smoothed off to an even concave profile. 

 
g. Tiles where required to be cut shall be marked off and cut with approved tools perfectly 

square and true, with no chipped or cracked edges. Cut tiles shall generally be positioned on 
the perimeters, and setting-out should be carefully carried out to ensure this. Tiles shall 
similarly be carefully and cleanly cut around pipes, fixings and other projecting components. 

 
17.06 PROTECTION 
  

The completed works or parts thereof shall be protected by the Contractor against any damage. The 
works shall be handed over in perfect condition. If any damage is incurred then the Contractor shall 
remove and/or replace the same at no additional costs. The Contractor shall exercise all care to protect 
the works executed by other trades and not covered by his Contract. Any damage to these shall be 
made good and the works restored at no additional cost. 

 
 

17.07 MEASUREMENT AND PAYMENT 
 
Wall tiling work covered under this section of Specifications, complete and approved, will be measured 
and paid for per square meter including preparations, rendered backing, tile adhesive, grouting and 



 

 Page 89 
 

pointing etc. at the respective individual item rates entered in the Bill of Quantities and generally in 
accordance with the applicable terms and Conditions of the Contract. 

 
*** END OF SECTION *** 
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SECTION - 18 
 

SUSPENDED CEILING 
 

18.01 SCOPE OF WORK 

The Work under this section of the Specifications consists of furnishing all plant, labor, equipment, 
appliances and materials and in performing all operations in connection with the installation of 
suspended ceilings at locations shown on the Drawings, complete in strict accordance with this section 
of the Specifications and applicable Drawings and subject to the terms and conditions of the Contract. 

18.02 GENERAL 

a. Suspended ceilings to be provided at the project shall be Gypsum Board Ceiling: 

b. All the suspended ceilings shall be installed in conformance with British Code of Practice: CP 
290. 

c. In most cases, ceilings are intended to conceal or contain services. The Contractor shall liaise 
directly with the mechanical and electrical services specialists and following this shall prepare 
detailed reflected ceiling plans and shop drawings of each area of ceiling indicating the intended 
method of framing, tile layout, position of electrical light fittings & smoke detectors etc. for the 
approval of Engineer. Requirements for removable access panels shall be determined by the 
services specialists and indicated on the drawings accordingly. Suspended ceilings shall then be 
installed as per the approved shop drawings. 

d. Suspended ceilings shall be installed by specialist subcontractors as per the recommendations of 
the manufacturers in conformity with the approved shop drawings and to the approval of the 
Engineer.  

18.03 SAMPLES 

a. The Contractor shall provide samples of gypsum board ceiling tiles, and proposed suspension and 
framing systems for the selection and approval of the Engineer. The samples shall be in finished 
sizes and shape, the cost of which shall be deemed to be included in the rates. The approved 
samples shall be retained by the Engineer to form standards against which deliveries will be 
judged. 

b. All the materials shall be supplied from the approved manufacturers as per the samples approved 
by the Engineer. 

 
18.04 MATERIALS AND INSTALLATION 

Gypsum Board Ceiling  
 

Gypsum board ceiling shall comprise of gypsum board tiles, 7.5 mm thick, fixed to the framing. 

Framework to be fabricated from wooden runners or galvanized steel metal frame. Sizes of sections to 
be appropriate to spans and framing conditions so that a perfectly stable and rigid result is achieved. 

Boards are to be fixed to the framework with rustproof self-tapping screws/nails with heads 
countersunk and filled. Gaps between boards are to be filled with a suitable inert filler and the whole 
surface sanded off so as to produce a perfectly plane smooth matching surface. 

Removable access panels shall be provided where indicated on the approved reflected ceiling plans. 
The panels shall be secured by suitable rustproof proprietary fixing devices. 

Propriety Acoustic Suspended Ceiling Systems 

The suspended ceiling systems shall be from approved suppliers/ manufacturers all propriety ceilings 
shall be inclusive of all suspension system steel framing, trims angles exposed or concealed grid 
system subject to approval of the Engineer. 

 
Approved Manufacturers  

 
 U.S. Gypsum 
 Armstrong 
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 Or other approved suppliers, manufacturers 
 

Dampa Acoustic Metal Pan Ceiling Systems 
The suspended aluminum ceiling systems shall be from approved suppliers/ manufacturers all propriety 
ceilings shall be inclusive of all concealed/ exposed system as recommended by the manufacturers and 
approved by the Engineer. Various whole sizes and perforation patters in conformation with colored 
acoustic felt bonded to the reverse side of the tiles shall be used to achieve optimal acoustics. All 
panels must achieve NRC rating of 0.75 ASTM minimum panel size shall be 600mm x 600mm. 

 
Approved Manufacturers  

 
 Dampa U.K 
 Thermec Engineering (PVT) LTD.  
 Or other approved suppliers, manufacturers 

 
 Other Ceiling Systems 

 
 Mineral fiber Acoustical Ceiling Tiles. 
 Glass fiber Insulation board adhesive applied to chip board panels  
 False Ceiling comprising of Fur Wood Planks. 
 False Ceiling of Fur Wood planks with deodar wood facia   

 
18.05 WORKMANSHIP 

a. The installation of suspended ceiling shall be carried out by approved specialist subcontractors 
with adequate experience in this field. 

b. The Work shall generally by executed in accordance with best practice; members shall be cut, 
drilled and framed, joints made, fixings positioned and made, and work assembled and fixed 
generally in accordance with approved shop drawings and manufacturers recommendations. 

c. The workmanship shall generally comply with the standards set out in CP 290. 
d. All suspended ceilings shall be set out and installed in accordance with the details shown on the 

approved reflected ceiling plans and shop drawings and no modification in form or detail may be 
made except with the specific approval of the Engineer. 

e. All fixtures shall be fixed as per approved plans. 
f. No suspended ceilings shall be fixed until all wet trades and services above have been completed. 

 
18.06 PROTECTION 

a. All the suspended ceilings shall be protected throughout the Contract period. 

b. Any damage occurring to the suspended ceiling before the Contract completion from whatever 
cause shall be made good or replaced at Contractor’s cost, all to the approval of the Engineer. 

 
18.07 MEASUREMENT AND PAYMENT 

Suspended ceilings shall be measured per square meter and paid at the unit rates entered in the Bill of 
Quantities inclusive of all framing, suspension system, accessories, painting, access panels, recesses for 
lights etc., complete in all respect. 

 
 

*** END OF SECTION *** 
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SECTION - 19 
 

WATER RETAINING STRUCTURES 
 

19.01 SCOPE OF WORK 
 

The Work covered under this subsection of Specifications consists of furnishing all labor, tools, 
scaffolding, hoisting equipment, appliances and materials of every kind and character; and in performing 
all operations in connection with procurement, transportation and delivery, supply and installation of 
special provisions for water retaining structures to ensure water tightness in all possible respects in strict 
accordance with requirements of Drawings and Bill of Quantities as specified herein, and to the entire 
satisfaction of the Engineer and subject to the terms and conditions of the Contract. 

 
19.02 GENERAL 
 

a. Special consideration shall be given to the control of cracking and the provision of dense 
impervious concrete. Special consideration will also be given to the design of the concrete mix and 
to the supervision of the placing and compacting in order to provide a dense impermeable concrete. 
The mix shall be of the stiffest consistency having a workability which will ensure that it can be 
satisfactorily placed in the formwork and compacted without risk of segregation, honey-combing, 
sweating or bleeding. Special care shall be given to the method and order of placing the concrete 
and to the construction of joints in order to achieve full continuity and complete water tightness. 

 
b. The Contractor shall maintain an accurate record of ambient temperature at Site. 
 
c. Ambient temperature shall be measured using mercury thermometers or other thermometers 

acceptable to the Engineer. 
 
d. Throughout the concrete work, the Contractor shall employ full time on the Works suitable number 

of qualified and experienced Engineers whose sole duties shall be as follows; 
 

- Design of concrete mixes 

- Control of quality of concrete 

- Supervision of mixing, transporting, placing, compacting, finishing, curing and protecting 

concrete including thermal control of concrete pours. 

- Supervision of sampling and testing. 

- Preparation and submission of test certificates and reports. 

- Compilation and keeping of record. 

- Such other duties as the Engineer may direct. 

 
19.03 CEMENT CONTENT 
 

The minimum cement content for all water retaining structures shall be 385 kg/m3 and the maximum 
cement content of 500 kg/m3. The maximum water-cement ratio shall not exceed 0.42. 

 
19.04 ADMIXTURES 
 

a. Suitable admixtures from BCR, Sika, Fosroc, Betocrete C-16or Master Builders may be used in 
concrete mixes with the prior approval of the Engineer. The amount of admixtures added to each 
batch of concrete requires careful control and shall be added in the doses as recommended by the 
manufacturers and approved by the Engineer. The cost of the admixtures shall be deemed to be 
included in the rates. 
 

b. For use of an admixture, the information required by the Engineer shall be submitted to him for 
each admixture for his approval. 
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19.05 JUNCTION OF FLOOR AND WALL 
  

Where the walls are designed to be monolithic with the bottom slab and beam system, a continuous 
upstand section of the wall shall be cast at the same time integrally with slab. A suitable arrangement of 
the reinforcement and formwork shall be made to facilitate this. The height of this upstand, which shall 
not be less than specified shall be sufficient to enable the next lift of formwork to fit tightly and avoid 
leakage of the cement paste from the newly deposited concrete. Such leakage, where it occurs is liable to 
cause porosity in the finished concrete and is not acceptable. 

 
19.06 PIPES THROUGH WALLS AND FLOOR 
 

When it is necessary for pipes to pass through a wall or bottom floor, it is preferable to cast the pipes into 
the panel when it is concreted. If this is not practicable, it will be necessary to box out. In either case, it is 
desirable that the position of the pipe shall not coincide with a joint. When an opening has been boxed 
out the sides of the opening shall be treated as construction joint. 
 
All piping and fittings shall be tested as a unit for leaks immediately prior to concreting. The testing 
pressure above atmospheric pressure shall be fifty (50) percent in excess of the pressure to which the 
piping and fittings may be subjected but the minimum testing pressure shall be not less than 1.0 N/mm2 
150 psi above atmospheric pressure. The pressure test shall be held for four hours with no drop in 
pressure except that which may be caused by air pressure. 
 
No liquid, gas or vapor, except water not exceeding 32°C nor 0.135 N/mm2 pressure, is to be placed in 
the pipes until the concrete has thoroughly set. 
 
The concrete cover of the pipes and fittings shall be not less than 1½ inch. The piping and fittings shall be 
assembled by welding, brazing, solder seating, or other equally satisfactory method. Screw connections 
shall be prohibited. The piping shall be so fabricated and installed that it will not require any cutting, 
bending, or displacement of the reinforcement from its proper locations. 
 
Drain pipes and other piping designed for pressure of not more than 1 psi above atmospheric pressure 
need not be tested. 

 
19.07 ARRANGEMENT OF REINFORCEMENT 
 

Particular attention shall be given to the spacing of reinforcement at points so that access to the concrete 
surface can be provided to enable it to be prepared to receive the following batch of concrete. 
 
The length of lap and anchorage provided shall be in accordance with the requirements of ACI 318-95. 

 
19.08 FORMWORK 
 

Ties used to secure and align the formwork shall not pass completely through any part of the water 
retaining structure unless effective precaution can be taken to ensure water tightness after their removal. 
The ends of any embedded ties shall have cover equal to that required for the reinforcement. The gap left 
from the end of the tie to the face of the concrete shall effectively be sealed. Any steel left in the structure 
shall be adequately protected against corrosion. 

 
19.09 CONSTRUCTION 
 

The degree of success in achieving a watertight structure depends on the quality of workmanship in 
making and placing concrete, good on site organization, proper ground water control, clean and dry 
excavation, careful storage of materials, close-fitting formwork, correctly fixed reinforcement and clean 
joints. 
 
It is essential that the concrete, when placed, is thoroughly compacted to form a dense uniform mass. The 
mix shall be of adequate workability and compaction by vibration. Immediately after the removal of 
formwork, the concrete surface shall be carefully inspected and any defects made good as soon as 
possible. 
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19.10 CURING  
 

Even after minimum curing period specified in the clause pertaining to curing in the Specifications for 
Plain and Reinforced Concrete, it may be desirable to prevent drying of the concrete and to restrict the 
range of temperature changes which it is subjected to. 

 
19.11 INSPECTION AND REPAIR 
 

As soon as possible after completion of the water retaining structures, the structure shall be examined for 
defects which may lead to water penetration or leakage. All openings exposed to the weather shall be 
covered and all water on the floors shall be removed and the surfaces allowed to dry before the 
inspection. Water retaining structures shall be tested in accordance with BS: 5337 or other approved 
standard. 
 
Defects that are revealed through which water may penetrate or leak shall be repaired by the Contractor 
to the entire satisfaction of the Engineer. Where internal repairs are to be made, the areas of weakness 
shall be isolated by suitable means and any cracks sealed by an approved process by a specialist 
contractor experienced in this type of work. 

 
19.12 INSPECTION AND MAKING GOOD  

 
a. Inspection of Defects 
 

(i) Surfaces exposed after stripping shall be inspected by the Concrete Engineer of the 
Contractor, together with the Engineer. The following standards shall be valid for the 
assessment of the concrete quality: 

 
- The appearance of the concrete surface must conform to the specified 

classification of finish, refer to Subsection 3.04.2. 
 
- The concrete surface must be uniformly smooth, even and free of ridges and 

other irregularities, 
 

- The concrete must have a pore-free, dense surface on all sides with no evidence 
of segregation or inadequate compaction, 

 
- No reinforcing bars may be exposed or signs be present, which indicate an 

inadequate concrete cover of the reinforcing bars, 
 
- No hair cracks shall be visible. 

 
(ii) During the inspection, the Engineer will determine the type and extent of defects to be 

eliminated and ascertain if cracks are still moving. 
 

(iii) The Contractor is obligated, if necessary and applicable, undertake the following in 
accordance with para (iii) below: 

 
- To expose reinforcing bars, which apparently have an inadequate concrete 

cover, in the area determined by the Engineer and to bend them inward 
through suitable measures. 

 
- To caulk out honeycombs and similar defective spots, which are traceable to 

segregation of the concrete. 
 

- To pressure-grout damaged areas, cracks, etc., 
 

- To seal all hair cracks of a measured width of more than 0.05 mm, with 
suitable and recognized epoxy resin material. 

 
- To seal all holes resulting from the removal of formwork bolts and the like. 
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- To demolish and reconstruct such structural concrete members which cannot 

satisfactorily be repaired or which are otherwise unfit for the Works in the 
Engineer's opinion. 

 
- To propose and apply a proven system or measures according to the type and 

extent of the defect, as set out in para (iii) below in order to achieve a result 
and appearance acceptable to the Engineer. 

 
b. Patching & Repair 

 
(i) Apply a cementitious repair material approved by the Engineer. The proprietary 

cementitious repair material, bonding agent and application method shall meet the following 
criteria: 

 The repair material shall be cementitious and shall possess a similar thermal co-
efficient to the base concrete. 

 The repair material shall have shrinkage compensating characteristics. 

 The bonding agent shall be compatible with both the existing concrete and the repair 
material. 

 The system shall exhibit long term durability. 

 
The proprietary cementitious repair material and bonding agent shall be stored, applied and cured 
in accordance with the manufacturer’s requirements and recommendations. 
 
Finish the cementitious repair material to a straight line with the existing surface, to the profile of 
the original undamaged concrete section. 
 
The Engineer may direct that where the cover to the existing reinforcing is insufficient, the repair 
may protrude beyond the existing concrete face. The protruding edges of the repair shall then 
have a 45° chamfer, and shall be horizontal or vertical to provide a pleasing finish. 
 
The Engineer’s evaluation of the Contractor’s proposed materials and application method shall be 
based on the above criteria. 
The Contractor shall submit full details and specifications of his proposed materials and 
installation methods to the Engineer for approval prior to commencement of work. 
 
This shall include certificates of approval from competent authorities to prove their suitability. 

 
(ii) Patching work shall begin at the latest 24 hours after stripping, however it shall in no 

case be undertaken prior to carrying out the joint inspection of the concrete by the 
Contractor and the Engineer. 
 

(iii) Patching and repair work shall be executed only through qualified personnel using high 
quality and recognized materials, e.g., concrete and cement or special mortar. A special 
bonding agent such as suitable epoxy resin and the like, of first class quality shall be 
used where appropriate, to also ensure good bonding and adequate denseness in the 
joints. 
 

(iv) All costs for repair and patching work are to be borne by the Contractor. 
 

c. Sealing of Cracks 
 

(i) Cracks detected in concrete members cast by the Contractor, are to be sealed according 
to the directives of the Engineer, provided cracked structural concrete members are not 
rejected by the Engineer. 

 
(ii) All cracks identified by the Engineer as requiring remedial work shall be sealed by 
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injection of epoxy resin to a maximum depth of 4” from the exposed surface. The 
surface of the cracks must be cleaned. Injection nipples are to be provided at 6” to 12” 
intervals and the remaining surfaces of the cracks are to be sealed with a thixotropic 
epoxy resin compound. Prior to the injection, the crack shall be cleaned of dust etc. by 
blowing oil free and clean compressed air through all the injection nipples. In case of 
cracks in vertical or sloped walls, the injection must start at the lowest nipple.  

 
(iii) The epoxy resin shall be Fosroc Nitokit TH System or product of equivalent or better 

performance and as approved by the Engineer. Epoxy injection shall be in accordance 
with the manufacturers written instructions. Note that on completion of injection and 
curing of the epoxy, the nipples are to be removed and the exposed surfaces ground or 
scraped smooth (following heating with a hot air gun) to provide a smooth, even and 
tidy finish restoring the original profile). 

 
19.13 MEASUREMENT & PAYMENT  

 
All work done under this section shall be paid under relevant respective works; i.e. concrete, 
reinforcement, formwork, waterproofing etc. 

 
*** END OF SECTION *** 
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SECTION - 20  
 

POLYVINYLCHLORIDE (P.V.C) WATER STOPPER AND SWELL BARS 
 

20.01 SCOPE OF WORK 
 

The work comprises of providing all labour, tools, equipments, to install, place and fabricate in position 
and locations rubber water stops together with all jointing and sealing materials as per recommendations, 
specifications of the Manufacturer and instructions. All embedment in concrete, lapping, turning, sealing 
shall ensure absolute water tightness subjected to any pressures. The workmanship and operation shall be 
perfect and guarantee leak proof at places wherever used in the structure.  

 
20.02 MATERIAL REQUIREMENTS 
 

Polyvinylchloride water stop shall be extruded from an elastomeric plastic compound, the basic resin of 
which shall be polyvinylchloride (PVC). The compound shall contain such additional resins plasticizers 
stabilizers or other materials needed to ensure that when the material is compounded and extruded to the 
shapes and dimensions shown, it will have physical characteristic when tested by U.S. Corps of  
Engineers Test Method specified below:- 

 

Physical Characteristic 
No. of 

Specimens 
Tested 

Requirement Test 
Method 

Tensile strength using die III, not less than 5 1750 psi 568 

Ultimate elongation using die III, not less than 5 350% 573 

Low temperature brittleness, no sign of failure 
such as cracking or chipping at 3 (-) 35 F 570 

Stiffness in flexure, 1/2” span, not less than 3 400 psi 571 

 
Swell Bar is a flexible, hydrophilic waterstop based on synthetic rubber, with cross-sectional dimensions 
of 20 mm by 10 mm, applied with the help of adhesive which is used to secure the swell bar to the 
concrete substrate and around penetrations.  
 
Swell bars of approved make shall satisfy provisions of a Type B (structurally integral) protection as 
defined in BS 8102: 2009 to waterproof construction joints and penetrations in underground waterproof 
reinforced concrete structures. 
 

20.03 CONSTRUCTION REQUIREMENTS 
 

Splices in the continuity or at the intersections of runs of PVC water stoppers shall be performed by heat 
sealing the adjacent surfaces in accordance with the Manufacturer’s recommendations or as directed.             
 
A thermostatically controlled electric source of heat shall be used to make all splices. The correct 
temperature at which splices should be made will differ. With the material used but should be sufficient 
to melt but not char the plastic. After splicing, a remoulding iron with ribs and corrugations to match the 
pattern of the water stoppers shall be used to reform the ribs at the splice. The continuity of the 
characteristic components of the cross section of the water stoppers design (ribs, tabular centre axis, 
protrusions, and the like) shall be maintained across the splice. 
 
The expansion joints wherever indicated on drawings shall have centre bulb rubber water stops or its 
equivalent as indicated on drawings to be cast integrally with the in-situ-concrete of retaining walls, 
beams, columns, slabs or at any locations marked on the drawings incorporating junction places or as 
straight lengths with separate intersection pieces to be jointed at site as per Manufacturer’s 
recommendations and Specifications. The water stops shall be installed so as to hold them securely in 
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their correct position during the placement of concrete. The concrete shall be fully and properly 
compacted around the water stops to ensure that no voids or porous areas remain. Where reinforcement is 
present adequate clearance shall be left between water stoppers and the reinforcement to permit proper 
compaction of concrete. No holes shall be made through any water stops. Hot or cold volcanising for 
jointing places of water stoppers at site shall be done with the prior Approval in accordance with the 
Manufacturer’s recommendations and specifications. 

 
20.04 MEASUREMENT 
   

Measurement will be made of the number of Linear feet/meter of Polyvinylchloride water stoppers of the 
size and gauge shown on the drawings acceptably placed in the work. In computing the quantities, no 
allowance will be made for laps. 

 
20.05 RATE AND PAYMENT 
 

Payment will be made for the number of Linear feet/meter measured as provided above at the contract 
unit price per Ft/M. for Furnishing and installing polyvinylchloride water stoppers and shall include full 
compensation for splicing materials, splicing, sealant and all other work related to the section.  
 

*** END OF SECTION *** 
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SECTION 21 

 
WATERPROOFING OF TANKS AND BELOW-GRADE STRUCTURES 

 
21.01 SCOPE OF WORK 

The Work covered in this section of the Specifications consists of furnishing all plant, labor, 
equipment, appliances and materials and performing all operations in connection with the supply and 
installation of waterproofing of basements, pools, tanks and below grade structures, complete in strict 
accordance with this section of the Specifications and the applicable Drawings, Bill of Quantities and 
subject to the terms and conditions of the Contract. 

 
21.02 GENERAL 

The Contractor shall be completely responsible for the supply and proper installation of the specified 
waterproof membrane system, or its equivalent, to make the basement structure absolutely watertight. All 
membrane material shall be new and shall comply with the specified material requirements. The 
Contractor shall produce testing certificates to verify that the membrane meets the specification and is 
suitable for the end use intended. 

The Contractor shall engage a qualified waterproofing specialist as a sub-contractor to supply, install and 
protect the waterproof membrane system, all in accordance with the membrane manufacturer's 
recommendations. The waterproofing specialist shall be approved by the Engineer and shall be selected 
on the basis of past track record, technical reliability, capability and willingness to supply technical 
assistance, and reputation for standing behind his product and work. The Contractor shall submit the 
name of his Specialist Contractor at the time of tender. 

All basement and below-grade structures (including lift pits, water tanks, fuel tanks, etc) shall be 
protected by a water proof membrane all round, of the type complying with clause 14.07. 

The Contractor shall be responsible for the implementation and maintenance of a temporary dewatering 
system to keep the Site dry at all times for proper installation of the membrane system.  Where relief 
holes and/or relief panels are required to be left in the basement structure to prevent hydro-static uplift 
during the construction stage, these shall be cast back with full water proofing treatment following 
completion of the superstructure and/or when directed by the Engineer. 

 
21.03 PERFORMANCE GUARANTEE 

The Contractor shall provide a ten (10) year guarantee for water tightness of the basement, swimming 
pools, tanks and/or other below-grade structures (including lift pits), effective from the date of completion 
of the whole Works.  The guarantee shall be submitted in the specified format and shall be subject to the 
approval and acceptance by the Employer. 

Should any leak, moist lines, points or patches occur during the guarantee period, the Contractor shall 
immediately carry out the necessary remedial works, to restore the water tightness of the structure, at no 
cost to the Employer. 

The Contractor shall make good damages to all finishes (such as plaster, paint, panelling, tiling, etc.) 
electrical or other installations, or other property, caused by water leakage or dampness. Alternatively, he 
shall reimburse the Employer for making good such damages. 

 
21.04 SHOP DRAWINGS 

The Contractor shall provide the Engineer with comprehensive shop drawings showing all details and 
procedures for the relevant parts of the Works. Reasonable time shall be allowed for checking by the 
Engineer in programming the production of shop drawings. Delays caused by the late submission of shop 
drawings or repeated amendments of drawings due to inadequate or inaccurate drawings will not be 
recognised as a reason for extension to the contract time. 
 
The manufacturer's standard application details shall be used only as a guide for the preparation of shop 
drawings. The Contractor is deemed to have taken due consideration of the particular requirements of this 
contract based on the tender documents. Where necessary, the Contractor is expected to improve upon the 
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manufacturer's standard details to suit the project requirements and such amendments shall be shown in 
shop drawings for approval by the Engineer. The Contractor shall not be entitled to extra contract cost 
and/or time in this respect. 

 
21.05 CONCRETE CONDITIONING 
 

The membrane material shall be compatible with the surface of concrete. The use of curing compounds, 
release coatings on concrete forms, or admixtures in the concrete that interfere with the adhesion of the 
barrier material to concrete shall not be permitted. 

Curing compounds shall not be used on concrete surfaces unless the Contractor can conduct field tests to 
demonstrate that complete removal of the compound can be achieved before application of the membrane. 
Alternatively, the Contractor may perform field tests to establish the compatibility of the compound with 
the membrane materials and the concrete surface. 

Release agents such as oil, wax, grease and silicone which transfer to the concrete surface during 
placement, and contribute to poor adhesion between membrane system and concrete, shall not be used. 
The use of proprietary paint systems applied to forms and formulated to prevent contamination of the 
concrete surface, or the use of polyethylene lined forms, may be considered. 

Special purpose admixtures, such as water-immiscible chemicals intended to retard evaporation of water 
during cure, may create adhesion problems and shall not be used. 

 
21.06 CONCRETE SURFACE PREPARATION 
 

i. Surface defects, including tie holes, unless otherwise specified in the Contract Documents, shall be 
repaired immediately after form removal. All honeycombed and defective concrete areas shall be 
removed down to sound concrete which shall then be cleaned. If chipping is necessary, the edges 
shall be perpendicular to the surface or slightly undercut. No feather edges shall be permitted. 

ii. Unless specifically recommended by the membrane material manufacturer, normal mix Portland 
cement-based patching materials shall not be used for the repair of small surface voids and rutted 
cracks on account of their relatively poor adhesion to cured concrete. Such repair shall be effected 
with suitable resin-based materials composed of the same resin found in the protective membrane 
material mixed with inert fillers, but the specific recommendation of the membrane system 
manufacturer shall be obtained before using such materials for patching. Coarse aggregate shall be 
omitted. 

iii. Large surface voids and rutted cracks shall be dry packed with graded aggregate and pressure 
grouted with suitable non-shrink cementitious mortar. 

iv. The quantity of mixing water shall be limited to that necessary for handling and placing. The 
patching material shall be thoroughly mixed to the extent that it is the stiffest consistency that will 
permit placing. 

v. The area to be patched and a band at least 150mm wide surrounding it shall be dampened to 
prevent absorption of water from the patching mortar. After surface water has evaporated from the 
area to be patched, an approved bonding agent shall be well brushed into the prepared surface. The 
premixed patching mortar shall be thoroughly consolidated into place, struck off so as to leave the 
patch slightly higher than the surrounding surface and left undisturbed for at least 1 hour to allow 
for some initial shrinkage before being finally finished. The patched area shall be kept damp for 7 
days. 

vi. Proprietary compounds may be used in lieu of, or in addition to, the foregoing patching 
procedures. Such compounds must be used strictly in accordance with the manufacturer's 
recommendations. Specific approval from the membrane manufacturer shall be obtained before 
proprietary compounds are used for patching. These materials shall be compatible with the 
membrane system and the concrete, and not interfere with good adhesion between the two. 

vii. Fins, protrusions or similar irregularities projecting from the concrete surface shall be removed 
back to the surface by chipping, bush-hammering, needle-gunning, or wire brushing. Care shall be 
exercised to obtain a reasonably planar surface for application of the membrane system. Sharp 
offsets in the surface, such as those caused by formwork misalignment, shall be mechanically 
abraded to provide gradual and smooth transitions between the offset surfaces. 



 

 Page 101 
 

viii. The Contractor shall employ a suitable method of repair to stop any seepage or flow of water into 
or through the concrete structure prior to application of the membrane system. The method of 
repair shall depend on the type of defects present in the concrete and the source of water. 

ix. Generally, surfaces shall be dry and must be newly exposed concrete, free of chemical 
contaminants and loose, weak or unsound materials. 

 
21.07 MATERIAL 
 

i. The waterproofing membrane shall be applied in double layers, each layer shall be a self-adhesive 
2.0 mm thick water-proofing sheet membrane, “Aquafin-Latex” or equivalent, consisting of a non-
woven polyester, coated on both sides with an elastomeric bitumen compound. The upper surface 
of the membrane is covered with polyethylene film with 8 cm strip of siliconized release paper and 
the lower surface is fully covered with siliconized release paper to protect the adhesive side of the 
rolls during storage and is removed just prior to application. Joining of seams shall be only by hot 
air welding without any use of adhesives or solvents. Proper accessories such as preformed 
corners, outlets, pipe collars and terminations shall be used. The waterproofing membrane shall 
conform to ASTM Standards D-146, D412 and D751. 

ii. The 3mm thick waterproofing membrane shall have high biaxial strength, elongation and puncture 
resistance. It shall be resistant to most chemicals including all ground chemicals and be root-
impenetrable.  All joints shall be hot air welded with double seams with a test channel for integrity 
verification.   

iii. The waterproofing membrane shall be terminated at the top of vertical walls, pile caps, etc. by 
heat-welding to double anchor strips or mechanical fastening by using an adhesive underlay (Heat-
seal or an approved equivalent). The adhesive underlay shall be capable of providing an excellent 
bond between the waterproofing membrane and substrate.  Termination using only liquid-applied 
sealants is not acceptable. 

iv. The water-proofing membrane for walls shall be covered with cement-sand mortar layer protected 
by block wall, as shown on the Drawings.  

v. Prior to commencement of waterproofing treatment, the Contractor shall submit shop drawings for 
each waterproofing detail and endorsed by the manufacturer or his approved representative.  These 
are to be approved by the Engineer. The shop drawing shall be on a CAD-recognisable format and 
A1 or AO size. 

 
21.08 METHOD OF CONSTRUCTION 

Generally, the application procedures shall be consistent with the Manufacturer's recommendations. 

The procedure of work shall be as follows unless otherwise modified by the Engineer to suit the site and 
project requirements. 

a) At formation level, install proper drainage system including dewatering system, drain channels, 
sumps and pumps, to ensure dry site conditions. Lay stone soiling and concrete screed as 
specified. Concrete surface shall be smooth wood float finish. 

b) The concrete surface shall be prepared in accordance with the requirements of the clause headed 
“Concrete Surface Preparation” in this Specification. The surface shall be free of sharp 
projections such as nail heads, concrete ribs, etc. 

c) The waterproofing shall be a well-designed system installed by a single Specialist Waterproofing 
Contractor strictly according to the recommendations of the manufacturer. 

d) The waterproofing membrane shall be identified with the manufacturer’s inscriptions on the 
packaging. 

e) The waterproofing membrane shall be rolled out lengthwise and aligned with an adjoining 
membrane to form an overlap joint of 50mm. A special hand operated hot-air welding gun or 
versions of the automatic welding machine shall then be used to fuse the membranes together and 
weld the overlap. 



 

 Page 102 
 

f) If required, single anchor strips shall be welded to the waterproofing membrane bi-directionally to 
provide structural anchoring to the base slab and create watertight compartments at not more than 
100 sq.m grid. 

g) The waterproofing membrane may be terminated to pile caps, ground beams using double anchor 
strips or an adhesive underlay. 

h) If an adhesive underlay is used for termination, the concrete surface shall be primed with an 
approved primer prior to the installation of the adhesive underlay. The waterproofing membrane 
shall be terminated by using an adhesive underlay to bond the membrane to the structure and 
thereafter mechanical fastening it. The minimum widths for the termination using adhesive 
underlay shall be 250mm at ground beams, pile caps. The membrane shall be terminated using 
the same termination methods. 

i) The waterproofing membrane shall be terminated at the top of the vertical walls at least a 300mm 
minimum above ground level by only using double anchor strips. 

j) For horizontal below ground areas, the waterproofing membrane shall be protected with a 
minimum 25mm thick 1:3 cement and sand screed render prior to the commencement of further 
construction activities. 

k) For vertical surfaces, the waterproofing membrane shall be covered with the approved protection 
material prior to backfilling. 

 
21.09 Membrane Flashing 

Flashing shall be provided at the line or joint where the membrane will terminate, particularly at the 
diaphragm walls and pile foundations. The flashing material used shall be of approved and durable type, 
and shall be resistant to weathering and mechanical damage. The flashing material shall be compatible 
with all other material employed in the membrane system and shall not cause chemical reactions when in 
contact with the latter. 

The surface of adjoining building elements that are used to form the terminus of the waterproofing 
membrane shall meet the same requirements as the surfaces that receive the barrier. A treated timber 
nailer or equivalent device shall be used to mechanically secure the top edge of the flashing material 
according to the manufacturer's recommendations. Reglets shall not be used as a substitute for a nailing 
strip or device. 

Flashing materials shall be the same as or compatible with those used in the waterproofing system. 
Compatibility shall be determined by the membrane manufacturer. 

21.10 JOINTS 

The waterproofing specialist shall give careful consideration to the design of membrane details at 
expansion, contraction and construction joints in the concrete substrate to minimise damage to the 
membrane due to differential movement. 

Where the movement of soil substrate supporting horizontal membrane is likely to occur, the 
waterproofing specialist in association with the Contractor shall take appropriate measures as necessary to 
ensure the integrity of the membrane is not compromised. 

21.11 MEMBRANE PROTECTION 

Membrane protection shall be applied immediately following the application and testing of the 
waterproofing membrane. No membrane material shall be left permanently exposed for any period of 
time after installation. 

The Contractor shall take immediate steps to cover up the Works following the application of membrane 
protection. If for any reason the Works cannot be covered up immediately, the Contractor shall be 
responsible for taking all necessary and approved measures required either to protect the membrane 
material from damage or if damage of the material has occurred, to make good all such damage, for the 
duration of exposure of the Works prior to covering up. 
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21.12 WATER TESTING 

Water tightness test of below-grade holding structures shall be carried out in full compliance with BS 
8007 Section 9, all at the Contractor’s expense within contract period.  Any leaks found shall be rectified 
at the Contractor’s expense and re-tested to the Engineer’s satisfaction. 

Where required by the Engineer, water testing shall be carried out to check the performance of horizontal 
membrane applications. The area to be tested shall be flooded with at least 25mm of water. Drains shall 
be plugged and kerbings (temporary or permanent) shall be formed to retain the water for a period of at 
least 24 hours. Any leaks found during this period shall be repaired in accordance with the manufacturer's 
recommendations and the area shall then be retested. Before repairing the surfaces, they shall be dry. 

Where it is impractical to water test an area because the slope of the substrate would produce excessive 
water depths, the membrane shall be tested by allowing water to run continuously over the area for a 
period of at least 8 hours. During the 8 hour period, the whole area shall be kept completely immersed. 

Where water testing is not possible because of job conditions, location, etc, a thorough inspection shall be 
carried out to check all laps, terminations and flashings for any evidence of 'fish mouths', incomplete 
adhesion or other conditions that may be detrimental to the watertight integrity of the membrane. 

21.13 WATERPROOFING TO TANKS AND LIFT PITS 
 

Lift Pits and Non-Potable Water Tanks 

a) All lift pits (bases and walls up to Ground Floor level) shall be constructed using waterproof 
concrete.  The waterproofing shall be effected by incorporation of an approved waterproofing 
additive. 

b) The internal faces of lift pits in contact with the ground and of concrete tanks holding non-potable 
water, including the underside of tank roofs, shall be made watertight with Industries or other 
approved equivalent. 

c) Preparation of the concrete substrate and the method of application shall be carried out strictly in 
accordance with the manufacturer's directions. The substrate shall be well saturated with water but 
the concrete surface is to be kept matt damp and free of ponding before mortar application. The 
sealing mortar shall be applied in 3 coats of 1.0 - 1.5mm each. The preceding coat shall be allowed 
to set before applying the next coat but the time lapse between successive coatings shall not be more 
than 2 days. The total dry coat thickness of Tricolastic sealing mortar or equivalent (3 coats 
combined) shall not exceed 3mm. 

Potable Water Tanks 

a) The waterproofing system provided to internal face of concrete tanks holding potable water for 
consumption shall be of a type which is non-toxic and approved for such use. Flexible 
waterproofing coating Flexolastic or approved equivalent shall be used for waterproofing of potable 
water tanks as per manufacturer’s recommendation. 

b) The Contractor shall allow for 9” wide central bulb water-stop for all walls installed in accordance 
with the earlier requirements of the Concrete Specification. 

21.14 MEASUREMENT AND PAYMENT 

The waterproofing of basement raft and walls shall be measured per square meter /feet and paid as per 
unit rates entered in the Bill of Quantities inclusive of all overlaps, complete in accordance with the 
terms and Conditions of Contract. 

PVC water stopper/ swell bars shall be measured per running meter/ feet and paid at per unit rates 
entered in the Bill of Quantities of accepted lengths a complete with accordance with the terms and 
Conditions of the Contract. 

*** END OF SECTION *** 
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SECTION – 22 
 

 EXTERNAL PAVING, PARKING AREAS 
 
22.01 SCOPE 
 

The work covered under this section consist of providing and making items as per specifications laid 
down herein under, drawings and Bill of Quantities. 

 
 CC Paving Stones as per finishes schedule and Bill of Quantities 
 Kerb Stone as per finishes schedule and Bill of Quantities 
 CC floor with grooves 
 CC floor laid in panel 

 
22.02 MATERIAL REQUIREMENTS 
 

Cement, Sand, Aggregate: Shall conform to specifications given in the relevant Section of this 
specification. 

Concrete Blocks: Shall conform to specifications given in the relevant Section of this specification. 

Tiles and Special Dry Bond Mortar: Shall conform to specifications given in relevant Section of this 
specification. 

Concrete Pavers / Tuff Tiles / Uni-block: As per manufacturer’s specifications 

Chips: For washed terrazzo shall conform to specifications given in relevant section of “Materials” & 
washed Terrazzo. 

Strength: Min 28 days Cylinder Compressive strength for 50 mm thickness shall be 35 MPa (5000 psi) 
and for 60 / 80 mm thickness, it shall be 48 MPa (7000 psi). 

Thickness of Sub Base and Pavers: Recommended thickness of sub base and pavers is shown in Table 
below: 

 

 
Shapes: Pavers are available in Uni-Block, I-Section, Rectangle, Half Rectangle, Wavy, Heagon and 
Delta Shapes 

Quantity and thickness: Quantity and thickness required per Square meter of different shape and size 
of pavers is shown in Table below: 

 



 

 Page 105 
 

 

 
 
 
22.03 CONSTRUCTION REQUIREMENTS 
 

The entire area under external Paving shall be prepared by dressing earth, to a hard or graded surface 
where necessary, the prepared surface shall be made up to the required levels by filling and 
consolidating earth in accordance with the specifications for earth filling under floors.   

 
CC Paving Stones 
50mm thick cc paving stone in natural color shall be laid over 50mm thick sand over compacted earth 
for entrance foyer.  

 
Kerb Stone 
The kerb stone 350mm x 300mm x 150mm shall be joint in Cement Mortar 1:4 or as specified by 
Engineer. 

 
 CC Floor 

CC Type "A," (1:2:4) with Power float Screed bed 50 mm thick in panel of 10’x10’ where joint is 
filled with hot bitumen mixed with fine sand on bond breaking material as specified by Engineer. 

 
22.04 MEASUREMENT AND PAYMENT 
 

Measurement for all the items covered under this section shall be made in Sq. ft/m of the actual 
surfaces completed and approved. 

 
The rate quote from the work items covered in this Section shall constitute full compensation for all 
materials, labor equipment, plant and all incidentals to complete the works. 
 

*** END OF SECTION *** 
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SECTION 23 
 

SOLING 
 

23.01 SCOPE OF WORK  

The work to be done under this section of specifications consists of furnishing all plant, labour, 
equipment, appliances, materials and performance of all operations required in connection with the 
construction of stone or gravel bottoming under foundations and/or floors in strict accordance with the 
specifications and Drawings and/or as directed by the Engineer. The scope of this section of 
specifications is covered with detailed specifications as laid down herein. 

 
23.02 MATERIAL  

Stone/ Gravel 

Stone to be used shall comprise of strong, hard, durable stone of the specified/approved size, free from 
impurities, quarry sap, dust, dirt and solubility characteristics. The stone/ gravel shall be obtained from 
approved quarries and shall be sound, free from laminations and weak cleavages.  

 
23.03 CONSTRUCTION  

 

I. Preparation of Sub-grade 

Sub-grade shall be formed of suitable materials free of clods, roots, stumps, bush or other 
objectionable material. 

Sub-grade material shall be placed in successive layers not exceeding 6 inch. (150mm) in 
thickness loose measure, and each layer shall be thoroughly compacted to give the specified 
density. 

The sub-grade will be compacted at optimum moisture content and loose pockets, if any, cut-
out and refilled with selected materials in layers not more than 6 inch. (150mm) thick and 
formed to levels and grades shown on the Drawings. 

Compaction shall be done by approved methods consistent with the soil/material to be 
compacted. 

The maximum dry weight density of the sub-grade shall not be less than 95% of Modified 
AASHTO requirements. 

Maximum density is defined as the maximum dry weight density as determined by ASTM 
Designation D-1557 (MOD-AASHTO). 

 

II. Stone Soling 

The stone shall be well graded having a maximum size or 2 inch (50mm). It should be graded 
down to 3/4 inch (20mm). 

The soling material shall be laid and packed to even grades and well rolled to a                
consolidated thickness as shown on the Drawings. 

The whole of the surface of the compacted stone bottoming will be blinded with or any other 
approved gritty material, after the interstices have been filled with smaller size stones, so as to 
effectively fill in the voids and crevices, watered, if necessary and again thoroughly rolled with 
the same roller to produce a smooth and even surface free from irregularities, true to line and 
level. 

Care is to be taken to avoid any damage to existing structures, mains or pipes while rolling 
operation is in progress. In places inaccessible for a roller, compaction shall be done by hand 
tampers weighing not less than 9 kg or power rammers as directed by the Engineer. 
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23.04 MEASUREMENT AND PAYMENT 

Soling shall be measured per cubic ft/ Meter; on areas and in thickness as shown on the Drawings and 
paid for at the unit rates entered in the Bill of Quantities, inclusive of compaction, grading, leveling, 
bracing, shoring etc. 

 
 

*** END OF SECTION***  
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